Government of West Bengal,
Irrigation & Waterways Directorate, Memo No. 540

Office of the Executive Engineer Date. 19.05.2016

Kaliaghai-Kapaleswari-Baghai Project Division
Temathani, (Sabang), Paschim Medinipore.

NOTICE INVITING TENDER NO. -WBIW/EE/KKBPD/NIT-1/2016-17

Sealed and Separate tenders in specified tender forms are invited by the Executive Engineer, Kaliaghai-Kapaleswari-Baghai
Project Division, I & W. Dte., Temathani, (Sabang), Paschim Medinipur for the works mentioned in the annexed list, from
the eligible Contractors of as mentioned in the said Annexure. The Contract Documents can be seen / collected at the office
of the Executive Engineer, Kaliaghai-Kapaleswari-Baghai Project Division, I & W Dte Temathani (Sabang), Paschim
Medinipur between the hours of 11-00 A.M. to 4-00 P.M. on all working days as well as can be downloaded from

http://wbiwd.gov.in/index.php/applications/tenders
Eligibility of Contractors:

The contractors will have to submit documentary evidences of technical credentials as to their eligibility to participate in the
tender.

The intending contractors should have completed within stipulated time at least 1 (one) similar type/nature of work with minimum
credential of 30% (Thirty percent) of the amount put to tender in a single tender executed during any one of the proceeding 5 (five)
years.

Payment certificate / completion certificate issued by the competent authority not below the rank of Executive Engineer will
normally be accepted as valid credential.

Application for issue of Tender Form:

A. Applications for issuing of tender forms are to be made to the Executive Engineer, Kaliaghai-Kapaleswari-Baghai Project
Division, I & W Dte., Temathani (Sabang), Paschim Medinipur. Application is to be made in the Applicant’s letter-head in
prescribed proforma attached herewith, failing which application will be treated as incomplete and void.

B. Each application for Issue of tender form is to be accompanied by attested Xerox copies of the following: -

i) PAN Card, Income Tax, Sales Tax and Professional Tax clearance certificate from appropriate authority valid beyond
the date of opening of Tender.

i) Technical Credential

iii)  Partnership Deed in case of Partnership Firm

iv)  Registration papers, current audit report, (at least up to the 2™ last years proceeding the current one), copy of Bye—
laws, No Objection Certificate of A.R.C.S. in case of Registered Engineers Co-operatives.

V) Statement showing similar nature of works successfully completed during last five years.

vi)  Contractors participated in the NIT must produce the Vat Registration No. and a declaration that his certificate is
valid to the best of his knowledge. In the event of failure to produce said VAT Registration No:, S.T. @ 5 % shall be
deducted from the contractor’s Bill as per provision of the West Bengal VAT Act, 2003.

C.  Original documents, if desired, will have to be produced for verification.

D.  Following cases will also be taken in to consideration in time of acceptance of application for issuance of tender
paper

i) Tender Paper dropped without draft of EMD for instant case or one or more previous occasions by the same applicant
contractor.

i) Work Order issued against any previous work in the name of applicant Contractor, but not started by the contractor in
time or not complete the same within justified extended time allotted by the competent authority or any previous work
of applicant Contractor terminated as per Memorandum of Clause of Contract.

Effective Management of Work Site

Being contractor he must attend site at the execution spot for holding progress and other problem on few occasion, whenever
demanded by the Engineer-in-charge. If any agency depends solely on authorized agent and completely avoid personal
appearance, his performance will not be considered eligible for accepting the application for issuance of tender Paper next
time.

Acceptance of Application for Tender Forms:

All the applications for issue of Tender Forms received by the Executive Engineer, Kaliaghai-Kapaleswari-Baghai Project
Division, I & W Dte., Temathani (Sabang), Paschim Medinipur will be considered subject to the fulfillment of criterions as
per clause 2, 3 & 4 above. The decision of the Executive Engineer, Kaliaghai-Kapaleswari-Baghai Project Division, I & W
Dte., Temathani (Sabang), Paschim Medinipur will stand final. Financial Evaluation will be done only for those
applicants whose application for issue of tender form will be accepted by the Executive Engineer, Kaliaghai-
Kapaleswari-Baghai Project Division

Dropping of Tenders:

Tenders in sealed covers as mentioned herein below are to be dropped in the office of the Executive Engineer, Kaliaghai-
Kapaleswari-Baghai Project Division, I & W Dte., Temathani (Sabang), Paschim Medinipur on the date specified in the
Annexure.
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Tender documents for each work will be prepared in two sealed covers. In one cover there will be documents as
mentioned in Para 3 A & 3 B above and Earnest Money Draft. This first sealed cover should be labeled as
“Application for Sl. No. __ of NIT No. ____”. The second sealed cover should contain NIT documents, 2911ii and the
schedule of work containing signature of the applicant in each page as a token of acceptance along with quoted rate at
specified place and labeled as “Tender Documents of Sl. No. ___of NIT No. ___”. Both the cover should be sealed in a
big cover and labeled distinctly & correctly.

Opening of Tenders:

The tenders will be opened as the manner stated herein below at the scheduled time as mentioned in Annexure, by the
Executive Engineer, -Kapaleswari-Baghai Project Division, I & W Dte., Temathani (Sabang), Paschim Medinipur in his
office, in the presence of the tenderers or their duly authorized representatives. No subsequent objections whatsoever, raised
by any participant, not present during the opening of tenders will be entertained.

Big outer sealed cover will be opened and cover labeled “Application for SI. No. ___ of NIT No. ____” will be opened
first for evaluation of eligibility. If and only if the application for issuance of tender paper is accepted by the Executive
Engineer, K.K.B. Project Division then only other sealed cover labeled “Tender Documents of Sl. No. ___of NIT No.
” will be opened and evaluated otherwise it will not be opened at all and EMD will be released.

Earnest Money:
Each Tenderer will have to deposit earnest money (EMD) of the amount specified in the annexure list of works in the

following forms: -

i)  Earnest money deposited in S.B.I or any Nationalized Bank in the shape of Bank Draft / D.C.R. in favour of the
Executive Engineer, Kaliaghai-Kapaleswari-Baghai Project Division, I & W. Dte., Temathani (Sabang), Paschim
Medinipur will also be valid for the purpose.

The original document must be affixed with the Application.

ii) No cheque or cash money will be accepted as Earnest Money.

iv) Earnest Money in the shape of N.S.C, K.V.P, and N.S.S. will not be accepted.

v) Adjustment of Earnest money with previous deposit if any can not be entertained in any case.

vi)  Contractors should have to deposit 2.00% (Two point zero percent) of amount put to tender as stated in the list of
works during dropping of tender forms and additional security shall be deducted from the progressive bills at 8% or
such amount from each such bill, so that the total deduction together with the 2% EMD constitutes 10% of the tendered
value of work as actually done.

vii) Security Money:

In respect of successful tenders, the deposited earnest money 2.00% (Two point zero percent) of the amount put to tender
will be converted as a part of Security Deposit and an additional security @ 8% (eight percent) of the work value as per
accepted rate will be deducted from the progressive bills. All Contractors will be treated as outsider Contractor and deduction
of security deposit will be followed as above.

The Tenderer should quote his rates both in figures as well as in words in terms of over all percentage ABOVE / BELOW /
AT PAR the schedule of rates shown in the schedule of items of works.

The Tenderer should sign in each page of the tender documents and should write his name and full address in the blank space
of last page of the tender forms.

The tender with overwriting, illegible writing, erasing and incomplete one are liable to rejection.

In the event of tender being submitted by a Partnership Firm it must be signed by each of the partners of the firm or a Power
of Attorney holder, as stipulated in the Indian Partnership Act.

All the tenders in which any one of the prescribed conditions is not fulfilled will be rejected.
All the working tools and plants are to be arranged and supplied by the contractor entrusted with the work.

Acceptance of the tender will rest with the Executive Engineer, K.K.B.Project Division, I & W Dte., Midnapore, Paschim
Medinipur, who does not bind himself to accept the lowest tender and reserves the right to reject any or all the tenders
received without assigning any reason.

In case of any nonscheduled Holiday/ Bundh/Strike in the aforesaid dates the next working will be treated as the

scheduled date for that purpose.

Executive Ehgineer,
Kaliaghai-Kapaleswari-Baghai Project Division,
Temathani, (Sabang), Paschim Medinipur
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ADDITIONAL TERMS & CONDITION
(TO FORM A PART OF THE TENDER DOCUMENT)

a) The works are to be executed as per specification stipulated in the schedule of Rates of the Western Circle — I, I. & W.
Dte., Schedule of rates of the South Western Circle, P.W.D. & P.W. (Roads) etc. as the case may be. However
provisions in the relevant Indian standard will be followed for items which are not covered by any of the above
schedules of rates.

b) Measurement of works will be taken as per mode of the measurement stipulated in the schedule of rates mentioned in 1
(a) above.

a) Intending tenderers should thoroughly read the tender documents including the relevant drawings so as to acquire clear
& accurate idea about the works to be done. The tender documents & the drawings can be seen in the concerned
Division / Sub Divisional office.

b) Before tendering the tenderer should acquaint himself about the site of the works. Particular attention should be given to
the following: -

i) Approach facility to the site.

i) Land for labour camp stack yard for materials & machinery.

iii) Availability of water

iv) General site condition Rate should be quoted taking into consideration of all the above aspects.

No claim whatsoever on account of above factors will be entertained.

Every page of the Tender form (Tender documents) is to be signed by the Tenderer as a token acceptance of all the terms &

conditions contained therein. Full signature on the second page of the tender form must be affixed.

Transport of all materials including those issued by the Deptt. From Departmental godown shall be arranged by the

Contractor himself. All expenses in this connection shall be borne by the contractor.

All construction materials except those to be supplied by the Deptt. Labour, tools & Plants, machinery & equipments

required for execution of the work shall be arranged & supplied by the contractor at his own cost.

The tenderer shall quote his rate inclusive of all statutory taxes, cess, levies etc. including royalty on minor mineral, sales tax

etc.

Royalty & cess payment documents from appropriate authority in respect of minor minerals consumed in the work must be

submitted to the Deptt. As & when called for. In the event of failure to produce these documents sums due on this account as

per rule shall be deducted from the Contractor’s bill. 1% (One percent) Cess will be deducted from the Contractor’s Bill

under West Bengal Building & Other worker Welfare as per (REC & S) Rule — 2004.

No claim for idle labour on any account under any circumstances shall be entertained.

The contractor shall maintain Site Instruction Book at site for noting instructions by the Inspecting officers of the Deptt. This

book shall have machine numbered pages in triplicate & shall be got duly authenticated by the Engineer — in — charge or his

representative. The site instruction book shall be deposited to the Deptt. On the completion of the work.

Tenders incomplete in any respect shall be liable to outright rejection.

Tenderer, whose tender is accepted, shall execute formal agreement for execution of the work within 7 (seven) days from the

date of communication of acceptance of his tender failing which the Tender will be liable to rejection without any further

intimation..

a) The contractor will have to arrange at his own cost for land for his labour camp, stack yard, godown for materials &
yard for machinery & equipments required for the work. Departmental land if available at or near vicinity of the work
site may be spared to the Contactor of the aforesaid purposes on rent.

b) The Contractor will have to arrange at his own cost for approach road to the work site for carriage of construction
materials, machinery & equipment required for the work if necessary. Existing roads are to be repaired &
arrangements for crossing channels are also to be made at his own cost. Regarding damage caused to existing lines of
communication are to be made good after completion of the work.

All tenders in which any of the prescribed conditions are not fulfilled will be rejected.

Works under the Programme are required to be completed with in a fixed time period with very high standard of quality.

Hence, prayer for extension of time is normally discouraged.

Payment will be made as per availability of fund on appropriate head.

Bid may be invited from the participants to lower down the rate further, if necessary, for which no separate notice will be

issued.

A

Executive Ehgineer,
Kaliaghai-Kapaleswari-Baghai Project Division,
Temathani, (Sabang), Paschim Medinipur



Memo No. : 540 Date:19/05/2016

Copy for information & wide Circulation to the:-

1.

2
3
4.
5

e

11.
12.
13.
14.
15.

Chief Engineer, South-West I & W Dte. Khas jungle, Abash, Paschim Midnapore.
Superintending Engineer, Western Circle, II, [ & W Dte. Midnapore, Paschim Medinipur.
Sabhadhipati, Paschim Medinipur Zilla Parishad, Midnapore.

Sabhadhipati, Purba Medinipur Zilla Parishad, Tamluk, Purba Medinipur.

Executive Engineer, DVC Study Cell, Irrigation & Waterways Directorate. He is requested to upload the instant
NIT in the departmental website http://wbiwd.gov.in/index.php/applications/tenders under heading “K.K.B.
Project Division NIT No. WBIW/EE/KKBPD/NIT-1/2016-17"

Executive Engineer, East Midnapur Division, I & W Dte. Tamluk, Purba Medinipur.

Executive Engineer, Contai Irrigation Division. I &W. Dte. Contai, Purba Medinipur.

Executive Engineer, West Midnapore Division. I &W. Dte. Midnapore, Paschim Medinipur.

Executive Engineer, Kangsabati Canal Division No.- IV, I &W .Dte., Midnapore, Paschim Medinipur.

Sub- Divisional Officer. /K.K.B Project Sub Division-I, I&W. Dte. Temathani (Sabang), Paschim Medinipur.

Sub- Divisional Officer. /K.K.B Project Sub Division-II, I&W. Dte. Sabang, Paschim Medinipur.

Sub- Divisional Officer. /K.K.B Project Sub Division-III, I&W. Dte. Sabang, Paschim Medinipur. .

Secretary, Midnapore Sadar/ Contai/ Ghatal/ Jhargram/ Khargapur Sub- Divisional contractors’ Association.
Secretary, Association of Paschim Medinipur Engineers’ Co-operative societies Ltd, Midnapore, Paschim Medinipur.

Office Notice Board/ Divisional Accounts Officer / Estimating Section /Hd. Clerk / Cash Section of Kaliaghai-Kapaleswari-Baghai
Project Division.

A

Executive Ehgineer,
Kaliaghai-Kapaleswari-Baghai Project Division,
Temathani, (Sabang), Paschim Medinipur



Memo No 540, Date 19.05 .2016

Govt. of West Bengal
Irrigation & Waterways Directorate,
Office of the Executive Engineer,

Kaliaghai-Kapaleswari-Baghai Project Division

Temathani (Sabang), Paschim Medinipur.

LIST OF WORKS FOR NOTICE INVITING TENDER NO- WBIW/EE/KKBPD/NIT-1/2016-17 OF KALIAGHAI-KAPALESWARI-BAGHAI PROJECT DIVISION (I & W Dte) WITH ADDITIONAL TERMS AND
CONDITIONS (TO FROM A PART OF THE TENDER DOCUMENTS).

Amount . PRI
SL.No Name of Work put to tender Earnest Money Time allow‘ed Contracton:s ‘ellgfblhty
(In Rs.) for completion for participation

Reconstruction of wooden pile bridge at Kharika Eral in between Mouza-Kharika Eral over Dokhali khal Bonafied sid havi

P.S. -Sabang. Dist - Paschim medinipur of K.K.B Project Sub division No- I under K.K.B Project Division. 457.892.00 6 onatie outsider aving
! o7 29,158.00 (six) month similar credential.

six) months

Reconstruction of wooden pile bridge in between Mouza-Bhikni Nischintapur & Singpur over Sati khal P.S.- i )

Sabang, Dist. Paschim Medinipur of K. K. B. Project Sub- Division no-I under K. K. B. Project division. 322.415.00 28 Bonafied  outsider  having
2 e 3 6,448.00 ; similar credential.

’ (Twenty eight) days

Taking River Gauge Reading at Bakhrabad, Dehati over Kaliaghai River and Narayanbarh Gauge station ) .

over Kapaleswari River & submission of same at time specified daily as per given format. During monsoon 61.529.00 153 Bpn;lﬁed OL}tSIder having
3 from Ist June’2016 to 31st October 2016 under KKB Project Division. B %1,231.00 (One hundred fifty three) | similar credential.

days

Supplying unskilled labour for engaging different type of works at office, Restshed of K.K.B. Project Sub- ) )

Division- LILIII under K.K.B. Project Division during the year 2016-17 305 Bonafied  outsider  having
4 374,302.00 37,486.00 (Three hundred & five) | similar credential.

days

Emergent Repair of Sluice over River Kapleswari Left Embankment at Gopalchak(R/S) & Gangathan(R/S), . .
5 Mouza - Gopalchak & Bishnupur, Block & P.S. - Sabang, District - Paschim Medinipur, under K.K.B.Project %6,210.00 60 Boqaﬂed ou.t51der having

Sub Division No. - I of K.K.B.Project Division. 310,512.00 (Sixty) days similar credential.

A

Executive Engineer,

Kaliaghai-Kapaleswari-Baghai Project Division.

Temathani, Paschim Medinipur




TIME SCHEDULE OF NOTICE INVITING TENDER NO- WBIW/EE/KKBPD/NIT-1/2016-17 OF KALIAGHAI-KAPALESWARI-BAGHAI PROJECT DIVISION (I & W Dte)

. . Office of the Executive Engineer, Kaliaghai-Kapaleswari-Baghai
a Date, time and Place for Dropping Tender Forms 27-05-2016 Up to 2.00 p.m Project Division, Temathani (Sabang), Paschim Medinipur

. . Office of the Executive Engineer, Kaliaghai-Kapaleswari-Baghai
b Date, time and Place for Opening Tender Forms 27-05-2016 After 2.30 p.m Project Division, Temathani (Sabang), Paschim Medinipur

N.B: Original copies of all attested copies which one enclosed with the application should be produced for verification on demand. Payment will be made as per availability
of fund of K.K.B. Project Division.

Ab.

Executive Eﬁgineer,
Kaliaghai-Kapaleswari-Baghai Project Division.
Temathani, Paschim Medinipur




APPLICATION FOR TENDER

To

The Executive Engineer

K.K.B. Project Division

Tender No:-............... of 2016-17

Serial No of Work applied for :- ..................

Amount put to Tender : RS .....cieevveericcccnneccsscnneccscnnnnnes
(Tender Value)

Dear Sir,
Having examined the NIT documents, I/we hereby would like to state that I/we willfully accept all
your conditions and offer to execute the works as per Tender no and Serial no stated above. I/'We also

agree to remedy the defects after/during execution of the above work in conformity with the conditions of

contract, specifications, drawings, bill of quantities and addenda.

Dated this day of 201

Full name of Bidder / Contractor:

Signature:

In the capacity of:

Duly authorized to sign bids
for & on behalf of (Name of Firm):
(In block Capital letters or typed)

Office address with seal if any:

Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:




Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
Kaliaghai-Kapaleswari-Baghai Project Division
Temathani (Sabang), Paschim Medinipur.

Notice Inviting Tender No. WBIW/EE/KKBPD/NIT-1/2016-17, Sl. No.1

Reconstruction of wooden pile bridge at Kharika Eral in between Mouza-Kharika Eral over Dokhali khal P.S. -Sabang. Dist - Paschim medinipur of]
K.K.B Project Sub division No- I under K.K.B Project Division.

Amount Put to Tender- Rs. 4,57,892.00

Earnest Money- Rs. 9,158.00
Time allowed for completion- 6 Months
SL.No. Description of Items Quantity | Unit Rate in Rs. Amount in Rs.
Taking out and carriage of old unserviceble wood collect from old 7.74 cum 425.40 3293.00

wooden bridge into departmental godown etc.

Supplying Eucalyptus bullah at site including sizing and sharpening one end
and dressing the other end for driving (bigger diametere above specified size if]
supplied shall be paid at the rate of specified diameter). Measurement of]
2 diametere of bullah will be at 1/3rd from the thicker end and without bark)
including loading, unloading, carraige at site complete.

1) 20.00 cm. Av. Diametre 228.000

1) 17.50 cm. Av. Diametre 53.000

284.30 64820.00
228.20 12095.00

4 K4 <

3 |Extra rate over item no. 2 above for length above 6 metre. 198.000 122.20 24196.00

Labour for driving Eucalyptus bullah piles by monkey in all sorts of soil
including sharpening driving point, protection to top end including hire charges
for staging and all equipments.

NB:- Payment to be made for the length actually driven below ground.

I.  Where boats are not necessary

i) 17.50 cm to 20.00 Cm. Av. Diametre 151.20 82.40 12459.00

4 K

Supplying and fitting fixing with iron nails, half split Eucalyptus Bullah| 146.00 97.80 14279.00
wailing pieces and cross pieces with the thicker end as specified below with
cost of all materials and carriage to site etc. complete.

i) Above 15 cm.

Wood works in beams, burghas,deck posts, rafters trusses, purlins etc fitted &| 2.750 cum 37464.90 103028.00
fixed including cost of materials, hoisting complete excluding the cost of bolts
only but including cost of nails etc. (The quantum should be measured upto
three decimals). Local hard wood of approved variety.

7  |Extra rate for planking 5 cm in thickness or below in item no. 6 2.750 cum 1172.40 3224.00

Coal-taring with 5% pitch 338.72 sqm 26.80 9078.00
b) Two Coat

Supplying, fitting & fixing at site MS bolts and nuts with necessary washers. 37.101 Kg 78.20 2901.00

Supplying, dressing and stacking at site bamboo pins (diametre to
10 |be measured at mid length

(a) Above 5 cm to 7.50 cm diametre. 280.000 M 23.60 6608.00
Driving bamboo pins of average 5 cm to 7.5 cm diametre (payment will be| 168.000 M 6.30 1058.00
11 |made for driven length only)
(i) Where boats are not necessary
12 Supplying, fiting, fixing with iron nails, half split bamboo wailing pieces.| 80.000 M 19.30 1544.00
(Diametre of bamboo not less than 5 cm, to be measured at mid length)
Earthwork in excavation by any means from borrowpits, canals and channels in| 75.000 Cum 76.70 5753.00
all kinds of soil for maintenance and repairs of embankments, canals, channels
13 and roads as per profile within an initial lead of 30 metres and lift of 1.50 metre
including breaking clods, rough dressing, including removal of jungles and
trees upto 30 cm. girth in both cutting and filling zone etc. complete as per
direction of Engineer-in-charge.
Extra rate for earthwork in Item no. 13 above for each additional lead of 30
14 |metres or part there of beyond the initial lead of 30 metre.
2 ( Two) Extra lead. 75.000 Cum 15.40 1155.00
M.S. works in joists, channels, angles, tees, flats, etc. for shutters, hoists,| 19.302 Qtl 8235.20 158956.00

bridges, ladders etc. including cutting, drilling, fabrication erection, hoisting,
forging, welding, riveting, tightening, with bolts and nuts with necessary
15 [washers, cleats, gusset plates etc. (including supply and carriage of all materials
to site). Payment to be made on the basis of calculated weight of structural
members only in finished work; including weight for bracket, gussets, cleats,
rivets, bolts, nuts, etc.




16

Red lead painting on steel or other metal surface two coats, including scraping,
cleaning and washing with soda including cost of all materials complete.

70.060

sum 54.40

3811.00

17

Painting on steel or other metal surface with any approved bituminous
anticorrosive paint after preparing the surface including removing paints,
cleaning, smoothening etc. including scaffolding where necessary including
cost of all materials complete.

i) Two coats.

70.060

sum 74.00

5184.00

18

Supplying of materials to site including cost of loading, carriage upto 20 km,
unloading and stacking (inclusive of all taxes) as per direction of the Engineer-
in-charge.

(i) Moorum .

7.200

Cum 540.00

3888.00

19

Extra rate over carriage of sand, moorum, brick bats, boulder, stone metal,
stone chips, gravel, slag metal, shingle and similar materials

(a) For a distance above 20 km and up to 50 km (per km).

7.200

Cum 285.00

2052.00

(b) For a distance above 50 km and up to 100 km (per km).

7.200

Cum 252.00

1814.00

20

Labour for spreading moorum to proper level including hand packing and
consolidation by hand roller / power roller of specified thickness in layer after
watering etc. complete with necessary earthen soulder as per direction of the
Engineer- in - Charge. (measurement to be made on finished work)
Compaction factor 0.75

(1) Moorum

5.400

Cum 86.10

465.00

21

Taking out and carriage of old unserviceble wood collect from old
wooden bridge into departmental godown etc.

9.910

Cum 425.40

4216.00

22

Taking out old iron work by cutting and removing, bolts, nuts, rivets
etc.

19.302

Cum 622.50

12015.00

Total

Rs. 4,57,892.00

(Rupees Four Lakhs fifty-seven thousand eight hundred ninety-two only)

=B

Executive Engineer

K.K.B. Project Division I & W Dte.
Temathani (Sabang), Paschim Medinipur

I/ We do hereby agree to do the above Work @.........cccceeveeverieriennnne. (ceerreere e )

Above / less / at par than the Schedule of Rates attached herewith.

(Signature of the contractor)




Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
Kaliaghai-Kapaleswari-Baghai Project Division
Temathani (Sabang), Paschim Medinipur.

Notice Inviting Tender No. WBIW/EE/KKBPD/NIT-1/2016-17, SL. No.2

Reconstruction of wooden pile bridge in between Mouza-Bhikni Nischintapur & Singpur over Sati khal P.S.-Sabang, Dist. Paschim Medinipur of K.
K. B. Project Sub- Division no-I under K. K. B. Project division.

Amount Put to Tender- Rs. 3,22,415.00

Earnest Money- Rs. 6,448.00
Time allowed for completion- 28 days
SL.No. Description of Items Quantity | Unit Rate in Rs. Amount in Rs.
Taking out and carriage of old unserviceble wood collect from old 5.590 cum 425.40 2378.00

wooden bridge into departmental godown etc.

Supplying Eucalyptus bullah at site including sizing and sharpening one end
and dressing the other end for driving (bigger diametere above specified size if]
supplied shall be paid at the rate of specified diameter). Measurement of]
2 diametere of bullah will be at 1/3rd from the thicker end and without bark)
including loading, unloading, carraige at site complete.

1) 20.00 cm. Av. Diametre 153.00 284.30 43498.00

i) 17.50 cm. Av. Diametre 34.000 228.20 7759.00

4 K4S

3 Extra rate over item no. 2 above for length above 6 metre. 87.000 122.20 10631.00

Labour for driving Eucalyptus bullah piles by monkey in all sorts of soil
including sharpening driving point, protection to top end including hire charges
for staging and all equipments.

NB:- Payment to be made for the length actually driven below ground.

I.  Where boats are not necessary

1) 17.50 cm to 20.00 Cm. Av. Diametre 106.20 82.40 8751.00

4 ¢

Supplying and fitting fixing with iron nails, half split Eucalyptus Bullah| 104.00 97.80 10171.00
wailing pieces and cross pieces with the thicker end as specified below with
cost of all materials and carriage to site etc. complete.

i) Above 15 cm.

Wood works in beams, burghas,deck posts, rafters trusses, purlins etc fitted &| 2.310 M3 37464.90 86544.00
fixed including cost of materials, hoisting complete excluding the cost of bolts
only but including cost of nails etc. (The quantum should be measured upto
three decimals). Local hard wood of approved variety.

7 |Extra rate for planking 5 cm in thickness or below in item no. 6 2.310 M3 1172.40 2708.00

Coal-taring with 5% pitch 247.348 M3 26.80 6629.00
b) Two Coat

Supplying, fitting & fixing at site MS bolts and nuts with necessary washers. 30.935 Kg 78.20 2419.00

Supplying, dressing and stacking at site bamboo pins (diametre to
10 |be measured at mid length

(a) Above 5 cm to 7.50 cm diametre. 201.60 M 23.60 4758.00

Driving bamboo pins of average 5 cm to 7.5 cm diametre (payment will be
11 |made for driven length only)

(i) Where boats are not necessary 120.960 M 6.30 762.00
12 Supplying, fiting, fixing with iron nails, half split bamboo wailing pieces.| 64.000 M 19.30 1235.00
(Diametre of bamboo not less than 5 cm, to be measured at mid length)
Earthwork in excavation by any means from borrowpits, canals and channels in| 60.000 Cum 76.70 4602.00
all kinds of soil for maintenance and repairs of embankments, canals, channels
13 and roads as per profile within an initial lead of 30 metres and lift of 1.50 metre

including breaking clods, rough dressing, including removal of jungles and
trees upto 30 cm. girth in both cutting and filling zone etc. complete as per
direction of Engineer-in-charge.

Extra rate for earthwork in Item no. 12 above for each additional lead of 30
14 |metres or part there of beyond the initial lead of 30 metre.
2 ( Two) Extra lead. 60.000 Cum 15.40 924.00

M.S. works in joists, channels, angles, tees, flats, etc. for shutters, hoists,| 13.798 Qtl 8235.20 113629.00
bridges, ladders etc. including cutting, drilling, fabrication erection, hoisting,
forging, welding, riveting, tightening, with bolts and nuts with necessary
15 [washers, cleats, gusset plates etc. (including supply and carriage of all materials
to site). Payment to be made on the basis of calculated weight of structural
members only in finished work; including weight for bracket, gussets, cleats,
rivets, bolts, nuts, etc.




16

Red lead painting on steel or other metal surface two coats, including scraping,| 52.94 M2 54.40 2880.00
cleaning and washing with soda including cost of all materials complete.

17

Painting on steel or other metal surface with any approved bituminous| 52.940 M2 74.00 3918.00
anticorrosive paint after preparing the surface including removing paints,
cleaning, smoothening etc. including scaffolding where necessary including
cost of all materials complete.

i) Two coats.

18

Supplying of materials to site including cost of loading, carriage upto 20 km,| 7.200 Cum 540.00 3888.00
unloading and stacking (inclusive of all taxes) as per direction of the Engineer-
in-charge.

(1) Moorum

19

Extra rate over carriage of sand, moorum, brick bats, boulder, stone metal,
stone chips, gravel, slag metal, shingle and similar materials

(a) For a distance above 20 km and up to 50 km (per km). 7.200 Cum 285.00 2052.00

(b) For a distance above 50 km and up to 100 km (per km). 7.200 Cum 252.00 1814.00

20

Labour for spreading moorum to proper level including hand packing and| 5.400 Cum 86.10 465.00
consolidation by hand roller / power roller of specified thickness in layer after
watering etc. complete with necessary earthen soulder as per direction of the
Engineer- in - Charge. (measurement to be made on finished work)
Compaction factor 0.75

(1) Moorum
Total| Rs. 3,22,415.00
(Rupees Three Lakhs twenty-two thousand four hundred fifteen only)
25
Executive Engineer
K.K.B. Project Division I & W Dte.
Temathani (Sabang), Paschim Medinipur
I/ We do hereby agree to do the above Work @.........ccccceveevenieriennnne. (ceermeere e )

Above / less / at par than the Schedule of Rates attached herewith.

(Signature of the contractor)




Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
Kaliaghai-Kapaleswari-Baghai Project Division
Temathani (Sabang), Paschim Medinipur.

Notice Inviting Tender No. WBIW/EE/KKBPD/NIT-1/2016-17, SL. No.3

Taking River Gauge Reading at Bakhrabad, Dehati over Kaliaghai River and Narayanbarh Gauge station over Kapaleswari River & submission of]
same at time specified daily as per given format. During monsoon from 1st June’2016 to 31st October 2016 under KKB Project Division.

Amount Put to Tender- Rs. 61,529.00
Earnest Money- Rs. 1,231.00
Time allowed for completion- 153 days
SL.No. Description of Items Quantity | Unit Rate in Rs. Amount in Rs.
1 Supply of Semi-Skilled daily labour 272.25 Nos 226.00 61529.00
Total Rs. 61,529.00

(Rupees Sixty-one thousand five hundred twenty-nine only) %

Executive Engineer
K.K.B. Project Division I & W Dte.
Temathani (Sabang), Paschim Medinipur

I/ We do hereby agree to do the above Work @.........ccccevveevercniennnne. (ceereere et )
Above / less / at par than the Schedule of Rates attached herewith.

(Signature of the contractor)




Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
Kaliaghai-Kapaleswari-Baghai Project Division
Temathani (Sabang), Paschim Medinipur.

Notice Inviting Tender No. WBIW/EE/KKBPD/NIT-1/2016-17, S1. No.4

Supplying unskilled labour for engaging different type of works at office, Restshed of K.K.B. Project Sub- Division- LILIII under K.K.B. Project
Division during the year 2016-17

Amount Put to Tender- Rs. 3,74,302.00

Earnest Money- Rs. 7,486.00
Time allowed for completion- 305 days
SLNo. Description of Items Quantity [ Unit Rate in Rs. Amount in Rs.
1 Supply of daily Mazdoor labour 1817.00 Nos 206.00 374302.00
Total| Rs. 3,74,302.00

(Rupees Three lakh seventy-four thousand three hundred tow only)

=B

Executive Engineer
K.K.B. Project Division I & W Dte.
Temathani (Sabang), Paschim Medinipur

1/ We do hereby agree to do the above Work @..........ccceevvecverveevennenee. (oo )
Above / less / at par than the Schedule of Rates attached herewith.

(Signature of the contractor)




Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
Kaliaghai-Kapaleswari-Baghai Project Division
Temathani (Sabang), Paschim Medinipur.

Notice Inviting Tender No. WBIW/EE/KKBPD/NIT-1/2016-17, SL. No.5

Emergent Repair of Sluice over River Kapleswari Left Embankment at Gopalchak(R/S) & Gangathan(R/S) , Mouza - Gopalchak & Bishnupur,
Block & P.S. - Sabang, District - Paschim Medinipur, under K.K.B.Project Sub Division No. - III of K.K.B.Project Division.

Amount Put to Tender- Rs. 3,10,512.00

Earnest Money- Rs. 6,210.00
Time allowed for completion- 60 days
SL.No. Description of Items Quantity | Unit Rate in Rs. Amount in Rs.
Reinforced cement concrete work 1 : 1.5 : 3 with 20 mm. down well graded| 3.664 cum 6714.70 24603.00

stone chips (minimum ultimate crushing strength of 200 Kg./sq.cm. in 28 days)
in superstructure including kerbs, decks, footways, arches, beams, aqueduct
1 trough, friction blocks, rail posts etc. excluding staging, shuttering and
reinforcement but including curing supply and carriage of all materials to site
complete.

(i) Stone metal-Pakur/ Nalhati/ Pachami trap variety

Supplying, straightening, cutting, bending, hooking, assembling at site| 2.876 Qntl 6608.90 19007.00
reinforcing rods and placing and binding with 1.41 mm dia (18 SWG) black
annealed wire or welding at every intersection including removal of loose rust
and cost of cement wash (if necessary) as per drawing and direction of the
Engineer — in — charge (payment to be made on required quantity of]
reinforcement as per drawing and direction)

Providing form works for shuttering with staging by timber plank not less than| 19.040 M2 526.60 10026.00
38 mm thick and staging including hire and labour charges complete for slabs
and beams, culverts, cross drainage works, sluices and for faces of vertical
members upto 3 metre clear span including stripping off & removing of the
same after completion of works as per specification and direction.

Cement concrete with 32 mm down well graded coarse aggregate in piers,
abutments, wing walls, retaining walls, bracket walls etc. (above PL or DBL)
including shuttering, staging and curing supply

4 and carriage of all materials to site of work.

(i) Stone metal-Pakur/ Nalhati/ Pachami trap variety.

i) Mix 1:2:4. 13.400 cum 5656.10 75792.00

Labour charges for lowering in position sluice gate draw shutters (new or old| 5.400 M2 247.60 1337.00
shutters after repair ) and fitting the same with gear rod ,screw gearing
5 arrangement & pedestal with necessary new nuts

and bolts to be supplied by the contractor at his own cost.

(a) Area of shutter upto 4.00 sqm

Labour charges for fitting, fixing of 3.000 Each 187.90 564.00
6 (1) Gear rods of sluices with new nuts & bolts to be supplied by the contractor
at no extra cost.

Supply of new M.S. gear rod at site having threaded length as per requirement
as decided by the Engineer-in charge, including cost of threading, finishing,
7 |handling and transportation from workshop to site.

(a) 50 mm Dia
i) upto 3.0 M long 3.000 Each 3816.20 11449.00
Replacing G.M. bush excluding screw gearing arrangement by new G.M. bush,|  3.00 Each 5487.90 16464.00

base plate, locking arrangement etc. and fitting the hanging arrangement for
operating the draw shutter including taking out the old screw gearing
arrangement and G.M. bush etc. complete as per direction of the Engineer-in-
charge.

(a) 50 mm Dia

Supplying, carrying and fitting, fixing in position at site guide channel for draw| 20.40 M 1581.20 32256.00
shutters fixed with hold fasts against sluice walls, true to plumb, with necessary
masonary work including cost of all materials and carriage to site complete as
per direction of Engineerin- charge.

Supplying and fitting fixing in position Cast Iron wheel (after taking out| 3.00 Set 2046.00 6138.00
existing one if necessary) rim made of 28 mm to 36 mm dia to fit any size of]
gear rod including carriage to site and painting with a

cost of bituminous paint over a coat of red oxide primer.

(a) 60 cm Dia CI Wheel

10




Supplying of new draw / flap shutters made with MS flats, angles and channels| 564.84 Kg 70.00 39539.00
11 [esper drawing and direction of the Engineer-incharge including fabricating at
workshop and transportation to site
complete but excluding cost of rubber seals.
Supplying, fitting and fixing in position rubber seals for making water tight
including M.S. flats, bolts and nuts and making holes in the shutter leaf for
12 |fixing the rubber seal in position including carriage of all materials to site.
(i) Musical Note, Harmonic type
ii)127 mm x 6 mm 16.200 M 1230.80 19939.00
Applying two coats of anti corrosive EPOXY paint (black) of approved make| 13.500 Sqm 288.80 3899.00
and brand to sluice gates only after preparing the surface by rough sand
13 |blasting including cost of materials, labours,
machineries etc.
Modification factor for both side = 2.50
Supplying at site MS angle/channel/plate properly stiffened and fitting fixing| 168.91 Kg 77.60 13107.00
with concrete/masonry components with hold fasts , to act as liner frame for
abutting the rubber seal, or as support for the
14 . - . .
hoisting arrangement for flap shutters, or similar members including
fabrication, machining ifn required, carriage to site, complete including the
necessary masonry work.
Oiling and cleaning the regulator gate parts including guidechannel, Top| 3.000 Set 160.30 481.00
runner, Pedestal block, GM Bush, Gear rods, Wheel, Fish plate etc with
15 [sufficient lubricants as and when necessary as
directed by the Engineer-in-charge including cost of all materials to site
complete.
Earthwork in excavation by any means from borrowpits, canals and channels in| 463.500 Cum 76.70 35550.00
all kinds of soil for maintenance and repairs of embankments, canals, channels
and roads as per profile within an
16 [initial lead of 30 metres and lift of 1.50 metre including breaking clods, rough
dressing, including removal of jungles and trees upto 30 cm. girth in both
cutting and filling zone etc. complete as per
direction of Engineer-in-charge.
17 Dismanting, stacking serviceable materials at site and removing rubbish as| 0.985 Cum 366.90 361.00
directed within a lead of 75 metres.
Total| Rs. 3,10,512.00

(Rupees Three Lakhs ten thousand five hundred twelve only)

2%

Executive Engineer
K.K.B. Project Division I & W Dte.
Temathani (Sabang), Paschim Medinipur

I/ We do hereby agree to do the above Work @.........cccceevveverienvennnnne. (oo )
Above / less / at par than the Schedule of Rates attached herewith.

(Signature of the contractor)
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ITEM RATE TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in public
places and signed by the Sub-divisional Officer / Divisional Officer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders and the time
allowed for carrying out the work; also the amount of earnest-money to be deposited with the tender, and the
amount of the security deposit to be deposited by the successful tenderer and the percentage, if any, to be
deducted from bills. Copies of the specifications, designs and drawings and any other documents required in
connection with the work, signed for the purpose of identification by the Sub-divisional Officer / Divisional
Officer shall also be open for inspection by the contractor at the office of the Sub-divisional Officer / Divisional
Officer during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately be each member thereof, or, in
the event of the absence of any partner, it must be signed on his behalf by a person holding a power-of-attorney
authorizing him to do so, such power-of-attorney to be produced with the tender, and save in the case of a firm
carried on by one member of a joint family it must disclose that the firm is duly registered under the Indian
Partnership Act.

3. Receipts for payments made on account of a work, when executed by a firm must also be signed by the several
partners, except where the contractors are described in their tender as a firm, in which case the receipts must be
signed in the name of the firm by one of the partners, or by some other person having authority to give effectual
receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to undertake
each item of the work. Tenders who propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any other conditions of any sort, will be
liable to rejection. No single tender shall include more than one work, but contractors who wish to tender for two
or more works shall submit a separate tender for each. Tenders shall have the name and number of the work to
which they refer written outside the envelope.

5. The Divisional Officer / Sub-divisional Officer, or his duly authorized assistant, will open tenders in the presence
of any intending contractors who may be present at the time, and will enter the amounts of the several tenders in a
Comparative Statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest-money
forwarded therewith shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in Rule I. In the event of a tender
being rejected the earnest-money forwarded with such unaccepted tender shall be refunded within 10 days from
the date on which the tender is decided provided the contractors(s) present himself / themselves before the
Executive Engineer to take the refund.

6. The accepting authority reserves the right to reject any or all the tenders without assigning any reasons and he will
not be bound to accept either the lowest tender or any of the tenders.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Sub-divisional Officer / Divisional Officer and the contractor shall be
responsible for seeing that he procures a receipt signed by the Sub-divisional Officer / Divisional Officer, or a
duly authorised cashier.
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8. The memorandum of work tendered for, and the schedule of materials to be supplied by the Communications and
Works Department and their issue rates, shall be filled in and completed in the office of the Sub-divisional Officer
/ Divisional Officer before the tender form is issued. If a form is issued to an intending tenderer without having
been so filled in and completed, he shall request the office to have this done before he completes and delivers his
tender.

TENDER FOR WORKS

I/ We hereby tender for the execution for the Governor of the work specified in the underwritten memorandum within the
time specified in such memorandum at the rates specified therein, and in accordance in all respects with the specifications,
designs, drawings, and instructions in writing referred to in Rule I hereof and in clause II of the annexed conditions and
with such materials as are provided for, by, and in all other respects in accordance with, such conditions so far as

applicable.

MEMORANDUM

(b) Estimated cost:- .....ooiiiiiiii e

(¢) Earnest-money:-T .........ccoiiiiiiiiiiiii e,

(d) Security deposit (including earnest-money):-T .........coiiiiiiiiii e

(e) Percentage, if any, to be deducted from bills:- (... ) percent.

(f) Time allowed for the work from date of written order to commence ...............cceevvvviieinninnnnn.. Months.

Rate Tendered
Item Item Rate of Work Unit Per
No Rs P In Words

Note: To be continued on additional sheets as found necessary.
Full Name of Contractor:-
Address of the Contractor:-

Phone No:-
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Should this tender be accepted I / we hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor or his successors in office the sums of money mentioned
in the said conditions.

The sumof . ................... *is herewith forwarded in currency notes as earnest money [(a) the

full value of which is to be absolutely forfeited to the Governor or his successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in office, should I
/ we fail to commence the work specified in the above memorandum, or should I / we not deposit
the full amount of security deposit specified in the above memorandum in accordance with clause
1(A) of the said conditions of contract, otherwise the said sum of Rs. ................... Shall be
retained by Government as on account of such security deposit as aforesaid; or (b) the full value
of which shall be retained by Government on account of the security deposit specified in clause
1(B) of the said conditions of contract].

Datedthe ...................... dayof .ooooiiiiiii 20..ceeinene.

*%

Witness $
Address

Occupation

The above tender is hereby accepted by me on behalf of the Governor.

Datedthe ............cceeennnnee.
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Strike out (a) if no
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is taken.

Strike out (b) if any
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is taken.
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Contractor before
submission of Tender

$ Signature of
Witness to
contractor’s
signature

# Signature of the
Officer by whom

accepted.



CONDITIONS OF CONTRACT

Clause 1 — The persons/persons, whose tender(s) may be accepted (hereinafter to be called the
contractor) shall permit Government at the time of making any payment deposit to him for work
done under the contract to deduct such sum as long with the sum already deposited as earnest
money will amount :

1) In case of works costing up to 31,00,000/- to 10% of the estimated cost of the work put to
tender.

ii) In case of works costing more than ¥1,00,000/- and up to ¥ 2,00,000/- to 10% on the first.
%1,00,000/- and 7.50% on the balance, and

iii) In case of works costing more than ¥ 2,00,000/- to 10% on the first ¥ 1,00,000/- 7.50%
and the next ¥ 1,00,000/- and 5% on the balance, subject to a maximum of ¥1,00,000/-
only are unless he is/they are exempted from payment of security deposit in individual
cases or has/have deposited the amount of security or Fixed Deposit Receipts or guarantee
Bonds of any Schedule Bank or State Bank of India. In case of Fixed Deposit Receipts and
the bank goes into liquidation or for any reason is unable to make payment against the
Fixed Deposit Receipts the loss caused thereby shall fall on the contract and the contractor
shall herewith on demand furnish additional security to the Govt. to make good the deficit.

Such deductions to be held by Govt. by way of security deposit- Provided always that the
Govt. for this purpose shall be entitled to recover............ Percent of the amount of each
running bill till the balance of the amount of security deposit is realized. All compensation or
other sums of money payable by the contractor under the terms of this contract may be
deducted from or paid by the sale of sufficient part of his security deposit or from the interest
arising there from or from any sums which may be due to or may become due to the contractor
by government or any account whatsoever and in the event of his security deposit being reduce
by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make
good in cash or Guarantee bonds in favour of the Governor of the State President of India
executed or fixed deposit receipt tender by the State Bank of India or by the scheduled Bank
(in case of guaranteed offered by scheduled banks the amount shall be within the financial
limits prescribed by the Reserve Bank of India) or Govt. securities (if deposited for more than
12 months) endorsed in favour of the Engineer-in-charge any sum or sums which may have
been deducted from or raised by sale of his security deposit or any, part thereof. The security
deposit shall be collected from the running bills of the contractor at the rates mentioned above
and the earnest money if deposited in cash at the time of tenders will be treated as part of the
security deposit

Clause 2 — The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to
commence work is given to the contractor. The work shall throughout the stipulated period of
the contract be proceeded with, with all due diligence (time being deemed to be of the essence
of the contract, on the part of the contractor) and the contractor shall pay as compensation an
amount equal to one percent, or such smaller amount as the Superintending Engineering
(whose decision in writing shall be final) may decide, on the amount of the tendered amount of
the whole work as shown by the tender for every day that the work remains uncommenced, or
unfinished after the proper dates. The contractor shall commence execution of such part of the
work as may be notified to him within ........... days from the order of commencement for
work and diligently continue such work and further to ensure good progress during the
execution of the work, the contractor shall be bound, in all cases in which the time allowed for
any work exceeds one month, to complete one fourth of the whole of the work before one-
fourth of the whole time allowed under the contract has elapsed, one-half of the work, before
one-half of such time has elapsed and three-fourths of the work, before three-fourths of such
time has elapsed. In the event of the contractor failing to comply with any of the conditions
herein he shall be liable to pay as compensation an amount equal to one percent or such
smaller amount as the Superintending Engineer (whose decision in writing shall be final) may
decide on the said tendered amount of the whole work for every day that the due quantity of
work remains incomplete provided always that the entire amount of compensation to be paid
under the provisions of this clause shall not exceed ten percent, on the tendered amount of the
work as shown in the tender.
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1B/IW/O/IB-Misc-
12/2007 Dt 30" 4pr
2013 Of Secretary to
the Govt. of West
Bengal, I&W.D.
(Appended Below)

Compensation for delay



Clause 3 — In any case in which under any clause or clauses of this contract the contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security
deposit (whether paid in one sum or deducted by installments) the Divisional Officer, on
behalf of the Governor, shall have power to adopt any of the following courses, as he may
deem best suited to the interests of Government.

(a) To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Divisional Officer shall be conclusive evidence), and in which case the
security deposit of the contractor shall stand forfeited, and be absolutely at the disposal of
the Government.

(b) To employ labour paid by the Communications and Works Department and to supply
materials to carry out the work, or any part of the work, debiting the contractor with the
cost of the labour and the price of the materials (of the amount of which cost and price a
certificate of the Divisional Officer shall be final and conclusive against the contractor)
and crediting him with the value of the work done, in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under the terms of his
contract; the certificate of the Divisional Officer as to the value of the work done shall be
final and conclusive against the contractor.

(¢) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him (of the amount
of which excess the certificate in writing of the Divisional Officer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from
any money due to him by Government under the contract or otherwise, or from his
security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Divisional Officer, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or make any advances
on account of, or with a view to the execution of the work or the performance of the contract.
And in case the contract shall be rescinded under the provision aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work therefore actually performed under
this contract, unless and until the Su-divisional Officer / Divisional Officer will have certified
in writing the performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

Clause 4 — In any case in which any of the powers, conferred upon the Divisional Officer by
clause 3 hereof, shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any future case of default by the contractor
for which by any clause or clauses hereof he is declared liable to pay compensation amounting
to the whole of his security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Divisional Officer putting in force
either of the powers (a) or (c) vested in him under the preceding clause he may, if he so
desires, take possession of all or any tools, plant, materials and stores, in or upon the works, or
the site thereof or belonging to the contractor, or procured by him and intended to be used for
the execution of the work or any part thereof, paying or allowing for the same in account at the
contract rates, or, in case of these not being applicable, at current market rates to be certified
by the Divisional Officer whose certificate thereof shall be final, otherwise the Divisional
Officer may by notice in writing to the contractor or his clerk of the works, foreman or other
authorized agent require him to remove such tools, plant, materials, or stores from the premises
(within a time to be specified in such notice); and in the event of the contractor failing to
comply with any such requisition, the Divisional Officer may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor and at his risk in all
respects, and the certificate of the Divisional Officer as to the expense of any such removal and
the amount of the proceeds and expense of any such sale shall be final and conclusive against
the contractor.

Clause 5 — If the contractor shall desire an extension of the time for completion of the works
on the grounds of his having been unavoidably hindered in its execution, the contractor shall
give an immediate report of such hindrance to the Divisional Officer in writing and if he shall
desire an extension of time for completion of the work on the ground thereof he shall apply in
writing to the Divisional Officer within 7 days of the date of cessation of such hindrance on
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account of which he desires such extension as aforesaid and the Divisional Officer shall, if in
his opinion (which shall be final) reasonable grounds be shown therefore, authorize such
extension of time, if any, as may, in his opinion, be necessary or proper.

Clause 6 — On completion of the work, the contractor shall be furnished with a certificate by
the Sub-divisional Officer / Divisional Officer (hereinafter called the Engineer-in-charge) of
such completion, but no such certificate shall be given, nor shall the work be considered to be
complete until the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-
work, doors, windows, walls, floors, or other parts of any building, in, upon or about which the
work is to be executed, or of which he may have had possession for the purpose of the
execution thereof, nor until the work shall have been measured by the Engineer-in-charge
whose measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus
materials and rubbish and cleaning off dirt on or before the date fixed for the completion of the
work, the Engineer-in-charge may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt as
aforesaid; and the contractor shall forthwith pay the amount of all expense so incurred, and
shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except
for any sum actually realized by the sale thereof.

Clause 7 — No payments shall be made for works estimated to cost less than rupees one
thousand, till after the whole of the works shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees one thousand,
the contractor shall on submitting the bill therefore be entitled to receive a monthly payment
proportionate to the part thereof them approved and passed by the Engineer-in-charge, whose
certificate of such approval and passing of the sum so payable shall be final and conclusive
against the contractor. But all such intermediate payments shall be regarded as payments by
way of advance against the final payment only and not as payments for work actually done and
completed, and shall not preclude the requiring of bad, unsound, and imperfect or unskillful
work to be removed and taken away and reconstructed, or reelected, or be considered as an
admission of the due performance of the contract, or any part thereof, in any respect, or the
accruing of any clam, nor shall it conclude, determine, or affect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary or affect the contract. The
final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement and
of the total amount payable for the work accordingly shall be final and binding on all parties.

Clause 8 — A bill shall be submitted by the contractor each month on or before the date fixed
by the Engineer-in-charge for all work executed in the previous month, and the Engineer-in-
charge shall take or cause to be taken the requisite measurement for the purpose of having the
same verified, and the claim, as far as admissible, adjusted, if possible, before the expiry of ten
days from the presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said
work in the presence of the contractor, whose countersignature to the measurement list will be
sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which shall be
binding on the contractor in all respects.

Clause 9 — The contractor shall submit all bills on the printed forms to be had on application at
the office of the Engineer-in-charge, and the charges in the bills shall always be entered at the
rates specified in the tender or in the case of any extra work ordered in pursuance of these
conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for
such work.

Clause 94 — (1) Payments due to the contractor may, if so desired by him, be made to his Bank
instead of direct to him provided that the contractor furnishes to the Engineer-
in-charge.

i) an authorization in the form of a legally valid document, e.g., irrevocable
power-of-attorney conferring authority on the Bank to receive payment; and

ii) his own acceptance of the correctness of the account made out as being due to
him by Government or his signature on the bill or other claim preferred
against Government, before settlement by the Engineer-in-charge of the
account or claim by payment to the Bank.
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While the receipt given by such Bank shall constitute a full and sufficient discharge for
the payment, the contractor should, wherever possible, present his bills duly receipted and
discharged through his Bankers.

(2) In the case of bills, which the contractor presents for payment direct and
which are not endorsed in favour of the Bank while efforts will be made to secure payment to
the financing Bank, payments made to the contractor should be accepted as full acquaintance
so far as Government is concerned. As part of the arrangement, the financing Bank should give
Government a letter to this effect.

Note 1 — The procedure will not affect the usual rights of Government to deduct from
contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to
Government on account of penalties, over payments, etc., on this or any other
contract with the Governor of West Bengal.

Note 2 — Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the Governor.

Clause 10 — If the specification or estimate of the work provides for the use of any special
description of materials to be supplied from the Engineer-in-charge’s store, or if it is required
that the contractor shall use certain stores to be provided by the Engineer-in-charge (such
materials and stores, and the prices to be charged therefore as hereinafter mentioned being so far
as practicable for the convenience of the contractor, but not so as in any way to control the
meaning or effect of this contract specified in the schedule or memorandum hereto annexed),
the contractor shall be supplied with such materials and stores as required from time to time to
be used by him for the purposes of the contract only, and the value of the full quantity of
materials and stores so supplied at the rates specified in the said schedule or memorandum may
be set off or deducted from any sums then due, or thereafter to become due to the contractor
under the contract, or otherwise or against or from the security deposit, or the proceeds of sate
thereof; if the same is held in Government securities, the same or a sufficient portion thereof
being in this case sold for the purpose. All materials supplied to the contractor shall remain the
absolute property of Government, and shall not on any account be removed from the site of the
work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials
unused and in perfectly good condition at the time of the completion or determination of the
contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing under his
hand he shall so require; but the contractor shall not be entitled to return any such materials
unless with such consent, and shall have no claim for compensation on account of any such
materials so supplied to him as aforesaid being unused by him or for any wastage in or damage
to any such materials.

Clause 11 — The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner, and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform exactly,
fully and faithfully to the designs, drawings, and instructions in writing relating to the work
signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall be
entitled to have access at such office, or on the site of the work for the purpose of inspection
during office hours, and the contractor shall, if he so requires, be entitled at his own expense to
make or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid.

Clause 12 — The Engineer-in-charge shall have power to make any alterations in, omissions
from, additions to, or substitutions for, the original specifications, drawings, designs and
instructions, that may appear to him to be necessary or advisable during the progress of the
work, and the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-charge and such
alterations, omissions, additions or substitutions, shall not invalidate the contract but shall be
deemed to have formed as work included in the original tender and any altered, additional or
substituted work which the contractor may be directed to do in the manner above specified as
part of the work shall be carried out by the contractor on the same conditions in all respects on
which he agreed to do the main work, and at the same rates if any may be specified in the tender
for the main work. The time for the completion of the work shall be extended in the proportion
that the altered, additional or substituted work bears to the original contract work, and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion. And if the
altered, additional or substituted work includes any class of work, for which no rate is specified
in this contract, then such class of work shall be carried out at the rates entered in the schedule
ofrates of ............... district which was in force at the time of the acceptance of the contract
minus / plus the percentage which the total tendered amount bears to the estimated cost of the
entire work put to tender; and if the altered, additional or substituted work is not entered in the
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said schedule of rates payment thereof shall be made by the Engineer-in-charge by determining
the rates on analysis worked out from (a) the basic rates of materials and labour provided in the
current schedule of rates, or (b) the current market rates of materials and labour when even
basic rates for the work are not available in the schedule. In case when such rates are
determined on analysis by Engineer-in-charge under (a) above, the stipulated percentage above
or below schedule or rates as provided in the contract shall also apply, and in case of rates
worked out on analysis under (b) above, and in case of rates so determined without application
of the said stipulated percentage. In the event of any dispute regarding rates determined on
analysis for any altered, additional or substituted work under this clause, the decision of the
Superintending Engineer of the Circle shall be final and binding.

Clause 13 — If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out, the
Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no
claim to any payment or compensation whatsoever on account of any profit or advantage which
he might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been made in the original specifications,
drawing, designs, and instructions which shall involve any curtailment of the work as originally
contemplated.

Clause 14 — 1f it shall appear to the Engineer-in-charge or his subordinate in charge of the work,
that any work has been executed with unsound, imperfect, or unskillful workmanship, or with
materials of any inferior description, or that any materials unsound, or of a quality inferior to
that contracted for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the Engineer-in-charge specifying the work, materials or articles
complained of notwithstanding that the same may have been inadvertently passed, certified and
paid for, forthwith rectify, or remove and re-construct the work so specified in whole or in part,
as the case may require, or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own proper charge and cost; and in
the event of his failing to do so within a period to be specified by the Engineer-in-charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one
percent. On the amount of the estimate for every day not exceeding ten days, while his failure to
do so shall continue and in the case of any such failure the Engineer-in-charge may rectify or
remove, and re-execute the work or remove and replace with others, the materials or articles
complained of as the case may be at the risk and expense in all respects of the contractor.

Clause 15 — All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and the contractor shall at all times during the usual working hours, and at all other
times at which reasonable notice of the intention of the Engineer-in- charge or his subordinate
to visit the works shall have been given to the contractor either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present for that
purpose. Orders given to the contractor’s agent shall be considered to have the same force as if
they had been given to the contractor himself.

Clause 16 — The contractor shall give not less than five days notice in writing to the Engineer-
in-charge or his subordinate in charge of the work before covering up or otherwise planning
beyond, the reach of measurement any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed beyond the reach
of measurement and shall not cover up or place beyond the reach of measurement, any work
without the consent in writing of the Engineer-in-charge or his subordinate in charge of the
work; and if any work shall be covered up or placed beyond the reach of measurement without
such notice having been given or consent obtained, the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Clause 17 — If the contractor or his work people or servants shall break, deface or injure or
destroy any part of a building in which they may be working or any building, road, road cures,
fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or
grassland or cultivated ground contiguous to the premises on which the work or any part of it in
progress, from any cause whatever or any imperfections become apparent in it within three
months (six months in the case of a road work) after a certificate final or other of its completion
shall have been given by the Engineer-in-charge as aforesaid, the contractor shall make the
same good at his own expense, or in default, the Engineer-in-charge may cause the same to be
made good by other workmen and deduct the expense (of which the certificate of the Engineer-
in-charge shall be final) from any sums that may be then, or at any time thereafter may become,
due to the contractor, or from his security deposit, or the proceeds of sale thereof, or of a
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sufficient portion thereof.

The security deposit of the contractor made in the manner provided in clause 1 hereof shall be
refundable on the expiry of 3 months (6 months in the case of a road work) after the issue of the
certificate, final or otherwise of the completion of the work subject to the condition that no such
refund or security deposit shall be allowed till the final bill has been prepared and passed.
Provided however, that in the case of road work if in the opinion of the Engineer-in-charge half
of the security deposit is sufficient to meet all the liabilities of the contractor under this contract,
half of the security deposit will be refundable after three months of the issue of the said
certificate of completion, provided further that in the case of any work (whether Road, Building,
Bridge, Electrical, Sanitary & Plumbing etc.) where the Engineer-in-charges is satisfied that the
contractor after completion of the major portion of the contract is unable to execute remaining
part of the work for reasons beyond his control, the Engineer-in-charge in his discretion may
make a proportionate refund of the security deposit to the contractor.

The contractor shall be responsible for rectifying defects in asphalted work noticed within a
year from the date of completion of the work and the portion of the security deposit relating to
asphalted work shall be refunded after the expiry of this period.

Clause 18 — The contractor shall supply at his own cost material (except such special materials,
if any, as may in accordance the contract be supplied from the Engineer-in-charge’s stores),
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, and temporary works
requisite or proper for the proper execution of the work, whether original, altered or substituted,
and whether included in the specification or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer-in-charge as to any matter as to which under
these condition he is entitled to be satisfied, or which he is entitled to require together with
carriage therefore to and from the work. The contractor shall also supply without charge the
requisite number of persons with the means and materials necessary for the purpose of setting
out works, and counting, weighing and assisting in the measurement or examination at any time
and from time to time of the work or materials. Failing his so doing the same may be provided
by the Engineer-in-charge at the expense of the contractor and the expenses may be deducted
from any money due to the contractor under the contract, or from his security deposit or the
proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall also provide all
necessary fencing and lights required to protect the public from accident, and shall be bound to
bear the expenses of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to pay
any damages and costs which may be awarded in any such suit, action or proceedings to any
such person or which may with the consent of the contractor be paid to compromise any claim
by any such person.

Clause 184 — the contractor shall be responsible for and shall take proper care and caution in
respect of all rollers, machinery, tools and implements as may be made over by the Government
to the contractor for use in execution of the works under this contract and shall be liable for any
loss of and damage caused to the said rollers, machinery, tools and implements by any reason
whatsoever during the period the same are in the possession of the contractor and shall on
demand pay to the Government such amount as may be fixed by the Government for such loss
and damages, the decision of the Government in that respect being final. Should the contractor
fail or neglect to pay such amount on demand, the Government shall have the right and be
entitled, in addition to the other rights and remedies available to it, to deduct such amount from
the amount of security deposited by the contractor and / or any amount remaining payable to the
contractor under this contract for any work done by the contractor.

Clause 18B — In every case in which by virtue of the provisions of Section 12, Subsection (1) of
the Workmen’s Compensation Act, 1923, Government is obliged to pay compensation works,
Government will recover from the contractor the amounts of the compensation so paid, and,
without prejudice to the rights of Government under Section 12, Sub-section (2) of the said Act,
Government shall be at liberty to recover such amount or any part thereof deducting it from the
security deposit or from any sum due by the Government to the contractor whether under this
contract or otherwise.

Government shall not be bound to contest any claim made against it under Section 12, Sub-
section (1) of the said Act, except on the written request of the contractor and upon his giving to
Government full security for all costs for which government might become liable in
consequence of contesting such claim.
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Clause 19 — No female labour shall be employed within the limits of a cantonment.
Clause 194 — No labour below the age of twelve years shall be employed on the work.

Clause 19B —
a) The contractor shall pay to labour employed by him either directly or through the
contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s
Labour Regulation in so far as such regulations have application within the state of
West Bengal or as per the provisions of the contract labour (Regulation and Abolition)
Central Rules 1971, wherever applicable.

b) The contractor shall notwithstanding the provisions of any contract to the contrary,
cause to the paid fair wages to labour indirectly engaged on the work including any
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him.

¢) In respect of all labour directly or indirectly employed in the work for performance of
contractors part of his agreement to contractor shall comply with or cause to be
complied with the Central Public Works Department Contractor’s Labour Regulations
as mentioned in sub-para (a) above made from time to time in regard to payment of
wages, wage period deductions unauthorisedly made, maintenance of wage books or
wages slips, publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the
Contract Labour (regulation and Abolition) Rules 1971 wherever applicable.

d) The Divisional Officer/Sub-divisional Officer concerned shall have the right to deduct
from the moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by worker or workers by reasons of non-fulfillment of
the conditions of the contract for the benefit of the workers, non-payment of wages or
of deductions made from his or their wages which are not justified by their terms of
contract or non observance of the Regulations as mentioned above.

e¢) The contractor shall comply with the provisions of payment of wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act 1938. Industrial Dispute Act,
1947, Maternity Benefit Act, 1961 and the Contract Labour (Regulations & Abolition)
Act, 1970 of the modifications thereof or any other laws relating thereto and the Rules
made there under from time to time.

f) The Contractor shall indemnify Government against payment to be made under and for
the observance of the laws aforesaid and the C.P.W.D. contractor’s Labour
Regulations having application within the State of West Bengal without prejudice to
his right to claim indemnify fro his sub-contractors.

g) The regulation aforesaid shall be deemed to be a part of this contact and any breach
thereof shall be deemed to be breach of this contract.

Clause 20 — No work shall be done on Sundays without the sanction in writing of the Engineer-
in-charge.

Clause 21 — The contract shall not be assigned or sublet without specific orders from
government in respect of a specified sub-contractor. And if the contractor shall assign or sublet
his contractor, or attempt so to do, or become insolvent or commence any insolvency
proceedings or make any composition with his creditors, or attempt so to do, or if any bribe,
gratuity, gift, loan perquisite, reward or advantage, pecuniary or otherwise, shall either directly
or indirectly be given, or offered by the contractor, or any of his servants or agents to any public
officer or person in the employ of Government in any way relating to his office in the
employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Divisional officer may thereupon by notice in writing rescind the
contract, and the security deposit of the contractor shall thereupon stand forfeited and be
absolutely at the disposal of Government, and the same consequences shall ensue as if the
contract had been rescinded under clause 3 hereof, and in addition the contractor shall not be
entitled to recover or be paid for any work theretofore actually performed under the contract.
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Clause 22 — All sums payable by way of compensation under sum payable by any of these
conditions shall be considered as reasonable compensation to be applied to the use of
Government without reference to the actual loss or damage sustained, and whether or not any
damage shall have been sustained.

Clause 23 — In the ease of tender partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer-in-charge for his information.

Clause 24 — All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Superintending Engineer of the Circle for the
time being who shall be entitled to direct at what point or points and in what manner they are to
be commenced, and from time to time carried on.

Clause 25 — Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, designs, drawings, and instructions hereinbefore mentioned
and as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever, in any way arising out of relating to the contracts,
designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the executions or failure to execute the same, whether arising during
the progress of the work, or after the completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
charge or any matter in connection with or arising out of the contract or carrying out of the
work, to be unacceptable, he shall promptly within 15 days request the Chairman of the Dispute
Redressal Committee in writing for written instruction or decision. Thereupon the Dispute
Redressal Committee shall give its written instructions or decision within a period of three
months from the date of receipt of the contractor’s letter.

The Dispute Redressal Committee in The Irrigation & Waterways Department is hereby
constituted with the following officials as members:

1 Secretary, Irrigation & Waterways Department ........................ Chairman
2 Chief Engineer — South & Budget, Irrigation & Waterways Directorate ... Member
3 Chief Engineer concerned with the work.... Member Secretary & Convenor

4 Special/Additional/Joint Secretary of the Finance Department ..... Member

In case Chief Engineer South & Budget is concerned with the work, he will function as member
Secretary & Convenor

This provision will be applicable irrespective of the value of the works to which the dispute may
relate.

Clause 26 — The contractor shall obtain from the Engineer-in-charge all stores and articles of
European or American manufacture which may be required for the work, or any part thereof or
in making up articles, required there for or in connection therewith unless he has obtained
permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere.
The value of such stores and articles as may be supplied to the contractor by the Engineer-in-
charge will be debited to the contractor in his account at the rates shown in the schedule
attached to the contract. And if they are not entered in the schedule, they will be debited at cost
price which for the purposes of this contract shall include the cost of carriage, incidental charges
and storage charges, the last being recoverable in addition and all other expenses whatsoever
which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Clause 27 — When the estimate en which the tender is made includes lump sums in respect of
parts of the work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the part of the work in question at the same rates as are payable under
this contract for such items, or if the part of the work in question is not, in the opinion of the
Engineer-in charge, capable of measurement, the Engineer-in- charge may at his discretion pay
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the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contractor with regard to any sum or sums
payable to him under the provisions of this clause.

Clause 28 — In the case of any class of work for which there is no such specification as in

mentioned in Rule such work shall be carried out in accordance with the district specification, Action where no
and in the event of there being no district specification, then in such case the work shall be specification.
carried out in all respects in accordance with the instructions and requirements of the Engineer-

in-charge.

Clause 29 — The expression “works” or “work” where used in these conditions shall, there be

something either in the subject or context repugnant to such construction be construed and taken Definition of works.
to mean the works by or by virtue of the contract contracted to be executed, whether temporary

or permanent, and whether original, altered, substituted or additional.

Clause 30 — The contractor(s) shall at his/their own provide his/their labour with hutting on an
approved site, and shall make arrangements for conservancy and sanitation in the labour camp
to the satisfaction of the local public Health and Medical Authorities. He/They shall also at
his/their own cost make arrangements for the laying of pipe lines for water supply to his/their
labour camp from the existing mains wherever available and shall pay all fees, charges and
expenses in connection therewith and incidental thereto.

INTERPRETATION OF CLAUSE

The Governor means the Governor of West Bengal and his successors.
The Divisional officer means the Divisional officer for the time being of the Division concerned.
The Sub divisional officer means the sub divisional officer for the time being of the Sub-Division concerned.

Words importing the singular number only include the plural number and vice versa.

Schedule showing (approximately) materials to be supplied by the Communications and Works Department
under clauses 10 and 26 for work contracted to be executed and the rates at which they are to be charged for.

Rates at which the material will be charged to the

Particulars
contractor

Place of Delivery

Unit | Rs | P

GIVEN SEPERATELY AS ANNEXURE IN NIT

Note 1I- The person or from submitting the tender see that rates in the above schedule are filled up by the Engineer-in-
charge on the form prior to the submission of the tender.

Note 2- Empty cement bags are the property of Government and should be returned by the contractor.

Sub-Divisional Officer
Signature of Contractor Signature of Divisional Officer

Page 12 of 15




10.

11.

12.

13.

14.

15.

ADDITIONAL CLAUSES

Cement found surplus after the completion of a work should be returned to the Sub Divisional Officer, the value
of the cement returned to the Department will be credited to the contractor. If any contractor is found to have used
the surplus cement for his own purpose or otherwise disposed of it without the written consent of the Executive
Engineer or the Sub divisional officer (if nominated for the purpose by the Executive Engineer) he may be held
guilty of theft. In this connection the provision of Clause 10 may be referred to, where it is clearly stated that all
materials issued to the contractors shall remain the property of Government.

The contractor shall have to make his own arrangements for water, both for the work and use by his cooly, etc; for
steam road rollers and for all tools and plant, etc; required on the work.

Contractors will be responsible for the payments of all water charges payable to the Corporation of Calcutta or
any other waterworks authority including a Government department concerned.

If the contractor shall desire an extension of the time for completion of the work under clause 5 of the contract.
No application for such extension will be entertained if it is not received in sufficient time to allow the Divisional
officer to consider it and the contractor it and the will be responsible for the consequences arising out of his
negligence in this respect.

The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary, and he will
not be entitled to any extra payment on this account.

Contractors in the course of their work should understand that all materials (e.g., Store and other materials)
obtained in be work of dismantling, excavation, etc, will be considered Government property and will be disposed
of to the best advantage of Government.

Owing to difficulty in obtaining certain materials in the open market, due to war, the Government have
undertaken to supply materials specified in the schedule on page.......... of the Tender form at rates stated therein.
There may be delay in obtaining the materials by the Department and the contractor is, therefore, required to keep
himself in touch with the day-to-day position regarding the supply of materials from the Engineer-in-charge and
to so adjust the progress of the work that their labour may not remain idle nor may there be any claim due to or
arising from delay in obtaining the materials. It should be clearly understood that no claim whatsoever shall be
entertained by the Government on account of delay in supplying materials.

The minimum period for which a road roller is required to be used by a contractor shall be determined by the
Executive Engineer on the basis of the quantity of metal that can be consolidated by a roller per day and the
Executive Engineer's decision shall be final. If the roller be required to work for a longer period due to bad
arrangement of the contractor, shortage of water, etc., additional hire charges shall be levied at the rates specified
below under “A. Hire Charges” for the additional period the roller works.

No compensation for any damage done by rain or taffies during the executing of the work will be made.

Whenever a work is carried out in a municipal area, lights or electric danger signals wherever available shall be
provided by the contractors on the barriers as well as paraffin lights. Facilities for the electric connection will be
made by this Department but the contractor will bear all the expenses.

The contractor should quote through rate inclusive of cost materials and carriage to place of working.

The contractors should give complete specifications showing the method of execution and the quantity and quality
of material they intend to use per hundred sft. Area.

In cases where water is used by the contractor he will be required to deposit in advance with the Executive
Engineer the charges for water which are to be calculated in accordance with the schedule of miscellaneous rates
in the Canal Act.

It must be clearly understood by the contractor that no claim on account of enhanced rates on those already
accepted, due to war fluctuations will be entertained during the currency of this contract for the work as per
schedule attached to the agreement and the additional work, if any, under clause 12 of the contract, if such
additional work shall consist of items which have already been quoted for or, items not quoted for but appearing
in District Schedule.

In the event of emergency the contractor will be required to pay his labour every day and if this is not done,
Government shall make the requisite payment as would have been paid by the contractor and recover the cost
from the contractors.
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16.

17.

18.

19.

20.

Inconvenience to the public

The contractor(s) shall not deposit material on any site which will seriously inconvenience the public. The
Engineer-in-charge may require the contractor(s) to remove any materials, which are considered by him to be a
danger or inconvenience to the public or cause them to be removed at the contractor's cost.

The contractor undertakes to have the site clean, free from rubbish to the satisfaction of the Engineer-in-charge.
All surplus materials, rubbish, etc, will be removed to the places fixed by the Engineer-in-charge and nothing
extra will be paid.

The contractor shall not allow any rubbish or debris to remain on the premises during or after repairs, but shall
remove the same and keep the place neat and tidy during the progress of the work. The Engineer-in-charge may
get the site or premises cleared of debris, etc, and recover the cost from the bill of the contractor, if the latter
shows slackness in observing this clause.

Materials brought at site shall not be stacked at random. The contractor shall stack all these materials as directed
by the Engineer-in-charge.

Payment will be made as per availability of fund and no claim of the contractor for delayed payment will be
entertained.

TAR & BITUMEN

The contractor undertakes to make arrangements for the supervision of the work by the firm supplying the tar or
bitumen used.

N.B. — Inn case of any item not covered by above or any stipulation of a particular contract the limits will be
decided by the Engineer-in-charge.

The contractor shall collect the total quantity of tar or bitumen required for the work as per standard formulae,
before the process of painting is started and shall hypothecate it to the Engineer-in-charge against money
advanced by Government. If any bitumen or tar remains unused on completion of the work on account of lesser
use of materials in actual execution, for reasons other authorized changes of specification and abandonment of
portion of work, a corresponding deduction equivalent to the cost of unused material as determined by the
Engineer-in-charge shall be made and the material returned to the contractors. Although the materials are
hypothecated to Government the contractor under takes the responsibility for their proper watch, safe custody and
protection against all risks. The material is shall not be removed from the site of work without the consent of the
Engineer-in-charge in writing.

ADDITIONAL CLAUSES

In cases where the responsibility of dispatch of stores rests with the suppliers, but the freight is payable by the
purchaser, the supplier should dispatch the stores by the most economical method, using the full wagon load
whatever it is possible and economical to do so, failing which the supplier will render himself liable for the whole
or part of any avoidable expenditure caused by such default. The supplier should get in touch with the Purchase
officer concerned and in cases of dispatch of stores which are the property of the Defiance Department at the time
of dispatch, the supplier may obtain the advice of the “Movement Control Section, Station Staff Officers or the
Controller of Supplies of the stations concerned.”

The contractor will have to make his own arrangement for the carriage of materials.

For all items of contract works requiring unskilled labour, the contractor shall be bound to employ unskilled local
labour. The expression 'local' shall mean the Anchal, the Block, the Thana of the District of the State of West
Bengal where the work will be executed. In case of non-availability of such unskilled local labour and other
difficulties experienced by the contractor in recruiting such local labour, the contractor may with the prior
permission in writing of the Engineer-in-Charge of the work, recruit and employ unskilled labour from
neighbouring areas of that District. In case the work is in the border area of two Districts and there is dearth of
adequate number of local labour from the District where the work will be executed, labour may be recruited by
the contractor from continuous areas of the other continuous District and when the exigency or progress of work
so demands, the contractor may with the prior permission in writing of the said Engineer-in-Charge, engage
labours from the other districts of the state of West Bengal and in case the same is not available then the
contractor may, with the permission of the said Engineer-in-charge employ imported labour of other states.

In case where the contractor fails to secure unskilled local labour or to engaged imported labour the contractor
shall employ labour locally recruited by Government or labour imported by Government at the rate to be decided
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by the Superintending Engineer of the works concerned, whose decision as to the circumstances in which
employment of such labour is of mutual advantage to Government and the contractor, will be final and binding on
the parties.

For all items of contract job requiring skilled labour, the contractor shall have to employ 70% (seventy percent) of
skilled labour locally. In case the contractor fails to recruit skilled local labour the contractor shall employ skilled
labour locally secured by Government in the manner indicated above. For Bridge works, highly technical works
of framed structural buildings, Sanitary & Plumbing works, Electrical works, etc. involving skilled labour the
contractor may with the prior permission in writing of the Engineer-in-Charge to whom full facts must be placed
for such permission, import and employ skilled labour upto 30% (Thirty percent) of the total requirement. In this
case the expression "Imported labour shall mean labour imported primarily from other States and secondarily,
from the distant districts of the States of West Bengal".

4. Military Credit notes will only be issued at the dispatching station for materials which are the property of

government the time of dispatch. Ordinary credit notes will be issued by this Department at the receiving station
to help contractors in taking delivery and the cost will be recovered from the contractor’s bills.

Modification to Clause 1

(vide Notification No. 03-W dated, 18th January 2011 and Memo No 08-1B / IW/0O/IB-Misc-
1272007 Dt 30th Apr 2013 Of Secretary to the Govt. of West Bengal, I&KW.D.)

SECURITY DEPOSIT

In all cases of open tenders for each contract work, an earnest money amounting to 2% of the estimated cost put to
tender so long as the estimated cost put to tender is upto Rs 25.00 crore and amounting to Rs 50.00 lakh plus 1% of the
excess of estimated cost over Rs 25.00 crore, in case where such estimated cost put to tenders is beyond Rs 25.00 crore,
will have to be deposited by all the tenderers, whether they are (a) enlisted contractors quoting for open tenders
individually or as a combined unit, (b) outside bona fide agencies, and (c) Unemployed Engineers’ Co-operatives or
Labour Co-operatives.

The successful tenderers in open ternders and also enlisted contractors not having fixed security deposited with
the Government in case of tenders within their limits, need not deposit any additional sum during making agreement with
the tender accepting authority. Earnest money already deposited during the tender shall be converted as a part of security
money and additional security shall be deducted from the progressive bills at 8% or such amount from each such bill, so
that the total deduction together with the 2% EMD constitutes 10% of the tendered value of work as actually done.

Such successful tenderers may also be permitted to deposit further security so as to make total 10% of the
tendered amount to avail the facility of no further deduction from the progressive bills.

In case of excess works over the tendered amount, additional security is to be deposited for the amount of such
excess beyond the tendered amount as per prescribed rate, before payment of final bill in case contractors opting for paying
advance security and receiving payment against progressive bills without any deduction.

Security deposit or deduction will not normally be required for consultancy work, hiring of inspection vehicle and

launches, supply tools and plants, furniture and computer peripherals. Separate agreement may be required in those cases
particularly for consultancy works, which shall be made in standard formats to be approved by the Finance Department.
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