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GOVERNMENT OF WEST BENGAL 

IRRIGATION & WATERWAYS DIRECTORATE 
OFFICE OF THE EXECUTIVE ENGINEER 
MAHANANDA EMBANKMENT DIVISION  

GREEN PARK, MALDA  
 

SHORT NOTICE INVITING TENDER  
 

 N.I.T No - WBIW/EE/MED/SNIT- 01/2017-18 
 
 

Separate tenders are being invited by the Executive Engineer, Mahananda Embankment Division, 
Irrigation & Waterways Directorate, Green Park, Malda on behalf of the Governor of West Bengal, for the works 
mentioned in the list given below from eligible and resourceful contractors/bidders having sufficient credential and 
financial capability for execution of works of similar nature. 

 
The intending tenderers should apply for tender paper in the office of the Executive Engineer Addressing to 

the Executive Engineer, Mahananda Embankment Division, Green Park, Malda. 
 

 

The intending bidder/contractor must read the Terms & Conditions contained in the Notice Inviting Tender 
(NIT) carefully. He/she should particularly go through the eligibility criteria, and satisfy himself/herself of the 
mandatory requirements. Ccontractors/bidders desirous of participating in the tender may submit their application 
for the work only if they fulfill the minimum eligibility criteria and are in possession of all the required documents. 

 
Eligibility for participation 

Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firms registered with 
the State Government and contractors/bidders of equivalent grade or Class, registered with the Union Government / 
Military Engineering Services / Indian Railways for execution of civil works are eligible to participate depending on the 
criteria as laid down below in the subsequent para/clause. Joint venture firms are not eligible to participate in tenders. 
Net notional amount calculated from Completion Certificate (CC) of a single work during last 5 years issued in 
favour of the contractor/bidder /agency/firm/consortium for a work of similar nature should be at least 50  % of the 
amount put to tender (Tender Value) for the work. However, for consortiums where CC of individual entities of the 
consortium are to be considered, sum of work values in the CC of individual entities (one for each entity) for works 
of similar nature should be at least 90% of the tender value. The power to decide on the criteria of similarity rests 
without any prejudice solely with the Tender Accepting Authority.   

 
Participation in more than one serial of work in a tender 

Any contractor/bidder may submit bids for a maximum of 50% of the total number of works (rounded up to next 
higher integer) published in any particular NIT depending on his/her previous work credential and financial 
capability subject to a maximum of three. 

Submission of Tenders 
1. Tender documents to be submitted in the tender box in the office of the Executive Engineer, Mahananda 
Embankment Division, Green Park, Malda as per scheduled time & date. 
2. a) Separate Tender should be submitted for each Work, as per attached List, in sealed cover inscribing the NIT 
No., Sl. No. and Name of the work on the envelope and addressing to the Executive Engineer, Mahananda 
Embankment Division, Green Park, Malda. 
 
b) Submission of Tenders by post or FAX or through Internet is not allowed. 
 
3.  The Tender Document and other relevant Particulars (if any) may be seen by the intending Tenderers or by their 
duly authorized representative during office hours between 11.00 A.M.  and 4.00 P.M. on every working day, till the 
date of issue of tender papers in the office of the Executive Engineer, Mahananda Embankment Division, Green Park, 
Malda any tenderer may send his authorized representative to attend interview, bid or any other purpose allowed by 
tender accepting authority. Such authorization must be submitted in stamped paper in presence of 1st class Judicial 
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Magistrate or Notary Public. 
Document to be submitted along with the application of tender paper:- 
 

Sl. 
No. 

Folder name Details Remarks    if 
any 

A Certificates 1. Valid PTPC / Valid PT Challan  

2. PAN Card 

3. GSTIN under GST Act 2017 
4. Latest I.T Return Receipt 

B Company 
Details 

1. Proprietorship Firms 
(Trade Licence)  

 

2. Partnership Firms 
(Partnership Deed, Trade- Licence, Form-VIII or 
Memorandum of Registration) 

3. Limited Companies 
(Incorporation Certificate, Trade-  Licence, Memorandum of 
Articles) 

4. Registered Co-operative Societies 
(Society Registration Certificate, Trade Licence and By-laws, 
Documents showing latest office- bearers) 

     
C Credential 1. BOQ duly authenticated by issuing authority and work order.  

2. 
 

 

100%completion certificate for completed work, or 
Gross bill of 100% completed work including excess and 
supplementary items not covered in original BOQ. 

 

4) a.  Intending Tenderer should apply for tender paper addressing to the Executive Engineer, Mahananda 
Embankment Division, Green Park, Malda in their respective letterhead enclosing self attested copies of the 
following documents, originals of which and other documents like Register of Partnership ( for partnership 
farm) etc. are to be produced on demand, as well as during interview (if any).  

 
b.        Valid PTPC and PAN Card are required. 
 

c.      Valid GST identification number (GSTIN) document under the relevant GST acts & rules of State Government.  
 

d. Latest Income Tax Return receipt. 
 

e.        Partnership Deed (for partnership farm) and registration form for the Register of Farms.  Deed of Consortium / 
Partnership firm and documents for their registration in the form of certified copy of ‘Form No. VIII,’ issued 
under the Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms, West Bengal having their 
registered office at P-15 India- Exchange Place, Todi-Mansion, 10th Floor, Kolkata 700001. 

 

  In case a contractor/bidder is yet to receive Form No. VIII, a “Memorandum” issued from the above office 
may also be accepted. However, consortiums submitting the Memorandum are also required to submit an 
undertaking in plain paper along with their application in Forms 1 & 2 and submitted its photocopies, that 
“Copy of Form No. VIII would be submitted to the Tender Inviting Authority before receiving final payment, 
in case found to be the lowest bidder L1 and the work is awarded in its favour. Any change in the constituent 
of the Consortium/Partnership Firm should also be intimated to the office of the Registrar of Firms, Kolkata 
prior to submission of application in the e-tender and a certified copy of the revised Form No. VIII showing 
changes in its constituents are required to be submitted. If the Consortium is yet to receive a certified copy of 
the revised Form No. VIII, it would be required to submit the aforesaid undertaking on-line along with the 
application.  

 
 

f.      Society Registration certificate from ARCS and Bye-Laws for Cooperative Societies. 
 
g.      Trade Licence for Proprietorship Firms/Partnership Firms. 

 
h.      Memorandum of Articles for Limited Companies.  
 
 

i.        Completion certificate for the similar nature of single work worth at least 50% of the 100% completed work 
value  for which tender paper is desired, executed within last 5(five) years. 

 
 

j. CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if issued outside the 
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jurisdiction of the State) of the office and designation of the officer/ authority issuing the CC for the work 
along with the name of work and amount put to tender (Tender Value). Illegible certificates and those having 
incomplete information may be rejected. 

 

         CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of works executed in 
other Departments of  the State Government/ organizations viz. Public Works & Public Works (Roads) 
Department, Public Health Engineering Department, Sundarban Affair Department and other State 
Government Departments, Zilla Parishads & Panchayat Samities only within the jurisdiction of the State of 
West Bengal, WBHIDCO, WBSEDCL,WBSETCL, KMDA, KMW&SA, KMC, Other Municipal Authorities 
and Bodies, HRBC, Engineering Departments of Union Government and Organizations like Farakka Barrage 
Project (FBP) Authority,  Indian Railways, KoPT and companies owned or managed by the Government of 
West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. 
may also be considered. Such CC are to be issued by an officer/authority not below the rank of Executive 
Engineer / Divisional Engineer / District Engineer/Project Manager of the State/Union Government 
Departments/ Organisations; authorised signatories of CC for Panchayat Samities and Municipalities shall be 
BDO & Ex-officio Executive Officer and Secretary or equivalent administrative officers respectively. It is 
desirable to have contact telephone and FAX or e-mail address of the signatory of the CC for all offices 
outside West Bengal.  

 

          Such CC is required to be further countersigned by the immediate superior authority of the issuing authority 
for all cases other than direct Union Government Departments and Ministries outside the State of West 
Bengal. Also such certificates when issued in all other States other than those directly of State / Union 
Government Departments and Indian Railways should contain a declaration that the work has been executed to 
the satisfaction of the concerned Government Organisation and has been declared 100% complete in all 
respect by the competent authority in the concerned Organisation. 

 
k.        Normally separate Completion Certificates (CC) of 100% completed works is required to be submitted for 

participating in separate works under a particular NIT.  However  CC for one particular work may be 
considered as eligibility for participation in maximum two numbers of serials of a NIT, provided requisite 
credential for two such works (to be added arithmetically) satisfies the requirement in all respects out of one 
such CC. m.   Monetary value (Amount put to tender without considering contractual rate) of the 100% 
completed work or gross final bill value (excluding contractual rate) including supplementary/substitute 
supplementary, as the case may be, thus submitted will be further multiplied by the following factors to take 
care of the inflationary effect to arrive at the net notional amount.   

 

Year Description 
Multiplying factor to arrive at 

net notional amount 
Current -  1.00 

1st  1 year preceding the current financial year 1.08 

2nd 2 years preceding the current financial year 1.16 

3rd 3 years preceding the current financial year 1.26 

4th 4 years preceding the current financial year 1.36 

5th 5 years preceding the current financial year 1.47 
 

5. i)   Suspension including debarment of Bidders / Agencies will be applicable as per Memorandum No-03-W/2017-
18, dated-18.05.2017 of the Secretary, Irrigation & Waterways Department, Govt. of West Bengal. 

 
ii)      Intending Tenderers having not satisfied with the decision of the Tender Paper Issuing Authority may prefer an 

appeal to the next superior Officer. Necessary communication regarding his appeal to the Appellate Authority 
must be brought to the notice of such authority within two days after the date of issue of Tender Paper and copy 
of such communication should also be submitted to the Tender Paper issuing authority within the same period 
failing which no such Appeal will be entertained. 
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iii)  Tender documents are available free of cost and also made available in the Departmental website 

www.wbiwd.gov.in . Cost of tender documents shall not be charged even during execution of formal tender 
agreements. However, the contractors/bidders may wherever necessary be charged suitably for asking additional 
multiple copies of drawings, specifications, Schedule of Rates of the Circle/s (SOR) etc. and such fee may be 
suitably determined by the Tender Inviting Authority as per norms. 

 
iv)     No Tender Paper will be supplied by Post. 
 
v)      No Tender Paper will be issued after expiry of date & time mentioned in the notice. 
 
3. 6)      Cost towards Earnest Money Deposit (EMD), for each work as noted in the List of Works, in the form 

other than those mentioned below, will not be accepted. Earnest Money Deposit (EMD) must presently be 
submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any 
scheduled Commercial Bank in India approved by RBI & having a branch in West Bengal which is to be drawn 
in favour of the Executive Engineer, Mahananda Embankment Division, payable at Malda. Payment in any 
other forms viz. NSC, KVP, cheques etc will not be accepted. Quoting bid price in financial bid stage below 
20% of the estimated amount put to tender (Tender Value) is no desirable, as it leads to a doubt regarding the 
intension of the bidder to deliver good quality work on due time. Additional Performance Security as Bank 
Guarantee shall be obtained in Specimen Form-6 from any RBI approved Indian Bank located in West Bengal 
only, as per Memorandum No. – 09-W/2017- 18 Dated 20th July, 2017 of Secretary to the Govt. of 
West Bengal, Irrigation & Waterways Department, Govt. of West Bengal. 

 
7)      Earnest money as noted in the list of works will have to be deposited by the contractors. 
 
i) The Tenderer should quote the rate both in figures & in words on the basis of percentage above/ below /at par 

the scheduled of rates attached with the tender form and also in the space provided in the Tender Form. 
 
ii)  Any tender containing over writing is liable to be rejected. 
 
iii)  All corrections are to be attested under the dated signature of the Tenderer. 
 
8)      When a Tenderer signs his tender in an Indian language, the total amount Tendered should also be written in the 

same language. In the case of illiterate Tenderer, The Rates Tendered should be attested by a Witness. 
 
9)      The Tenderer who will sign on behalf of a Company or a Firm, must produce the registered documents in 

support of his competency to enter into an Agreement on behalf of the Company or the Firm under the Indian 
Partnership Act, failing which the Tender will not be considered and the deposited Earnest Money will be 
forfeited. 

 
10)   Any letter or other instrument submitted separately in modification of the sealed Tender will not be entertained. 
 
11)    Conditional Tender, which does not full fill any of the above conditions, and is incomplete in any respect, is 

liable to summarily rejection. 
 
12)    GST, Royalty, Building & Construction Workers Cess and all other statutory Levy/Cess etc. will have to be 

borne by the Contractor (he will have to produce necessary documentary evidence of his having done so at the 
time of receiving the final payment for the work).  

 
13)    As per memorandum No-11-W/2017-18, dated-01.08.2017, Secretary to the Government of West Bengal, 

Irrigation & Waterways Department Tender Evaluation Committee (TEC) is responsible for issuing tender 
paper. Lowest valid rate should normally be accepted. The Executive Engineer, Mahananda Embankment 
Division, Green Park, Malda, is the accepting authority of Tender and The Tender Accepting Authority dose 
not bind himself to accept the lowest Tender and reserves the right to reject any or all of the Tenders received, 
without assigning any reason whatsoever and also reserves the right to distribute the work amongst more than 
one Tenderers on technical feasibility. 

 
14)    The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis of rate to justify 

the rate quoted by him. 
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15)    The Tenders will be opened, as specified in the List of works in the Chamber of the Executive Engineer, 

Mahananda Embankment Division, Green Park, Malda in presence of the participating Tenderers or their 
duly Authorized Representative who may be present at the time of Opening and who may also put their 
signature in the Tender Opening Register. 

 
16)   The successful Tenderer will have to execute the formal agreement in duplicate which will have to be obtained 

from the office of the Executive Engineer, Mahananda Embankment Division, Green Park, Malda, failing which 
the Earnest Money shall forthwith stand forfeited in the favour of the Government and the communication of 
acceptance of the tender/ Formal work order shall automatically stand cancelled. 

 
17)   The successful Tenderer will have to abide by the provisions for the West Bengal Contract Labour (Regulation 

and Abolition) Rules, 1972 and such other Acts as may be applicable, as will be in force from time to time. 
 
18)   In the following cases a Tender may be declared informal and unacceptable. 
 

a) Correction, alterations, additions etc. if not attested by the Tenderer. 
 

b) Earnest Money in the form of D.C.R. / Demand Draft etc which are short deposited and / or not deposited in the 
favour of the Executive Engineer, Mahananda Embankment Division. 
 

c) If the Tender From is not properly filled in respect of the general Description of the work, Estimated Cost, Rate 
of deduction of Security Deposit etc. in page -3 and other pages as are required to be filled in. 
 

d) If the specified pages of the Tender Document are not signed by the Tenderer. 
 

e) If the Tender is not submitted in a Cover properly sealed and name of the work is not indicated on the cover 
with N.I.T No. 

 
19)    For the refund of the Earnest Money of the unsuccessful Tenderer(s), he / they is / are to apply for the same to 

the Executive Engineer, Mahananda Embankment Division, Green Park, Malda, giving the reference to the 
work, N.I.T. No., Date of Tender, amount and mode of Earnest Money deposited – all in a complete from. The 
Earnest Money of All Tenderer other than the 1st Tenderers in each case may be refunded after acceptance of 
rate in the comparative statement, as early as possible. 

 
20)    To verify the Competence Capacity and Financial Stability of the intending Tenderer(s) the Issuing Authority 

may demand production of any necessary Document(s) as it may deem necessary. 
 
21)    The payment of R/A as well as Final Bill for any work will be made according to the availability of specific 

Fund and no claim whatsoever for delayed payment will be entertained. 
 
22)    Depending on response to various serials in the NIT Tender Paper Issuing Authority may Issue Tender Paper for 

any serial even though it may not be preferred by the applicant. 
 

 
 

        Sd/- 
Executive Engineer, 

Mahananda Embankment Sub-Division. 
Green Park, Malda
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Time Schedule of Tender procedure:- 
i) Last Date & Time for application for issue of Tender Form 31.08.2017 Upto 13.00 Hours 
ii) Last Date & Time for issue of Tender paper. 31.08.2017 Upto 17.00 Hours 
iii) Date & Time of dropping of Tender box at the dropping centers. 01.09.2017 Upto 16.30 Hours 
iv) Date & Time of opening of Tender in the office of the undersigned 01.09.2017 At 17.00 Hours 

  

LIST OF WORKS 
 

SHORT N.I.T No - WBIW/EE/MED/SNIT- 01/2017-18 
 

Sl. 
No. Name of Work/Scheme/Project 

Amount put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnest 
Money 
Deposit 

(Rs.) 

Time 
allowed for 
completion 

(in days) 

Source of 
fund 

 

Minimum eligibility of the 
contractor/bidder for 

participating in the tender 

Physical Mile 
Stones for 

completion of 
each work 

within stipulated 
time (Refer to 

Clause 17 of the 
General Terms 
& Condition of 

NIT) 
1 2 3 4 5 6 7 8 
1 Raising of Mahananda Embankment 

(Barsoi Branch) for flood protection for a 
total length of 400.00 m including repairing 
of Ghoges [in between Ch.-8.00 Km to 9.00 
Km] at village-Swarupganj under G.P.-
Mahanandapur in Block- Chanchal-I, P.S.-
Chanchal, Dist.-Malda (Reach-II) 

 
Rs.404954.00 8099.00 

3 (Three) 
Days 

SDRF / NON-
PLAN 

Bona fide 
contractors/bidders having 
credential of execution of 
similar nature of work of 

value 50% of the amount put 
to tender (tender value) 

within the last 5 years on the 
date of publishing of NIT 

1. 1st 2 Days- 60% 
2. Upto 3 Days-

100% 
 

2 Urgent flood protective work of 
Mahananda Embankment (Barsoi Branch) 
including repairing of Ghoges [in between 
Ch.-9.00 Km to Ch.-10.00 Km] at village-
Swarupganj under G.P. Mahanandapur in 
Block-Chanchal-I, P.S.-Chanchal, Dist.-
Malda (Reach-III) Rs.396932.00 7939.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 60% 
2. Upto 3 Days -

100% 
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1 2 3 4 5 6 7 8 
3 Raising of Mahananda Embankment 

(Barsoi Branch) for flood protection for a 
total length of 400.00 m including repairing 
of Ghoges [in between Ch.-10.00 Km to 
11.00 Km] at village-Mahanandapur  under 
G.P.-Mahanandapur  in Block- Chanchal-I, 
P.S.-Chanchal, Dist.-Malda Rs.402487.00 8050.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 60% 
2. Upto 3 Days-

100% 
 

4 Urgent Flood Protection work to the 
Mahananda Embankment (Barsoi Branch)  
for Slips and Subsidence for a length of 15 
m [in between Ch-11.00 Km to 11.60 
Km]at village-Mallikpara (Uttar) under 
G.P.-Mahanandapur in Block-Chanchal-I, 
P.S.-Chanchal, Dist.-Malda Rs.3,14,777.00 6296.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

 
5 Urgent flood protection work in 

Mahananda Embankment (Barsoi Branch)  
for slips and subsidence for a total length of 
31 m in between Ch-12.00 Km to 13.00 
Km at village-Harian under G.P.-
Mahanandapur in Block-Chanchal-I, P.S.-
Chanchal, Dist.-Malda Rs.401774.00 8036.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

 
6 Urgent Flood Protective Work to the  

Mahananda Embankment (Barsoi Branch) 
including Ghoges repairing [in between 
Ch.-13.00 KM to 14.00 KM] at village-
Dhanjana  under G.P.-Mahanandapur in 
Block- Chanchal-I, P.S.-Chanchal, Dist.-
Malda Rs.406798.00 8136.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 
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1 2 3 4 5 6 7 8 
7 Urgent Flood Protective Work in 

Mahananda Embankment (Barsoi Branch) 
for repairing of Ghoges [in between Ch.-
14.00 Km to 15.00 Km] at village-
Daibhatta  under G.P.-Mahanandapur in 
Block- Chanchal-I, P.S.-Chanchal, Dist.-
Malda Rs.401297.00 8026.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

 
8 Urgent Flood Protective Work in 

Mahananda Embankment (Barsoi Branch) 
for repairing of Ghoges [in between Ch.-
15.00 Km to 16.00 Km] at village-Sankala 
under G.P.-Bagabanpur in Block- 
Chanchal-I, P.S.-Chanchal, Dist.-Malda Rs.401430.00 

8029.00 3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

 
9 Urgent Flood protective work to the 

Mahananda Embankment (Barsoi Branch) 
including repairing of Ghoges [ in between 
Ch.-16.00 Km to 17.00 Km] at village-
Ramdevpur under G.P.-Bhagabanpur in 
Block-Chanchal-I, P.S.- Chanchal, Dist.-
Malda 

 
 

Rs.404203.00 8084.00 
3 (Three) 

Days 
SDRF / NON-

PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

 
10 Urgent Flood Protective Work in 

Mahananda Embankment (Barsoi Branch) 
for repairing of Ghoges [in between Ch.-
17.00 Km to 18.00 Km] at village-Veba  
under G.P.-Bagabanpur in Block- 
Chanchal-I, P.S.-Chanchal, Dist.-Malda Rs.406173.00 8124.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 
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1 2 3 4 5 6 7 8 

11 Urgent Flood Protective Work of 
Mahananda Embankment (Barsoi Branch) 
for repairing of Ghoges [in between Ch.-
24.00 & Ch.-34.00 Km] at Village- 
Chandrapara & Kobia under G.P.-Kharba 
in Block-Chanchal-I, P.S.-Chanchal, Dist.-
Malda Rs.741733.00 14835.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

12 Urgent Flood Protective Work in 
Mahananda Embankment (Barsoi Branch)  
for a total length of 175 m  from Bhoga 
Dara to Munna More in between  Ch.-39.00 
Km to 42.00 KM, G.P.-Sripur-I, Block-
Ratua-II, P.S.-Pukhuria, Dist.-Malda Rs.316672.00 6334.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

13 Urgent Restoration of damaged portion of 
Mahananda Embankment (Barsoi Branch) 
at village-Mallikpara at Ch.-12.00 Km 
under G.P.-Mahanandapur in Block-
Chanchal-I, P.S.-Chanchal, Dist.-Malda Rs.970644.00 19413.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

14 Urgent Palliative measure for Flood 
Protection in Barsoi Branch of Mahananda 
Embankment (Tagging point of Sambalpur 
circuit embankment to Magura More) in 
between Ch-44.00 Km to Ch.-48.00 Km for 
repairing of Ghoges at village-Kuchila, 
G.P.-Sripur-I & Sripur-II in Block-Ratua-II, 
P.S.-Pukhuria, Dist.-Malda  Rs.750722.00 15015.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 
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1 2 3 4 5 6 7 8 

15 Urgent Palliative work for flood protection 
in Mahananda Embankment (Barsoi 
Branch) for repairing of Ghoges at 
Durgapur (sluice point) under G.P.-
Chandrapara in Block-Chanchal-II, P.S.-
Chanchal, Dist.-Malda Rs.201541.00 4031.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 

16 Urgent Palliative measure for Flood 
Protection in Sambalpur Circuit 
Embankment (Tagging point of Barsoi 
Branch of Mahananda Embankment to 
Tagging point of Kumarganj Railway 
station) for repairing of Ghoges at village -
Barail in G.P.-Sripur-II in Block-Ratua-II, 
P.S.-Pukhuria, Dist.-Malda  Rs.857560.00 17151.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

17 Raising of Mahananda Embankment 
(Barsoi Branch) for flood protection for a 
total length of 950.00 m including repairing 
of Ghoges [in between Ch.-7.00 Km to 8.00 
Km] at village-Swarupganj under G.P.-
Mahanandapur in Block- Chanchal-I, P.S.-
Chanchal, Dist.-Malda (Reach-I) Rs.506902.00 10138.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days-
100% 

18 Urgent palliative measure for flood 
protection in Kalapahar Embankment in 
between Ch.-930.00 M to 2000.00 M at 
Village-Kokhlamari, G.P.-Pukhuria, Block-
Ratua-II, P.S.-Pukhuria, Dist.-Malda Rs.373619.00 7472.00 

3 (Three) 
Days 

SDRF / NON-
PLAN -Do- 

1. 1st 2 Days- 
60% 

2. Upto 3 Days-
100% 
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1 2 3 4 5 6 7 8 
19 Restoration of damaged Lykol 

Embankment at Sluice point at Ch-1.50 
KM, G.P.-Sambalpur, Block-Ratua-II, P.S.-
Pukhuria, Dist.-Malda Rs.926119.00 18522.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

20 Urgent Palliative measure work for 
arresting of bank subsidence of river 
Mahananda for a total length of 95.00 mtr. 
behind Khalsana Masjid and Gorosthan at 
Sultanganj, G.P.-Maharajpur, Block-Ratua-
II, P.S.-Pukhuria, Dist.-Malda Rs.526935.00 10539.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

21 Urgent Flood Protection work from Ch.-
2.50 KM to 5.30 KM in Lykol 
Embankment at village- Goraksha, G.P.-
Sambalpur, Block-Ratua-II, P.S.-Pukhuria, 
Dist.-Malda Rs.600080.00 12002.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

22 Urgent palliative work for flood protection 
in Sambalpur Circuit Embankment in 
between Ch-30.00 Km to 31.50 Km at 
village-Azimgar, G.P.-Sambalpur in Block-
Ratua-II, P.S.-Pukhuria, Dist.-Malda Rs.475414.00 9508.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 
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23 Urgent palliative work for flood protection 
in Samabalpur Circuit Embankment in 
between Ch.-23.50 Km to 24.80 Km at 
Kadamtally, G.P.-Sambalpur in Block-
Ratua-II, P.S.-Pukhuria, Dist.-Malda Rs.470321.00 9406.00 5 (Five) Days 

SDRF / NON-
PLAN -Do- 

1. 1st 3 Days- 
60% 

2. Upto 5 Days 
100% 

 

 (*) For Consortiums, criteria are to be followed as per Clause in General Terms & Conditions for tenders up to tender value Rs 45.00 lakh.  
1) Payment will be made as per availability of fund under NON PLAN of 2017-18 

 
 
 

Sd/- 
Executive Engineer, 

Mahananda Embankment Division. 
Green Park, Malda 
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Additional Terms & Conditions 
1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contract and 

all correspondences concerning rates, claims, change in specifications and/or design and similar 
important matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any 
correspondence of above tender is made with officers other than the Engineer-in-charge for speedy 
execution of work, the same will not be valid unless copies are sent to the Engineer-in-Charge and 
approved by him. Instructions given by the Executive Engineer/Assistant Engineer and the Section 
Officer/Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have been 
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision, approval of materials and workmanship. In case of any dispute, the decision of Engineer-
in-Charge shall be final and binding. 

 
2. Acceptance of the e-tender including the right to distribute the total work between two or amongst more 

than two contractors/bidders will rest with the Engineer-in-Charge without assigning reason to the 
contractors/bidders thereof. The Executive Engineer as the accepting authority reserves the right to 
reject any or all tenders without assigning any reason thereof. 

 
4. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation & 

Abolition) Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its amendments, or the 
modifications thereof or any other laws relating thereto enforced by the appropriate Government from 
time to time. 

 
5. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regarding 

payment of compensation on account of idle labour on such grounds including non-possession of land 
in the working zone.  

 

6. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim due to 
machines becoming idle, for any circumstances including untimely rains, other natural calamities, 
strikes etc. 

 
7. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance of 

work order / commencement and completion of the work, is to be borne by the contractor/bidder. 
Original challan of materials, which are procured by the contractor/bidder, may be asked to be 
submitted for verification by the Engineer-in-Charge. 

 
8.  Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate 

Government shall be deducted from the gross value of all works bill. Also, it is instructed to register 
his/her establishment under the relevant Act with the competent registering authority, i.e. Assistant 
Labour Commissioner / Dy. Labour Commissioner of the region. 

 
9. No mobilization / secured advance will be allowed unless specified otherwise in the contract. 
 
10. GST, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest products, Toll Tax, 

Income Tax, Ferry Charges and other Local Taxes if any, are to be paid by the contractor/ bidder. No 
extra payment will be made as re-imbursement or compensation for the above. The rates of supply of 
finished work items are inclusive of these taxes and charges. 

11. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labour camps 
shall have to be arranged by the contractor at his/her own cost. 

 
12. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/ layout 

for the work and for giving and checking measurements by the Engineer-in-Charge or any other 
Department officer assigned by him / her for which no extra payment claim will be entertained. 
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13. The contractor should thoroughly scrutinize the site of work and relevant tender documents, drawings 

etc. before submitting the e-tender and satisfy himself/herself regarding the conditions and nature of 
works and ascertain the difficulties that might be encountered during execution of the work, carrying of 
materials to the site of work, availability of drinking water and other human requirements including 
safety and security etc. Works on river banks may be interrupted due to various unforeseen reasons e.g. 
sudden rise in water level, inundation of site caused by flood, inaccessibility of working site for 
carriage and transportation of materials. Engineer-in Charge may instruct the contractor to suspend 
work that may be subjected to damage due to extremely adverse weather/climatic conditions and no 
claim will be entertained on this account. There may be variations in alignment, height of embankment 
or depth of cutting, location of revetment, structures etc. due to change of topography, river conditions 
and local requirements etc. from the approved work estimate during actual execution of the scheme. For 
all such modifications or alterations, the tendered rate and contract will remain valid. The contractor 
will not be entitled to any additional financial claims or extra rates on any of these accounts. 

 

14. A machine page numbered Site Order book (with triplicate copy of every page) will have to be 
maintained at site by the contractor and the same has to be issued by the Engineer-in-Charge before 
commencement of work at site. Instructions issued by the inspecting engineer officers not below the 
rank of Assistant Engineer will be recorded in this site order book and the contractor must note down 
and comply the same at the earliest. 

15. The work will have to be completed within the time period as mentioned in the NIT. A suitable work 
programme based on time period allowed for completion of work as per tender is required to be 
submitted by the contractor within 7(seven) days from the date of receipt of work order which should 
satisfy the time limit assigned for completion. Contractor should inform in writing the name of his 
authorized representative/s who are to remain present at site daily during work execution to receive 
instructions relating to the work, sign measurement book & bills and other Govt. papers etc on the basis 
of Power of Attorney conferred within 7 (seven) days from the date of receipt of work order, if not 
done earlier. 

 

16. No compensation is payable for idle labour, contractor’s establishment charges or on accounting of 
reasons such as variations in price indices/escalation cost etc. 

 

17. All sort of precautions should be taken for the safety of the work force deployed by the contractor and 
also others at worksite as per safety rules as is enforced by appropriate authority. The contractor will 
remain liable towards payment of compensation in accordance with the Workman’s’ Compensation Act 
etc for the labourers engaged and should deal to settle such cases promptly. Proper road signs as per 
P.W.D. practice will have to be erected by the contractor at his own cost while operating on or near 
public thoroughfares. 

 

18. The contractor will have to maintain technically qualified employees and/or apprentices at site as per 
prevailing Apprentice Act or as stipulated in the contract. 
 

19. The contractor will have to accept the work programme as per modification and priority of work as 
fixed by the Engineer-in-Charge so that most vulnerable reach and/or critical items are completed 
before the due date for arrival of monsoon or rise of water level or for any other suitable reason/s. 

 

20. Quantity of various items of work mentioned in the tender schedule or in work order is only tentative. During 
actual execution, these tendered items may vary, even substantially. Payment will be made on the basis of 
quantum of work actually done in different items and as per specification and no claim will be entertained for 
reduction of quantities in some items or due to omission of some tendered items. For execution of quantitative 
excess in any item beyond 10% or supplementary works, approval of the Superintending Engineer / Chief 
Engineer Government in the Irrigation & Waterways Department would be required depending on who ever is 
the Tender Accepting Authority and financial involvement thereof, before making any excess and /or 
supplementary item work payment but in all cases the final value of the works will not exceed tendered amount 
of the works as per I&WD Notification circulated vide memo.no.-378(7)-IB/IW/O/IA/11C(T)-01/2004(pt) dt. 
06/02/2017  
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21. Any construction materials brought to work site by the contractor must be approved by the Engineer-in-

Charge. Materials rejected must be removed by the contractor from work site at his own cost within 24 
hrs of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all 
materials to worksite. The materials will have to be supplied in phases with due intimation to the 
Executive Engineer/Assistant Engineer concerned, in conformity with the progress of the work. For 
special type of materials, i.e. Geo-Synthetic Bags, HDPE Bags, Geo- Textile Filters, Geo-jute Filters 
etc. if any, relevant data sheets containing the name of the manufacturers, test report etc. are also to be 
submitted on each occasion. Engineer-in-Charge may conduct independent tests of all construction 
materials on the samples drawn randomly before accordance of approval for using these materials for 
the work. In this regard decision of Engineer-in-Charge is final and binding. 

 
22. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. The 

construction materials will have to be carried from the departmental godown to the worksite by the 
contractor at his own cost. The contractor shall remain responsible for proper storage & safety of the 
materials. Suitable godowns / Stores shall have to be made by the contractor at his/her own cost. 
Penalty charges shall be levied at higher rates for loss, wastage, misuse. Surplus departmentally issued 
materials if any, shall have to be returned in the godown or store maintained by the Engineer-in-charge 
at the contractor’s cost within the time frame as fixed by Engineer-in-Charge. Otherwise, the cost at 
penal rates will be recovered from the bill. Indent for departmental materials shall be submitted by the 
contractor to the S.D.O/AE at least 7 days in advance of actual requirement. No claim will be 
entertained for non-issuance of such materials on time, but reasonable extension of time will be 
granted. All materials, whatever be its category thereof, shall be properly stored by the contractor in 
suitably maintained godowns near the site of work at his own cost & under no circumstances 
whatsoever shall any material be removed from the site of work without prior written permission of the 
Engineer-in-Charge. The contractor shall be responsible for any damage or loss of such materials. 

 
23. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization of 

materials which have been issued departmentally. 
 

24. As per Memorandum No. – 09-W/2017- 18 Dated 20 th july,2017 of Secretary to the Govt. of West 
Bengal, I &amp; W Department, Govt. of West Bengal applied for this NIT. The ‘Additional 
Performance Security’ shall be obtain from the successful L1 bidder in the form of ‘Bank Guarantee; of 
any Schedule Bank, payable at Kolkata or/in West Bengal, as per proforma, if the accepted bid value is 
below 20% of the estimated amount put to tender. This Additional Performance Security shall be equal 
to 10% of the tendered amount i.e the L1 bid price  
 

25. Requisite quantity of cement as may be required for the work will be supplied from the nearest 
departmental godown, if stock permits. The issue rate of cement is shown in the Schedule of materials 
attached with the tender. Excess consumption of cement by more than 5% over the final consumption 
statement drawn up as per consumption rate specified in the Schedule included in the tender will be 
recovered at a penal rate shown in schedule. 
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26. Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown where 

such material is available in marketable length. While issuing the same, for any particular work, the 
quantity actually required as per approved drawing shall only be issued. It will be responsibility of the 
Contractor as well as the Engineer-in-Charge to get this quantity properly utilized in the work. Cut 
pieces, if any, will not be taken back by the Department. Recovery for the total quantum of steel rods 
issued will be made at the issue rate shown in the Schedule. In case of use over +10%, deduction will 
be made at a penal rate shown in the Schedule. This whole principle shall apply in case of other M.S 
materials like sheet piles and structural steel members as well. 

 
27. All quarries and disputes arising out of the works tender contract is to be brought to the notice of 

Chairman of the Departmental Dispute Redressal Committee in writing for decision within 15 days. 
 

 
 

Sd/- 
Executive Engineer, 

Mahananda Embankment Division. 
Green Park, Malda 

 
Memo. No. 7 0 6 (17),                                                                  Dated :-27.08.2017 

Copy forwarded f or information and wide circulation through the Notice Board to : - 

1. The Shabhadipati, Malda Zilla Parishad, Malda. 
2. The Chief Engineer, (North) Irrigation and Waterways Directorate, Govt. of West Bengal, Green Park, 

Dist. Malda. 
3. The Superintending Engineer, North Irrigation Circle-I, Green Park, Malda. 
4. The District Magistrate, Malda 
5. The Executive Engineer, Malda Irrigation Division, Malda. 
6. The Nodal Officer of  e-Tendering, Irrigation & Waterways Department , Jalasampad Bhawan, 7th Floor, Salt 

Lake City, Kolkata – 700091 with the request to upload this NIT in the Departmental website: wbiwd.gov.in 
(Sent to the e-mail : dvcsc6816@gmail.com/ irrigationonlelpdesk@gmail.com) 

7. The District Information Officer, Malda with request to wall up the N.I.T. in office notice board for circulation. 
8. The Karmadhakshya, KRISI-O-SECH STHAYEE SAMITY, Malda Zilla Parishad, Malda. 
9. The Sub-Divisional Officer, Mahananda Embankment Sub-Division No-I, Bhaluka, Malda. 
10. The Sub-Divisional Officer, Mahananda Embankment Sub-Division No-II, Harishchandrapur, Malda. 
11. The Sub-Divisional Officer, Mahananda Embankment Sub-Division No-III, Green Park, Malda. 
12. The Secretary, Malda Builders Association, Sarbomangolapally, Malda. 
13. The Secretary, Malda District Engineers Co-operative Society Limited, Malda. 
14. The Secretary, Malda Contractors Association, Singatala, Malda. 
15. The Divisional Accounts Officer –I, Mahananda Embankment Division, Malda. 
16. The Divisional Estimator, Mahananda Embankment Division, Malda. 
17. OFFICE NOTICE BOARD. 
 
 

Executive Engineer, 
Mahananda Embankment Division 

Green Park, Malda 
 


