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W.B.F. No. — 2914

Government of West Bengal

Irrigation & Waterways Directorate

Office of the Executive EngineerTeestaleft Bank Division

Oodlabari, Jalpaiguri, Pin — 735222

NOTICE INVITING TENDER
N.L.T. No. - WBIW/EE/TLBD/NIT-05/2017-18

Separate tenders are being invited by the Executive Engineer, Teesta Left Bank Division, Oodlabari,
Jalpaiguri, Irrigation & Waterways Directorate on behalf of the Governor of West Bengal, for the work
mentioned in the list given below from eligible and resourceful contractors/bidders having sufficient

credential and financial capability for execution of works of similar nature.

1. Time Schedule of Tender procedure:-

i) Last Date & Time for application for Tender 04/12/20
Form. 4/12/2017 Up to 15.00 hrs.
ii) Last Date & Time for issue of Tender paper. 04/12/2017 Up to 17.00 hrs
iii) Last Date & Time for dropping Tender paper 06/12/2017 Up to 16.30 hrs
iv) Date & Time of opening of Tender in the
office of the Executive Engineer, Teesta Left
! ¢ -neineer, 06/12/2017 After 16.45 hrs.
Bank Division, Oodlabari, Jalpaiguri
2.List of works. :-
Amount ' o o Physical Milestones
but to Earnest Time Sour Minimum eligibility Forcompletlgn 9f .
allowed of the each work withinstip
Sl Name of Tender Money ce . ;
. . for contractor/bidder | lated time
No. Work/Scheme/Project (Tender Deposit . of L
| R completio fund for participating in | (Refer to Clause12
value) (Rs.) n un the tender of the GeneralTerms
(Rs.) &Conditions)
1 2 3 4 5 6 7
Bonafide Outsiders | 7 days — 25% of
having credential total work,
_ _ of execution of 10 days — 60% of
Taking out Vegetation similarnature of total work,
and soil over existing work of value30% 15 days — 100%
lining & bed from 15 Non of the amount put | of total work
TJMC from Ch.- 3.970 . to
1 Km to 4.820 km & 482729.00 9655.00 (DF;ftseen) P|;m tender withinthela
8.977 km to 11.030 y st 5(five)
km in P.S-Mal, Dist.- years.Only
Jalpaiguri. completion
certificate will be
treated ascredenti
al.
Bonafide Outsiders | 7 days —25% of
having credential total work,
H —_ 0,
Taking out of e.xecutlon of 10 days — 60% of
. . similarnature of total work,
Vegetation and soil work of value30% | 15 days—100%
over existing lining 15 Non | Of the amount put | of total work
2 | &bed from TJMC 480805.00 | 9617.00 | (Fifteen) | - Io der withinthel
from Ch.- 11.060 km Days Plan Sf';(f‘jiev)v' Intheta
to 13.700 km in P.S- years.Only
Mal, Dist.-Jalpaiguri. completion
certificate will be
treated ascredenti
al.
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Bonafide Outsiders | 7 days — 25% of
Taking out having credential total work,
Vegetation and soil of execution of 10 days — 60% of
o o similarnature of total work,
over existing lining work of value30% | 15 days —100%
& bed from TJMC 15 Non of the amount put | of total work
from Ch-13.700 km | 40831800 |8167.00 | (Fifteen) | - | ©° -
to 14.700 km & Days Plan zfg‘:g;g'th'”the'a
15.500 km to 16.480 years.Only
km in P.S-Mal, Dist.- completion
Jalpaiguri.. certificate will be
treated ascredenti
al.
Bonafide Outsiders | 7 days — 25% of
having credential total work,
of execution of 10 days — 60% of
Repairing of similarnature of total work,
existing rain cuts in work of value30% 15 days — 100%
of the amount put | of total work
between 3.00 km of 15_ Non | - P
4 T]MC in P.S-Mal, 498850.00 9977.00 (Fifteen) - tender withinthela
Dist.-Jalpaiguri Days Plan | ot 5(five)
during 2017-18 years.Only
completion
certificate will be
treated ascredenti
al.

3. Eligibility for participation

Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firmsregistered with the State
Government and contractors/bidders of equivalent grade or Class, registered withthe Union Government / Military Engineering
Services / Indian Railways for execution of civil works areeligible to participate depending on the criteria as laid down below in the
subsequent para/clause. Jointventure firms are not eligible to participate in tenders.

Note: In case of consortiums, maximum number of constituents shall be restricted to 5 (five) and each of the
constituent must have at least some work credential. Individual constituents of a consortium cannot formanother consortium.

4. Participation in more than one serial of work in a tender

Any contractor/bidder may submit bids for a maximum of 50% of the total number of works (roundedup to next higher integer)
published in any particular NIT depending on his/her previous work credential and financialcapability, details of which have been
stated later

GENERAL TERMS AND CONDITIONS

1) Application for Tender forms: - a) Intending Tenderers have to submit application in sealed envelope duly enclosed with the
self-attested copies of the following documents addressed to theExecutive Engineer, Teesta Left Bank Division,

Oodlabari, Jalpaiguri, onany working days between 11.00 AM. to 4.00 PM.. on or before the last Date & Time for application as
scheduled in Para (1) above or revised time schedule as per the ‘CORRIGENDUM’ issued subsequently.

b.) Copies of documents:

a. Professional Tax Payment Certificate (PTPC) valid for the current financial year/latest applicable as
per rules and PAN Card. Application for PAN addressed to the competent authority may also be
considered.

b. Valid 15 digit Goods and Services Tax payer Indentification Number (GSTIN) under Act ,2017.

c. Latest Income Tax Return receipt.

2. Credential Certificate

i. Completion Certificates (CC) for 100% completed works during the current year and within last fivefinancial years will only be
accepted as valid credential.

ii. CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if issuedoutside the jurisdiction of the
State) of the office and designation of the officer/ authority issuing theCC for the work along with the name of work and amount put
to tender (Tender Value). lllegiblecertificates and those having incomplete information may be rejected.

iii. CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of worksexecuted in other Departments of
the State Government/ organizations viz. Public Works & PublicWorks (Roads) Department, Public Health Engineering Department,
Sundarban Affair Departmentand other State Government Departments, ZillaParishads&PanchayatSamities only within
thejurisdiction of the State of West Bengal, WBHIDCO,WBSEDCL,WBSETCL, KMDA, KMW&SA KMC, Other Municipal Authorities and
Bodies, HRBC, Engineering Departments of UnionGovernment and Organizations like Farakka Barrage Project (FBP) Authority, Indian
Railways,KoPT and companies owned or managed by the Government of West Bengal, i.e. Mackintosh BurnlLtd., Westinghouse
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Saxby Farmer Limited & Britannia Engineering Ltd. may also be considered.Such CC are to be issued by an officer/authority not
below the rank of Executive Engineer /Divisional Engineer / District Engineer/Project Manager of the State/Union
GovernmentDepartments/organizations,authorized signatories of CC for PanchayatSamities and Municipalitiesshall be BDO & Ex-
officio Executive Officer and Secretary or equivalent administrative officersrespectively. It is desirable to have contact telephone and
FAX or e-mail address of the signatory ofthe CC for all offices outside West Bengal.Such CC is required to be further countersigned by
the immediate superior authority of the issuingauthority for all cases other than direct Union Government Departments /Ministries
outside the Stateof West Bengal. Also such certificates when issued in all other States other than those directly ofState / Union
Government Departments/Ministries and Indian Railways should contain a declarationthat the work has been executed to the
satisfaction of the concerned Government Organisation andhas been declared 100% complete in all respect by the competent
authority in the concernedOrganisation.

3.EligibilityCriteria
i Monetary value (Amount put to tender without considering contractual rate) of the 100% completed work or gross final bill

value (excluding contractual rate) including supplementary/substitutesupplementary, as the case may be, thus submitted will be
further multiplied by the following factors totake care of the inflationary effect to arrive at the net notional amount.

Current - 1.00
1st lyear precedingthecurrentfinancial year 1.08
2nd 2years precedingthecurrentfinancial year 1.16
3rd 3 years precedingthecurrentfinancial year 1.26
4th 4 years precedingthecurrentfinancial year 1.36
5th 5 years precedingthecurrentfinancial year 1.47

Note: For cases where two contractors/bidders are participating in a tender for a particular work aresuch that one happens to have
worked as a sub-contractor of the other, and both the contractors/bidders submit work credential of having completed the same job
either wholly or partly, then in such case the credential of the principal contractor will be considered while that of the sub-
contractor will not be taken into consideration for determining the eligibility criteria of the contractor/bidder towards the tender. If
the credentials submitted by hitherto contractors/bidders are for different works, then both the work credentials will be considered
towards determining theeligibility criteria of the individual contractors/bidders.

Eligibilitycriteriaforparticipating inmorethan onetender in a NIT

i. Submission of tenders by one single contractor/bidder in excess of 50% of the number of works inany particular NIT will not be
considered.

ii. Normally separate Completion Certificates (CC) of 100% completed works is required to besubmitted for participating in separate
works under a particular NIT. However CC for oneparticular work may be considered as eligibility for participation in maximum two
numbers ofserials of a NIT, provided requisite credential for two such works (to be added arithmetically)

satisfies the requirement in all respects out of one such CC.

4. Penalty for suppression / distortion of facts

If any contractor/bidder fails to produce all the original hard copies of the documents (especially Completion Certificates and
audited balance sheets), or any other document on demand by the Tender Inviting Authority within a specified time frame or if any
deviation is detected in the hard copies from the corresponding uploaded soft copies or if there is any suppression / distortion
/falsification noticed/detected/pointed out at any stage of tender process prior to the issue of work order, the Tender Inviting
Authority will immediately bring the matter to the notice of the Executive Engineer who upon recommending suitable punitive
actions against the bidder will place the matterbefore the concerned Chief Engineer within 15 days of receipt of the complaint from
the Tender Inviting Authority and the contractor/bidder may be suspended from participating in all future tenders on the Tender
platform of I&WD as per approval of the Chief Engineer for a maximum period of 3 (Three) years. In addition, his/her EMD will stand
forfeited by the Government. The concerned Chief Engineer then will issue the necessary suspension order in writing with intimation
to the defaulting contractor/bidder, other Chief Engineers, Central e-Tendering Cell and also theDepartment. Copy of such
suspension order should invariably be communicated to the Nodal Officer, e-Governance Cell of the Department with a request to
upload the order in the Departmental website. Besides, the Irrigation & Waterways Department may also take appropriate legal
actions including blacklisting of the defaulting contractor/bidder and debarring him/her from participating in any State Govt. tender
for a period up to three years. For tenders where such suppression /distortion / falsification is detected at an advanced stage of
tender processing, the concerned Chief Engineer will be the deciding authority as to what further necessary actions are to be taken
regarding the fate of the tender.

5. Taxes & duties to be borne by the bidder
Income Tax, GST as applicable, Royalty, Construction Workers' Welfare Cess and similar other statutory levy / Cess will have to be
borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after considering all these charges.

6. Site inspection before submission of tender

Before submitting a tender, the intending contractor/bidder should make themselves acquainted thoroughly with the local
conditions prevailing at site of implementation of the work by undertaking field inspections and taking into consideration all
probable likely factors and difficulties to be involved in execution of the work as per specification in all respects including
transportation of materials, communication facilities, climate conditions, nature of soil, availability of local labourers and market
rates prevailing in the locality etc. and no claim whatsoever will be entertained on those accounts afterwards. The contractor/bidder
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may also contact the office of the Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguriin between 11.30
hours to 16.30 hours on any working day, prior to the date of actual submission of bid of tender.

7. Conditional & incomplete tenders
Conditional and incomplete tenders are liable to be summarily rejected.

8) Earnest Money and Security Deposit: - In terms of Notification No. 03-W dated 18" January 2011 of the Secretary to the
Govt. of West Bengal, Irrigation & Waterways Directorate communicated by the Deputy Secretary to the Govt. of West Bengal,
Irrigation & Waterways Directorate vide Memo. No. 89(6)-1B/IW/0O/1B-Misc-12/2007 dated 18" January 2011; the following
provisions have been made in different para’s and that should be abided by the tenderer.

a) i) DEPOSIT OF EARNEST MONEY :- An Earnest Money amounting to 2% of the estimated cost put to tender so long as the
estimated cost put to Tender is up to Rs. 25.00 Crore and amounting to Rs. 50.00 lakh plush 1% of the excess of estimated cost over
Rs. 25.00 Crore, in case where such estimated put to tender is beyond Rs. 25.00 Crore, will have to deposited by all the Tenderers,
where they are (a) enlisted contractors quoting for open tenders individually or as a combined unit, (b) outside bonafide agencies,
and (c) Unemployed Engineer’s Co-operative or Labour Co-operatives.

ii)DEPOSIT OF EARNEST MONEY & SECURITY DEOPSIT IN CASE OF UNEMPLOYED ENGINEERS CO-OPERATIVE SOCIETIES AND LABOUR
CO-OPERATIVE SOCIETIES :-

a) Both the above Co-operative Societies will have to be deposited the earnest money and Security Deposit as per the Notification
No. 03-W dated 18" January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate communicated
by the Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate.

b) DEDUCTION OF SECURITY MONEY FROM THE PROGRESSIVE BILL:-In para (7),in respect of the successful tenders have deposited
earnest money at 2% of the tendered value of the work as in paragraph 229 (iii) shall be converted as a part of the security money
and an additional security shall be deducted from the progressive bills at 8(eight) percent of each such bill so that the total
deduction together within the 2 (two ) percent security already taken constitute 10 (ten) percent of the total value of the work as
actually done.

c) NO FURTHER DEDUCTION SECURITY MONEY FROM THE PROGRESSIVE BILL :- In para (8), successful tenderers, if so he/they desire
may also be permitted to deposit further Security Deposit amounting to 8% of the tendered amount of the works, over and above
2% already deposited and there shall not be any further deduction from the progressive bills.

d) SECURITY DEPOSIT FOR EXCESS WORK:- In para (9), in case of excess works over the tendered amount, additional security is to
be deposited for the amount of such excess beyond the tendered amount as per prescribed rate, before payment of final bill in case
contractors opting for paying advance security and receiving payment against progressive bills without any deduction.

e) SHAPE OF EARNEST MONEY:-

Earnest Money Deposit (EMD):Earnest Money Deposit (EMD) must presently be submitted in the form of Bank Draft (BD) / Bankers
Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled Commercial Bank in India approved by RBI & having a branch in West
Bengal which is to be drawn in favour of the Executive Engineer, Teesta Left Bank Division, payable at SBI, Mal. Payment in any other
forms viz. NSC, KVP, chequesetc will not be accepted.The list of Scheduled Banks in India (Public Sector & Private Sector) constitute
those banks which have been included in the Second Schedule of Reserve Bank of India (RBI) Act, 1934. RBI in turn includes only
those banks in this schedule which satisfy the criteria laid down vide section 42 (6) (a) of the Act Are Appended below.

Scheduled Banks in India (Public Sector):

1) State Bank of India 2) State Bank of Bikaner and Jaipur 3) State Bank of Hyderabad 4) State Bank of Indore 5) State Bank of
Mysore 6) State Bank of Saurashtra 7) State Bank of Travancore 8) Andhra Bank 9) Allahabad Bank 10) Bank of Baroda 11) Bank of
India 12) Bank of Maharashtra 13) Canara Bank 14) Central Bank of India 15) Corporation Bank 16) Dena Bank 17) Indian Overseas
Bank 18) Indian Bank 19) Oriental Bank of Commerce 20) Punjab National Bank 21) Punjab and Sind Bank 22) Syndicate Bank 23)
Union Bank of India 24) United Bank of India 25) UCO Bank 26) Vijaya Bank.

Scheduled Banks in India (Private Sector):
ING Vysya Bank Ltd 2) Axis Bank Ltd 3) Indusind Bank Ltd 4) ICICI Bank Ltd 5) South Indian Bank 6) HDFC Bank Ltd 7) Centurion Bank
Ltd 8) Bank of Punjab Ltd 9) IDBI Bank Ltd.

ADJUSTMENT OF EARNEST MONEY :-No earnest money previously deposited for other works will be considered. Tender without or
improper earnest money will forthwith be treated as ‘INFORMAL’

9) Dropping of Tenders:-Tender that should always be submitted in sealed cover with the name of work clearly written on the body
of the W.B.F. N0.2911(ii) stated above as well as on the envelope will be dropped in the schedule Date & Time as stated in Para (3)
above and or the changing schedule made vide issuing necessary CORIGENDUM duly addressed to theExecutive Engineer, Teesta
Left Bank Division, Oodlabari, Jalpaiguriat Office of the Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri

10) Opening of Tenders: -i) After dropping of Tenders, the box will be closed and the said box will be opened in the same day as per
schedule time at the dropping center.

ii) Tender to be opened by the Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri, after collecting the sealed tenders
in presence of the participating Tenderer or his/their authorized representatives who may be present at the time of opening and will
put initials in the opening register.

iii) In terms of Para 221(1) of I& W.D. Code Vol.l, once the tenders are opened, no tenderer should be allowed to offer fresh
guotations unless each of the tenderer is given equal opportunity. In case where the later steps taken, if time permits, fresh tenders
may be invited so as to leave no room for any compliant or grievance whatsoever and,
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iv) In terms of Para 221(2) of 1& W.D. Code Vol.l, When the rates quoted in response to invitation of competitive tenders are
considered high and fresh invitation of tenders cannot be taken recourse to either for want of time or because of no likelihood of
getting more favourable rates and negotiations with contractors are considered necessary for obtaining rates lower than those
received in response to the invitation of competitive tenders, negotiations should be made with all the contractors who quoted
rates in response to the invitation of tenders, and not with the lowest tenderer alone.

11) Acceptance of Tender :- The acceptance of the tender will rest with the Executive Engineer, Teesta Left Bank Division, Oodlabari,
Jalpaiguriwho does not bind himself to accept the lowest tender and reserves the right to reject in any or all the tenders received
and to distribute work between two or more than two tenderers without assigning any reason thereof.

12) Definition of Physical Milestones:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor, and which
shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout
the stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the essence of contract on
the part of the contractor; the contractor shall be bound in all cases, to achieve the ‘Milestones’ as specified in this NIT into
various ‘Identifiable and quantifiable construction related stages’ pertaining to the work. In the event of the contractor failing
to comply with any of the conditions related to achieving the ‘Milestones’ within the specified time period prescribed for such
‘Milestone’ plus one month, he/she shall be liable to pay compensation.
If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting Tender
over the total time allotted for its full completion and fails to complete the work and clear the site on or before the end of
contract period or extended date of completion, he/she shall, without prejudice to any other rights or remedy available under
the law on account of such breach, pay as agreed compensation to the implementing Department. This will also apply to
items or group of items for which a separate period of completion has been specified.

OTHER TERMS & CONDITIONS.

1) Any suppression/misrepresentation of fact will automatically debar the applicant for participating in any Tender under the
Division/Circle for at least 3(Three) years from the date of detection, in addition to such other penal action as the Government may
deem proper.

2) Intending Tenderers should be equipped with plants, machinery equipment and well point pumping machinery complete with all
accessories as required for the work as the department may not be in a position to issue such plants & machinery. They must submit
a list of such plants; machinery and equipment’s in their possession for necessary documentary evidence are to be produced.

3) If required, the intending Tenderers have to be produced Bank solvency certificate of an amount equal to 30% of the estimated
amount of the work.

4) Documents submitted along with the application should invariably be in the name of the applicant firm/ Individuals. In terms of
Memo. No. 185/JS(W)/IA-11C-9(75)/09 dated 09.06.09 of the Secretary to the Govt. of West Bengal , I&W.D, Joint venture of Firms
constituted and duly registered with the appropriate authority will be considered for issuance of Tender Papers.

5) All pages of the documents submitted with the application shall be signed with signature by the applicant and also be serially
numbered as 1/10.2/10,3/10......10/10

6) Copies of Partnership Deed and Firm Registration duly self-attested shall invariably be submitted with the application by a
partnership firm.

7) Tenderers should quote their rates both figures and words in terms of overall percentage, “below” or “above” or “at par” with
the price schedule both in the 2" page of W.B.F 2911 (ii) and the last page of price schedule.

8) Any tender containing over writing is liable to be rejected.
9) All corrections are to be attested under the dated signature of the tenderer.

10) When a Tenderer signs his Tender in an Indian Language, the Total amount tendered should also be written in the same
language. In case of illiterate Tenderer, the rates tendered should be attested by an witness.

11) The Tenderer who will sign on behalf of a Company or Firm, must produce the registered documents within 3(Three) days from
the date of opening the tender, if not submitted with the tender application or with the Tender documents) in support of his
competency to enter in to an Agreement on behalf of the Company or the Firm under the Indian Companies or Partnership Act,
failing which the tender will not be considered and the deposited Earnest Money will be forfeited.

12) The rate quoted by in the tender form will be final and no subsequent modification in the rates will be entertained even it is
done with any letter or other instrument submitted before sealing/closing the Tender box.

13) Any superfluous conditional tender, which does not fulfill any of the above conditions, and is incomplete in any respect, is liable
to be rejected.

14) GST as applicable, Royalty, and all other statutory Levy/Cess etc. will have to borne by the Contractor. The engaged Contractors
need to get registered under BOCW (RECS) Act and shall have to contribute towards a fund namely “The West Bengal Building &
other Construction worker’s Welfare Fund” @1.00%(one point zero zero percent) of the total amount of the work value which will
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be deducted directly from the bill value and remitted as per requirement of the said Act as per Finance Department Notification No.
853-F dated 01.02.06.

15) Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by a tenderer who take resort to
canvassing will be liable to rejection.

16) Incomplete and illegible tender will be invalidated. All corrections in the tender should be signed with dated initial by the
contractors before submission of tender and each page of the tender should also be signed and dated by the contractor.

17) The contractor has to obtain the Labour license from the office of the Joint Labour Commissioner of the concerned District in
which the location/site of the work falls, under the provision of W.B.Contract Labour (Regulation & Abolition) rules, 1972 and a copy
of the license has to be submitted to this office for information & record, failing which the undersigned will in no case be hold
responsible for any action taken by the Labour Department. The undersigned being the ‘Principal Employer’ for the work, will
however issue a certificate in specified pro forma of Labour Department in form V for doing the needful by the authority of labour
Department.

18) As per rule, the intending tenderer has to disclosed his/their name (s) & style of another firm /individuals (where he is also
officiating) in the application for issuing tender forms failing which the decision of the undersigned regarding the matter will be final
& binding upon all.

19) The Tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be engaged for
the work, with their Technical qualifications, failing which the tender may be liable to rejection.

20) The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted by
him/them.

21) The Tenders will be opened, as specified in the list of works, in presence of the Participating Tenderers or their duly authorized
representatives, who may be present at the time of opening and who may also put their signatures in the Tender opening Register.

22) The successful Tenderer will have to execute the duplicate/triplicate/quadruplicate(Plain Paper )copies of his /their tender which
will have to be obtained by additional cash payment in the office of the Executive Engineer, Teesta Left Bank Division, Oodlabari,
Jalpaiguriwithin 7(seven) days from the date of receipt of the intimation of acceptance of his tender failing which the Earnest Money
shall forthwith stand forfeited in favour of the Government and the communication of acceptance of the tender shall automatically
stand cancelled.

23) If any Tenderer withdraws his tender before its acceptance or refuses/fails to convert it in to a contract within a reasonable
time, without giving any satisfactory explanation for such withdrawal/refusal/failure, he shall be disqualified for submitting any
tender in this Division/Circle for a period of 1(one) year and his/their case will be referred to the Government for order as to what
further action will be taken against him/them.

24) Materials such as cement, M.S. Rod, Tor Steel, R.C.C. Hume Pipes, M.S. sheet Piles, etc. if available in stock, will be issued by the
Department to the Contractor for the work as per issue rate fixed by the Engineer-in-charge. Place of issue materials as mentioned in
Page 11 of W.B.F. -2911(ii) or in a separate sheet attached with the Tender documents to be supplied departmentally to the
Contractor is furnished with the Tender documents for the work. Any other materials not listed therein, if supplied by the
department, the issue rate for such materials will be fixed by the Engineer-in-charge.

25) Hire charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the contractor at such rate as will be
fixed by the Engineer-in-charge. The period of hire charges of all Tools & plants Machinery issued from the Government go-down
will be counted from the date of their issuance from the go-down and up to the date of return in to the same go-down and the hire
charges will be recovered from the contractor accordingly. All Tools & plants Machinery issued to the contractor must be returned in
good condition. In the case of any damages, the cost of repair to such damage or replacement will be recovered from the contractor.

26) In the following case a tender may be declared INFORMAL’ and unacceptable.

a) Correction, alterations, additions, etc. if not attested by the tenderer.

b) (i) Earnest money in form of N.S.C./Government Security etc. not held by the Tenderer and not properly pledged.

(i) Earnest Money in the form of T.R. Challan, D.C.R/Demand Draft, etc. which are short deposited with interest bearing and/or not
deposited in favour of the Executive Engineer, Teesta Left Bank Division , payable at SBI, Mal with proper shape.

c) If, the all pages of the Tender documents are not signed by the Tenderer.

d) (i) If, the Tender is not submitted in a cover properly sealed.
(i) If, the name of the work with N.I.T. No. & Serial No. of the work and the name of the addressee with the name of the Senders
(Tenderers) are not exactly written on the envelope.

27) a) In terms of the provision in Para 230 Page of I&W.D. Code Volume- 1 and at the same time provided in Para 150(3) of W.B.
Works Departmental Manual, the Earnest Money of all the Tenderers other than the three lowest Tenderer should be refunded after
the comparative statement has been prepared and checked and,

(b) In terms of the provision laid down in Para 5 of the 1¥ page of W.B.F. 2911. In case of rejected Tender it should be refunded
within 10(ten) days from the date of decision.

28) To verify the competency, capacity and financial stability of the intending Tenderers the Tender paper issuing authority may
demand production of any necessary documents as it may deem necessary.

29) As per G.0. No. 1627(8)/1A dated 26" November 2001 of Irrigation & Waterways Department, Government of West Bengal,
Clause 25 of Tender Form No. 2911(ii) stand deleted in respect of contract of value less than 100.00 lakh.
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30) Normally Tender Paper for not more than one work in any one N.L.T. will be issued to an applicant, who may indicate the Serial
No.s. of the work in the order of priority. However, depending on response to various serials in the N.L.T., Tender Paper issuing
Authority may issue Tender Paper for any serial even though it may not be preferred by the applicant.

31) Applicants permitted to purchase Tender form will have to be participated in the tender failing which he/.they may be
suspended to participate in the next Tender.

32) Tender may be cancelled in any stage without assigning any reason.

33) Any discrepancies if found, in the documents/statement the tender shall be cancelled in the subsequent stage with imposition
of lawful action for this act of submission of documents.

34) Apart from all the above conditions and criteria the ‘Past and Present’ performance of the agencies will be considered while
issuing tender papers.

35) The payment of R/A as well as Final Bill for the work will be made according to the availability of fund and claim due to delay in
payment will not be entertained.

36) Subletting of work is strictly prohibited & will be viewed seriously & disqualify the agency to participate in the next Tender.

37) All specifications, Terms and conditions etc. of the printed schedule of rates of Mahananda Barrage Circle, Teesta Barrage Circle,
Teesta Canal Circle, P.W.D., P.W.D. (Roads), Member (P.l. &D), & Member (Execution) N.B.F.C.C. will be applicable, unless otherwise
specified.

38) Apart from all the above, only in the interest of the Government , the committee may allowed purchasing Tender Forms to such
agency/agencies who/they will fulfilled the other criteria and his/their Past or Presentperformance is/are satisfactory but
his/their credentials in regards to completion and Payment certificates stand less than the requirement.

39) All applicants willing to participate in the Tender must have to be appeared before a Tender document scrutiny committee for
verification of original of the submitted documents. In case, the applicant or his authorized person not appeared before the tender
documents scrutiny committee with the original documents in the schedule date and time as stated under para-3 (ii), the application
will be disqualified for issuing tender form.

40) In case office remain closed on the date of dropping of tender for any naturalcalamity or in the event of any unforeseen reason
/bandh/strike etc. the tender dropping date will be the next working day.

41) Tender forms will not be issued after due date and no tender forms will be sent by post.

N.B. i) The intending Tender has to submit duly filled up Form No-2,3&4 in prescribed proforma as enclosed herewith this NIT and
which will be issued to them on the date of application .

ii) The intending Tenderers are to submit filled up Form No-2,3&4 before the date & time of security . In absence of issuance of
Form No-3 from the competent authority the tenderers are to submit the completion certificate and schedule of item of works for
checking form no-3 as per their tender.

iii) Eligibility of the Tenderers will be scrutinized as per filled Form No-2,3&4.

Additional Terms & Conditions

1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contractand all correspondences
concerning rates, claims, change in specifications and/or design and similarimportant matters will be valid only if
accepted/recommended by the Engineer-in-Charge. If anycorrespondence of above tender is made with officers other than the
Engineer-in-charge for speedyexecution of work, the same will not be valid unless copies are sent to the Engineer-in-Charge and
approved by him. Instructions given by the Sub-Divisional Officer/Assistant Engineer and theSection Officer/Junior Engineer on
behalf of the Engineer-in-Charge shall also be valid (who havebeen authorised to carry out the work on behalf of the Engineer-in-
Charge) regarding specification,supervision, approval of materials and workmanship. In case of any dispute, the decision of
Engineer-in-Charge shall be final and binding.

2. Acceptance of the tender including the right to distribute the total work between two or amongstmore than two
contractors/bidders will rest with the Engineer-in-Charge without assigning reason tothe contractors/bidders thereof. The Executive
Engineer as the accepting authority reserves the rightto reject any or all tenders without assigning any reason thereof.

3. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation& Abolition) Rules, 1970 and its
revision (b) Minimum Wages Act 1948 and its amendments, or themodifications thereof or any other laws relating thereto enforced
by the appropriate Governmentfrom time to time.

4. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regardingpayment of compensation on
account of idle labour on such grounds including non-possession ofland in the working zone.

5. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim dueto machines becoming idle,
for any circumstances including untimely rains, other natural calamities,strikes etc.

6. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance ofwork order / commencement
and completion of the work, is to be borne by the contractor/bidder.Original challan of materials, which are procured by the
contractor/bidder, may be asked to besubmitted for verification by the Engineer-in-Charge.
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7. Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriateGovernment shall be deducted from
the gross value of all works bill. Also, it is instructed to registerhis/her establishment under the relevant Act with the competent
registering authority, i.e. AssistantLabour Commissioner / Dy. Labour Commissioner of the region.

8. No mobilization / secured advance will be allowed unless specified otherwise in the contract.

9. GST as applicable, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest products,Toll Tax, Income Tax, Ferry
Charges and other Local Taxes if any, are to be paid by the contractor/bidder. No extra payment will be made as re-imbursement or
compensation for the above. The ratesof supply of finished work items are inclusive of these taxes and charges.

10. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labourcamps shall have to be arranged
by the contractor at his/her own cost.

11. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/layout for the work and for giving
and checking measurements by the Engineer-in-Charge or anyother Department officer assigned by him / her for which no extra
payment claim will be entertained.

12. The contractor should thoroughly scrutinise the site of work and relevant tender documents,drawings etc. before submitting the
tender and satisfy himself/herself regarding the conditions andnature of works and ascertain the difficulties that might be
encountered during execution of thework, carrying of materials to the site of work, availability of drinking water and other
humanrequirements including safety and security etc. Works on river banks may be interrupted due tovarious unforeseen reasons
e.g. sudden rise in water level, inundation of site caused by flood,inaccessibility of working site for carriage and transportation of
materials. Engineer-in Charge mayinstruct the contractor to suspend work that may be subjected to damage due to extremely
adverseweather/climatic conditions and no claim will be entertained on this account. There may be

variations in alignment, height of embankment or depth of cutting, location of revetment, structuresetc. due to change of
topography, river conditions and local requirements etc. from the approvedwork estimate during actual execution of the scheme.
For all such modifications or alterations, thetendered rate and contract will remain valid. The contractor will not be entitled to any
additionalfinancial claims or extra rates on any of these accounts.

13. A machine page numbered Site Order book (with triplicate copy of every page) will have to bemaintained at site by the
contractor and the same has to be issued by the Engineer-in-Charge beforecommencement of work at site. Instructions issued by
the inspecting engineer officers not below therank of Assistant Engineer will be recorded in this site order book and the contractor
must notedown and comply the same at the earliest.

14. The work will have to be completed within the time period as mentioned in the NIT/e-NIT. Asuitable work programme based on
time period allowed for completion of work as per tender isrequired to be submitted by the contractor within 7(seven) days from
the date of receipt of workorder which should satisfy the time limit assigned for completion. Contractor should inform in

writing the name of his authorized representative/s who are to remain present at site daily duringwork execution to receive
instructions relating to the work, sign measurement book & bills and otherGovt. papers etc on the basis of Power of Attorney
conferred within 7 (seven) days from the date ofreceipt of work order, if not done earlier.

15. No compensation is payable for idle labour, contractor’s establishment charges or on account ofreasons such as variations in
price indices/escalation cost etc.

16. All sort of precautions should be taken for the safety of the work force deployed by the contractorand also others at worksite as
per safety rules as is enforced by appropriate authority. The contractorwill remain liable towards payment of compensation in
accordance with the Workman’s’Compensation Act etc for the labourers engaged and should deal to settle such cases
promptly.Proper road signs as per P.W.D. practice will have to be erected by the contractor at his own cost

while operating on or near public thoroughfares.

17. The contractor will have to maintain technically qualified employees and/or apprentices at site as perprevailing Apprentice Act
or as stipulated in the contract.

18. The contractor will have to accept the work programme as per modification and priority of work asfixed by the Engineer-in-
Charge so that most vulnerable reach and/or critical items are completedbefore the due date for arrival of monsoon or rise of water
level or for any other suitable reason/s.

19. Quantity of various items of work mentioned in the tender schedule or in work order is onlytentative. During actual execution,
these tendered items may vary, even substantially. Payment willbe made on the basis of quantum of work actually done in different
items and as per specificationand no claim will be entertained for reduction of quantities in some items or due to omission of
sometendered items. For execution of quantitative excess in any item beyond 10% or supplementaryworks, approval of the
Superintending Engineer / Chief Engineer Government in the Irrigation & Waterways Department would be required depending on
who ever is the Tender AcceptingAuthority and financial involvement thereof, before making any excess and /or supplementary
itemwork payment.

20. In order to cope up with the present system of e-billing, supply of departmental materials is notencouraged. However, such
materials may be issued to the contractor/agency to the extent ofrequirement, subject to availability, as assessed and following the
Treasury system of accountingprocedures and in instalments as may be suitably decided by the Engineer-in-Charge. Issuance
ofmaterials may be of three categories.

a) Materials issued directly to the work subject to its recovery from bills.

b) Materials issued from departmental Godown subject to its recovery from bills.

¢) Materials issued free of cost.
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21. Any construction materials brought to work site by the contractor must be approved bythe Engineer-in-Charge. Materials
rejected must be removed by the contractor from work site at his own costwithin 24 hrs of issue of the order to that effect. The
rates in the schedule are inclusive of cost andcarriage of all materials to worksite. The materials will have to be supplied in phases
with dueintimation to the Sub-Divisional Officer/Assistant Engineer concerned, in conformity with theprogress of the work. For
special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo-Textile Filters, Geo-jute Filters etc. if any, relevant data sheets
containing the name of themanufacturers, test report etc. are also to be submitted on each occasion. Engineer-in-Charge
mayconduct independent tests of all construction materials on the samples drawn randomly beforeaccordance of approval for using
these materials for the work. In this regard decision of Engineer-in-Charge is final and binding.

22. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. Theconstruction materials will
have to be carried from the departmental godown to the worksite by thecontractor at his own cost. The contractor shall remain
responsible for proper storage & safety of thematerials. Suitable godowns/ Stores shall have to be made by the contractor at his/her
own cost.Penalty charges shall be levied at higher rates for loss, wastage, misuse. Surplus departmentallyissued materials if any,
shall have to be returned in the godown or store maintained by the Engineer-in-charge at the contractor’s cost within the time
frame as fixed by Engineer-in-Charge. Otherwise,the cost at penal rates will be recovered from the bill. Indent for departmental
materials shall besubmitted by the contractor to the S.D.O/AE at least 7 days in advance of actual requirement. Noclaim will be
entertained for non-issuance of such materials on time, but reasonable extension oftime will be granted. All materials, whatever be
its category thereof, shall be properly stored by thecontractor in suitably maintained godowns near the site of work at his own cost
& under nocircumstances whatsoever shall any material be removed from the site of work without prior writtenpermission of the
Engineer-in-Charge. The contractor shall be responsible for any damage or loss ofsuch materials.

23. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization ofmaterials which have been issued
departmentally.

24. Value of the materials, under category (a) & (b) of clause 20, will be recovered from the progressivebills of the contractor in one
or successive instalments as may be decided by the Engineer-in-Charge.

25. Requisite quantity of cement as may be required for the work will be supplied from the nearestdepartmental godown, if stock
permits. The issue rate of cement is shown in the Schedule ofmaterials attached with the tender. Excess consumption of cement by
more than 5% over the finalconsumption statement drawn up as per consumption rate specified in the Schedule included in
thetender will be recovered at a penal rate shown in schedule.

26. Steel reinforcement rods will be issued if stock permits from the nearest Departmental godownwhere such material is available
in marketable length. While issuing the same, for any particularwork, the quantity actually required as per approved drawing shall
only be issued. It will beresponsibility of the Contractor as well as the Engineer-in-Charge to get this quantity properlyutilized in the
work. Cut pieces, if any, will not be taken back by the Department. Recovery for thetotal quantum of steel rods issued will be made
at the issue rate shown in the Schedule. In case ofuse over +10%, deduction will be made at a penal rate shown in the Schedule. This
whole principleshall apply in case of other M.S materials like sheet piles and structural steel members as well.

27. All quarries and disputes arising out of the works tender contract is to be brought to the notice ofChairman of the Departmental
Dispute Redressal Committee in writing for decision within 15 days.

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR CORRESPONDINGRECOVERY RATES

Penal recovery rate for
. loss / misuse / wastage
SI. Name of material Issue rate . ./ Isu /.W g Place of
No | Issued departmentall (in Rs) Unit if not mentioned deliver
P ¥ otherwisein the SoR of y
the Circle
01 - - - - -

Y

Executive Engineer,
Teesta Left Bank Division
Oodlabari, Jalpaiguri
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N.I.T. No. - WBIW/EE/TLBD/NIT-05/2017-18

Memo No.-2T-2/532/1(10) Dated :-27.11.2017

Copy forwarded for information and wide circulation:

1. The Superintending Engineer, Teesta Barrage Circle, TeestaSechBhavan, 2" mile, Sevoke road, Siliguri.

2. The Executive Engineer, Teesta Monitoring & Evaluation Division, Teesta Administrative Building (Annex),
Tinbatti, Siliguri.

The Executive Engineer, TeestaBarrage Division, Oodlabari,Jalpaiguri.

The Executive Engineer, Teesta Irrigation Division, Assam More, Jalpaiguri.

The District Information & Culture Officer, ‘ART GALLARY’ Hakimpara, P.O+Dist- Jalpaiguri

The Sub-Divisional Officer, Teesta Barrage Sub- Division No-V/VI/VII

The Divisional Accounts Officer, Teesta Left Bank Division.

Estimating Section, Teesta Left Bank Division.

W N o v kW

Office Notice Board.
10. The Executive Engineer, DVC Study Cell & Public Relation & Statistical Cell | & WD Directorate, Government
of West Bengal JalasampadBhawan (7th floor) , Bidhannagar Kolkata - 700091

¥

Executive Engineer,
Teesta Left Bank Division
Oodlabari, Jalpaiguri.




