Government of West Bengal
Irrigation & Waterways Directorate
Office of the Assistant Engineer

Teesta Mechanical Sub-Division-II
Teesta Mechanical Yard
Fulbari, Jalpaiguri W.B.-734015

NOTICE INVITING TENDER
N.LT No: 02/TMSD-11 of 2017-18

Separate tenders are being invited by the Assistant Engineer, Teesta Mechanical Sub-Division 11
Irrigation & Waterways Directorate on behalf of the Governor of West Bengal, for the works
mentioned in the list given in next page from eligible and resourceful contractors/bidders having sufficient
credential and financial capability for execution of works of similar nature.

Last date & time of submission of application is on 06/02/2018 till 16:00 hours.

The intending bidder/contractor must read the Terms & Conditions contained in the Notice Inviting Tender
(NIT) carefully. He/she should particularly go through the eligibility criteria, and satisfy himself/herself of
the mandatory requirements. Contractors/bidders desirous of participating in the tender may submit
application for the work only if they fulfill the minimum eligibility criteria and are in possession of all the
required documents.

The Tender documents shall consist of the following and may be seen by the intending Tenders during
office hours on any working day till the last day of issue of tender forms in the office of the undersigned:-

a) Notice Inviting Tender

b) W.B.F. No: 2911

c) General specifications of work, Additional terms and conditions and other relevant documents
d) Plans and drawings where necessary
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LIST OF WORKS

Sl. Name of Work/Scheme/Project Amount put Earnest Time Source Minimum eligibility of the
No. to Tender Money allowed for | of fund | contractor/bidder for participating in the
(Tender Value) | Deposit | completion e-tender
(in days)
1 2 3 4 5 6 7
Repairing of almost damaged Overhead LT distribution Bona .flde contrgctors/blq d.ers having
line by suoplving poles etc. at Odlabari Townshi credential of execution of similar nature of
1 y Supplying p ' P, 380,811.00 ?1,616.00 10 days Non Plan | work of value 30% of the amount put to

Odlabari under Irrigation and Waterways Department by
Teesta Mechanical Division, Fulbari, Jalpaiguri.

tender (tender value) within the last 5 years
on the date of publishing of NIT
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General Terms & Conditions

1.

3.

Eligibility for participation

Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firms
registered with the State Government and contractors/bidders of equivalent grade or Class, registered with the
Union Government / Military Engineering Services / Indian Railways for execution of mechanical works are
eligible to participate depending on the criteria as laid down below in the subsequent para/clause.

Participation in more than one serial of work in a tender

Any contractor/bidder may submit bids for a maximum of 50% of the total number of works (rounded up
to next higher integer) published in any particular NIT depending on his/her previous work credential and
financial capability, details of which have been stated later.

Application for purchase of Tender forms:

Intending Tenderers have to submit application duly enclosed with self attested copies of the following
documents addressed to the Assistant Engineer, Teesta Mechanical Sub-Division-11 under Teesta Mechanical
Division, Fulbari, Jalpaiguri.

VI.

Vil.

Application for Tender.
Declaration of not having common interest in the same serial.

Professional Tax (PT) deposit challan valid for the current financial year and PAN Card. Application
for PAN addressed to the competent authority may also be considered.

Value Added Tax (VAT) registration certificate. (Failure to upload/submit this document will result in
deduction of VAT as per prevailing rules)

Latest Income Tax Return receipt.

Deed of Consortium/Partnership firm, and documents for their registration in the form of certified
copy of ‘Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of 1932) by the
Registrar of Firms, West Bengal having their registered office at P-15 India- Exchange Place, Todi-
Mansion, 10th Floor, Kolkata 700001 .

In case a contractor/bidder is yet to receive Form No. VIII, a “Memorandum” issued from the above
office may also be accepted . Any change in the constituent of the Consortium/Partnership Firm
should also be intimated to the office of the Registrar of Firms, Kolkata prior to submission of
application and a certified copy of the revised Form No. VIII showing changes in its constituents are
required to be submitted.

Credential: Work credential issued in favour of the contractor/bidder as detailed under clause 5
below. Bill of Quantities (BOQ) duly authenticated by the competent authority along with work order
is to be submitted.

Completion Certificates (CC) for 100% completed works during the current year and within last five
financial years will only be accepted as valid credential. CC should clearly show the name, postal
address, (contact Tel. No. and FAX or e-mail ID if issued outside the jurisdiction of the State) of the
office and designation of the officer/ authority issuing the CC for the work along with the name of
work and amount put to tender (Tender Value). lllegible certificates and those having incomplete
information may be rejected.

CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of works
executed in other Departments of the State Government/ organizations viz. Public Works & Public
Works (Roads) Department, Public Health Engineering Department, Sundarban Affair Department
and other State Government Departments, Zilla Parishads & Panchayat Samities only within the
jurisdiction of the State of West Bengal, WBHIDCO, WBSEDCL ,WBSETCL, KMDA, KMW&SA,
KMC, Other Municipal Authorities and Bodies, HRBC, Engineering Departments of Union
Government and Organizations like Farakka Barrage Project (FBP) Authority, Indian Railways,
KoPT and companies owned or managed by the Government of West Bengal, i.e. Mackintosh Burn
Ltd., Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. may also be considered.
Such CC are to be issued by an officer/authority not below the rank of Executive Engineer /
Divisional Engineer / District Engineer/Project Manager of the State/Union Government
Departments/ Organisations; authorised signatories of CC for Panchayat Samities and Municipalities
shall be BDO & Ex-officio Executive Officer and Secretary or equivalent administrative officers
respectively. It is desirable to have contact telephone and FAX or e-mail address of the signatory of
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viii.

the CC for all offices outside West Bengal.

Such CC is required to be further countersigned by the immediate superior authority of the issuing
authority for all cases other than direct Union Government Departments and Ministries outside the
State of West Bengal. Also such certificates when issued in all other States other than those directly
of State / Union Government Departments and Indian Railways should contain a declaration that the
work has been executed to the satisfaction of the concerned Government Organisation and has been
declared 100% complete in all respect by the competent authority in the concerned Organisation.Net
notional amount calculated from Completion Certificate (CC) of a single work during last 5 years issued
in favour of the contractor/bidder /agency/firm/consortium for a work of similar nature should be_at
least 30% of the amount put to tender (Tender Value) for the work.

Others: Any other document found necessary.

Note : Failure of submission of any of the above mentioned documents may render the tender

liable rejection.

Dropping of Tenders:
Tender should always be submitted in sealed cover with the name of work clearly written on the body of
WBF2911 as well as on the envelop will be dropped in the office of the undersigned.

4. Tender Fee and Earnest Money Deposit (EMD)

5.

Tender Fees: In case of off-line tenders having tender value below %5.00 lakh, tender documents are
available free of cost and also made available in the Departmental website www.wbiwd.gov.in. Cost
of tender documents shall not be charged even during execution of formal tender agreements.
However, the contractors/bidders may wherever necessary be charged suitably for asking additional
multiple copies of drawings, specifications, Schedule of Rates of the Circle/s (SoR) etc. and such fee
may be suitably determined by the Tender Inviting Authority as per norms.

Earnest Money Deposit (EMD): Earnest Money Deposit (EMD) must presently be submitted in the
form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled
Commercial Bank in India approved by RBI & having a branch in West Bengal which is to be drawn in
favour of the Executive Engineer, Teesta Mechanical Division, payable at Siliguri Payment in any other
forms viz. NSC, KVP, cheques etc will not be accepted.

Financial proposal of any contractor/bidder will come under consideration only when the criteria
mentioned below are satisfied and fulfilled.

Net notional amount calculated from Completion Certificate (CC) of a single work during last 5 years
issued in favour of the contractor/bidder /agency/firm/consortium for a work of similar nature should be

at least 30% of the amount put to tender (Tender Value) for the work.

Eligibility criteria for participating in more than one tender in ae-NIT

Submission of e-tenders by one single contractor/bidder in excess of 50% of the number of works in
any particular NIT will not be considered.

Normally separate Completion Certificates (CC) of 100% completed works is required to be
submitted for participating in separate works under a particular NIT. However, CC for one
particular work may be considered as eligibility for participation in maximum two numbers of serials
of a NIT, provided requisite credential for two such works (to be added arithmetically) satisfies the
requirement in all respects out of one such CC.

6. Penalty for suppression/distortion of facts

If any contractor/bidder fails to produce all the original hard copies of the documents (especially
Completion Certificates and audited balance sheets), or any other document on demand by the Tender
Inviting Authority within a specified time frame or if any deviation is detected in the original copies
from the corresponding photocopies or if there is any suppression / distortion / falsification
noticed/detected/pointed out at any stage prior to the issue of work order, the Tender Inviting
Authority

7. Taxes & duties to be borne by the bidder

Income Tax, VAT, Sales Tax, Royalty, Construction Workers' Welfare Cess and similar other statutory
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levy / Cess will have to be borne by the contractor/bidder and his/her quoted rate should be quoted
accordingly after considering all these charges.

8. Site inspection before submission of tender

Before submitting a tender, the intending contractor/bidder should make themselves acquainted
thoroughly with the local conditions prevailing at site of implementation of the work by undertaking
field inspections and taking into consideration all probable likely factors and difficulties to be involved
in execution of the work as per specification in all respects including transportation of materials,
communication facilities, climate conditions, nature of soil, availability of local labourers and market
rates prevailing in the locality etc. and no claim whatsoever will be entertained on those accounts
afterwards. The contractor/bidder may also contact the office of the Assistant Engineer, Teesta
Mechanical Sub Division Il in between 11.30 hours to 16.30 hours on any working day, prior to the date
of actual submission of bid.

9. Conditional & incomplete tenders

10.

Conditional and incomplete tenders are liable to be summarily rejected.

Opening & evaluation of tenders

If there is no contractor/bidder or the number of contractors/bidders in the 1st Tender is less than
three, the tender has to be cancelled. In case of participation of more than three bidders, technical
evaluation is to be done and if the number of technically qualified bidders is less than three (3), the
tender also has to be cancelled.

The Assistant Engineer/TAA may ask any of the contractors/bidders to submit rate analysis to
reasonably justify the quoted rate by that contractor/bidder.

If the lowest bidder/contractor backs out there should be re-tendering in a transparent and fair manner.
In such a situation, the TIA may call for Short Notice tender if so justified in the interest of public
works and take decision on the basis of L1 in Re-Tender or subsequent tender.

11. Procedure to be followed for acceptance of tender

12.

13.

Selection of contractor/bidder should be made on the basis of at least three valid tenders, which shall
be opened in presence of their willing agents, if present. If the number of tenders received is less than
three, tender would be cancelled and invited afresh.

The lowest tender for all works is accepted as a rule. If for any reason the lowest tender is not
accepted, reference is to be made to the appropriate Government for orders as to which of the
contractor /bidder the work should be awarded.

Maximum 5 % excess beyond ‘Tender Value’ (Amount put to Tender) may be accepted by the
Assistant Engineer if at at least three valid tenders have been received subject to the overall power of
tender acceptance delegated to each level of engineer officers as mentioned in the Department
Notification issued from time to time, provided tender value after abatement is within the
administratively approved cost. In case of excess over administratively approved amount, proposal for
revised administrative approval would have to be submitted to the Government, but acceptance of
tender and issue of work order may not be kept pending for want of revised administrative approval.

Execution of Formal agreement after acceptance of Tender

The contractor/bidder, whose bid is approved for acceptance shall within 15 days of issuance of Letter of
Invitation (LOI) to him/her, needs to execute a ‘Formal Agreement’ with the Assistant Engineer in
duplicate in W.B.F No 2911 and other tender documents. During executing the ‘Formal Agreement’,
the successful contractor/bidder will be provided all the tender documents free of cost.

Payment against bills raised by the contractor

The payment of Running Account as well as final bill for any work based on progress and performance
will be made according to availability of fund and no claim due to delay in payment will be entertained.

14. Withdrawal of bid

Withdrawal of tender/bid once the bid has been submitted and has been accepted for further processing, is
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not allowed. EMD will be forfeited by the Government and the bidder/contractor penalised.

15. Time Schedule of Tender Procedure

Last date and time for application for

purchase of Tender form addressed to the .
L Assistant Engineer, Teesta Mechanical Sub- 06.02.2018 up to 16:00 hrs

Division-Il, Fulbari, Jalpaiguri

Last date and time for issue of tender paper )
2 at the office of the undersigned 08.02.2018 up to 16:00 hrs
Last date and time for dropping tender )
3 paper at the office of the undersigned 12.02.2018 up to 15:00 hrs
4 Date and time of opening of tender in the 12.02.2018 after 15:00 hrs

office of the undersigned

Additional Terms & Conditions

1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contract and
all correspondences concerning rates, claims, change in specifications and/or design and similar
important matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any
correspondence of above tender is made with officers other than the Engineer-in-charge for speedy
execution of work, the same will not be valid unless copies are sent to the Engineer-in-Charge and
approved by him. Instructions given by the Sub-Divisional Officer/Assistant Engineer and the Section
Officer/Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have been
authorised to carry out the work on behalf of the Engineer-in-Charge) regarding specification,
supervision, approval of materials and workmanship. In case of any dispute, the decision of Engineer-in-
Charge shall be final and binding.

2. Acceptance of the tender including the right to distribute the total work between two or amongst more
than two contractors/bidders will rest with the Engineer-in-Charge without assigning reason to the
contractors/bidders thereof. The Executive Engineer as the accepting authority reserves the right to
reject any or all tenders without assigning any reason thereof.

3. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation &
Abolition) Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its amendments, or the
modifications thereof or any other laws relating thereto enforced by the appropriate Government from
time to time.

4, Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regarding
payment of compensation on account of idle labour on such grounds including non-possession of land in
the working zone.

5. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim due to
machines becoming idle, for any circumstances including untimely rains, other natural calamities,
strikes etc.

6. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance of
work order / commencement and completion of the work, is to be borne by the contractor/bidder.
Original challan of materials, which are procured by the contractor/bidder, may be asked to be submitted
for verification by the Engineer-in-Charge.

7. Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate
Government shall be deducted from the gross value of all works bill. Also, it is instructed to register
his/her establishment under the relevant Act with the competent registering authority, i.e. Assistant
Labour Commissioner / Dy. Labour Commissioner of the region.

8. No mobilization / secured advance will be allowed unless specified otherwise in the contract.

9. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labour camps
shall have to be arranged by the contractor at his/her own cost.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/ layout
for the work and for giving and checking measurements by the Engineer-in-Charge or any other
Department officer assigned by him / her for which no extra payment claim will be entertained.

A machine page numbered Site Order book (with triplicate copy of every page) will have to be
maintained at site by the contractor and the same has to be issued by the Engineer-in-Charge before
commencement of work at site. Instructions issued by the inspecting engineer officers not below the
rank of Assistant Engineer will be recorded in this site order book and the contractor must note down
and comply the same at the earliest.

The work will have to be completed within the time period as mentioned in the NIT. A suitable work
programme based on time period allowed for completion of work as per tender is required to be
submitted by the contractor within 7(seven) days from the date of receipt of work order which should
satisfy the time limit assigned for completion. Contractor should inform in writing the name of his
authorized representative/s who are to remain present at site daily during work execution to receive
instructions relating to the work, sign measurement book & bills and other Govt. papers etc on the basis
of Power of Attorney conferred within 7 (seven) days from the date of receipt of work order, if not done
earlier.

No compensation is payable for idle labour, contractor’s establishment charges or on account of reasons
such as variations in price indices/escalation cost etc.

All sort of precautions should be taken for the safety of the work force deployed by the contractor and
also others at worksite as per safety rules as is enforced by appropriate authority. The contractor will
remain liable towards payment of compensation in accordance with the Workman’s® Compensation Act
etc for the labourers engaged and should deal to settle such cases promptly. Proper road signs as per
P.W.D. practice will have to be erected by the contractor at his own cost while operating on or near
public thoroughfares.

The contractor will have to maintain technically qualified employees and/or apprentices at site as per
prevailing Apprentice Act or as stipulated in the contract.

The contractor will have to accept the work programme as per modification and priority of work as fixed
by the Engineer-in-Charge so that most vulnerable reach and/or critical items are completed before the
due date for arrival of monsoon or rise of water level or for any other suitable reason/s.

Quantity of various items of work mentioned in the tender schedule or in work order is only tentative.
During actual execution, these tendered items may vary, even substantially. Payment will be made on
the basis of quantum of work actually done in different items and as per specification and no claim will
be entertained for reduction of quantities in some items or due to omission of some tendered items. For
execution of quantitative excess in any item beyond 10% or supplementary works, approval of the
Superintending Engineer / Chief Engineer Government in the Irrigation & Waterways Department
would be required depending on who ever is the Tender Accepting Authority and financial involvement
thereof, before making any excess and /or supplementary item work payment.

In order to cope up with the present system of e-billing, supply of departmental materials is not
encouraged. However, such materials may be issued to the contractor/agency to the extent of
requirement, subject to availability, as assessed and following the Treasury system of accounting
procedures and in instalments as may be suitably decided by the Engineer-in-Charge. Issuance of
materials may be of three categories.

a) Materials issued directly to the work subject to its recovery from bills.
b) Materials issued from departmental Godown subject to its recovery from bills.
C) Materials issued free of cost.

Any construction materials brought to work site by the contractor must be approved bythe Engineer-in-
Charge. Materials rejected must be removed by the contractor from work site at his own cost within 24
hrs of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all
materials to worksite. The materials will have to be supplied in phases with due intimation to the Sub-
Divisional Officer/Assistant Engineer concerned, in conformity with the progress of the work. For
special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo- Textile Filters, Geo-jute Filters etc.
if any, relevant data sheets containing the name of the manufacturers, test report etc. are also to be
submitted on each occasion. Engineer-in-Charge may conduct independent tests of all construction
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20.

21.

22.

23.

24,

25.

materials on the samples drawn randomly before accordance of approval for using these materials for
the work. In this regard decision of Engineer-in-Charge is final and binding.

For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. The
construction materials will have to be carried from the departmental godown to the worksite by the
contractor at his own cost. The contractor shall remain responsible for proper storage & safety of the
materials. Suitable godowns/ Stores shall have to be made by the contractor at his/her own cost. Penalty
charges shall be levied at higher rates for loss, wastage, misuse. Surplus departmentally issued materials
if any, shall have to be returned in the godown or store maintained by the Engineer-in-charge at the
contractor’s cost within the time frame as fixed by Engineer-in-Charge. Otherwise, the cost at penal
rates will be recovered from the bill. Indent for departmental materials shall be submitted by the
contractor to the S.D.O/AE at least 7 days in advance of actual requirement. No claim will be
entertained for non-issuance of such materials on time, but reasonable extension of time will be granted.
All materials, whatever be its category thereof, shall be properly stored by the contractor in suitably
maintained godowns near the site of work at his own cost & under no circumstances whatsoever shall
any material be removed from the site of work without prior written permission of the Engineer-in-
Charge. The contractor shall be responsible for any damage or loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization of materials
which have been issued departmentally.

Value of the materials, under category (a) & (b) of clause 20, will be recovered from the progressive
bills of the contractor in one or successive instalments as may be decided by the Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest
departmental godown, if stock permits. The issue rate of cement is shown in the Schedule of materials
attached with the tender. Excess consumption of cement by more than 5% over the final consumption
statement drawn up as per consumption rate specified in the Schedule included in the tender will be
recovered at a penal rate shown in schedule.

Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown where
such material is available in marketable length. While issuing the same, for any particular work, the
quantity actually required as per approved drawing shall only be issued. It will be responsibility of the
Contractor as well as the Engineer-in-Charge to get this quantity properly utilized in the work. Cut
pieces, if any, will not be taken back by the Department. Recovery for the total quantum of steel rods
issued will be made at the issue rate shown in the Schedule. In case of use over +10%, deduction will be
made at a penal rate shown in the Schedule. This whole principle shall apply in case of other M.S
materials like sheet piles and structural steel members as well.

All quarries and disputes arising out of the works tender contract is to be brought to the notice of
Chairman of the Departmental Dispute Redressal Committee in writing for decision within 15 days.

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR CORRESPONDING RECOVERY

RATES

Penal recovery rate for

Sl. | Name of material Issue rate Unit loss / misuse / wastage if Place of deliver

No | Issued departmentally | (in Rs) not mentioned otherwise y
in the SoR of the Circle

01 Cement MT 2 (Two) times issue rate Departmental godown

Steel reinforcement
02 | rods/structural steel MT 2 (Two) times issue rate -do-

members/M.S piles

Sd/-
Assistant Engineer
Teesta Mechanical Sub-Division 11
Irrigation & Waterways Directorate
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Memo No: 22/NQ-1 Date: 30.01.2018

Copy forwarded for favour of kind information and taking necessary action for wide circulation to the: -

1.

© o N

Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbatti, Siliguri

Executive Engineer, Teesta Mechanical Division, Fulbari, Jalpaiguri in reference to your office memo
33/9E-1 Dated 15.01.2018

Executive Engineer, Teesta Barrage Electrical Division, Tinbatti, Siliguri

DVC Study Cell & Public Relation & Statistical Cell, | & W. Directorate, Govt. of West Bengal
Jalasampad Bhaban (7th floor), Bidhannagar, Kolkata — 700091, for publication in the state web
portal: www.wbiwd.gov.in

Assistant Engineer, Teesta Barrage Electrical Sub-Division-I, Teesta Barrage Electrical Division,
Odlabari.

Assistant Engineer, TMSD-I / ll, Fulbari, Jalpaiguri

Divisional Accountant of Teesta Mechanical Division, Fulbari, Jalpaiguri

Divisional Estimator of Teesta Mechanical Division, Fulbari, Jalpaiguri

Office Notice Board

Sd/-
Assistant Engineer
Teesta Mechanical Sub-Division-II
Irrigation and Waterways Directorate
Fulbari, Jalpaiguri
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