GOVERNMENT OF WEST BENGAL

OFFICE OF THE EXECUTIVE ENGINEER
MALDA IRRIGATION DIVISION
GREEN PARK, MALDA
e —mail ID: maldairrigation@gmail.com

Memo No: - 204 Date: 18/02/2019
NOTICE INVITNG TENDER
Notice Inviting Tender No:- 05 /EE/M.1.D of 2018-19

Separate tenders are being invited by the Executive Engineer, Malda Irrigation Division,
Irrigation Waterways Directorate on behalf of the Governor of West Bengal for the works mentioned in the
list given from eligible and resourceful contractors/bidders having sufficient credential and financial.
capability for execution of works of similar nature.

The intending tenderers should apply for tender paper in the office of the Executive Engineer
addressing to the Executive Engineer, Malda Irrigation Division, Green Park, Malda.

Last date & time for application of tender is on 25.02.2019 till 15.00 hours.

The intending bidder/contractor must read the Terms & Conditions contained in the Notice Inviting Tender
(NIT) carefully. He/she should particularly go through the eligibility criteria, and satisfy himself/herself of
the mandatory requirements. Contractors/bidders desirous of participating in the tender may submit their
application for the work only if they fulfill the minimum eligibility criteria and are in possession of all the
required documents.

Eligibility for participation

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and
contractors/bidders of equivalent grade or class having Pre-Qualification (PQ) Credential from the
Government of West Bengal, Union Government Departments/ Other State Government Departments/
Engineering Wings of Gol /IRCON/RVNL/NHPC, Autonomous Project Authority and other similar
organizations of Gol and State Governments/PSU and Corporations of Government of India and other States
having successfully completed at least one similar nature project and not otherwise debarred are eligible to
participate subject to fulfilling the other PQ eligibility criteria laid down in the subsequent paragraph.
Consortiums and Joint Ventures are not allowed to participate in tenders of value up to Rs. 45.00 lakh.

Note: In case of consortiums, maximum number of constituents shall be restricted to 5 (five) and each of the constituent must
have at least some work credential. Individual constituents of a consortium cannot form another consortium.

Participation in more than one serial of work in a tender
Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than
one work have been published in that e-NIT, subject to fulfilment of all of the following conditions:

There should be full compatibility (matching between the technical PQ credential submitted by the bidder in
the form of Credential Certificate (CC) along with other relevant documents relating to any work successfully
completed by the bidder and technical PQ criteria specified in the NIT for any particular serial of works for
which the bidder intends to bid. In other words, technical PQ credential certificate along with relevant
documents submitted for any work should at the minimum; satisfy the technical PQ eligibility criteria specified
for that work. Normally there should be separate CC along with relevant documents for each of the serial of
works, the bidder intends to bid and the serial number relevant to the CC should be clearly written on the body
of the CC and also on the other documents. However, the bidder will also reserve the right to submit one CC
along with relevant documents for bidding in more than one serial of work, provided cumulative technical PQ
credential of all such serials should be fulfilled by one single CC. In such case also, serial numbers of the
relevant works for which the CC is submitted should be clearly written on the body of the CC by the bidder.
Omission of serial numbers on the body of the CC and also on the other documents, in case of bidding for
more than one serial will lead to rejection of all the bids.



Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for
any three financial years within preceding five financial years, as stated under Clause 7V, should not less
than the summation of turnover requirements of the relevant individual serial of works for which the bidder

intends

1)

2)

3)

Tender documents to be submitted in the tender box in the office of the Executive Engineer,
Malda Irrigation Division, Green Park, Malda as per scheduled time and & date of original
NIT.

a) Separate Application & Tender should be submitted for each Work, as per attached List, in
sealed cover inscribing the NIT No., Sl. No. and Name of the Work on the envelope and addressing
to the Executive Engineer, Malda Irrigation Division, Green Park, Malda otherwise Cancelled

b) Submission of Tenders by Post or FAX or through Internet is not allowed.

The Tender Document and other relevant Particulars (if any) may be seen by the intending Tenderers
or by their duly authorized representative during office hours between 11.00 A.M. And 4.00 P.M.
on every working day, till the date of issue of tender papers in the office of the Executive Engineer,
Malda Irrigation Division, Green Park, Malda. Any tenderer may send his authorized
representative to attend interview, bid or any other purpose allowed by tender accepting authority.
Such authorization must be submitted in stamped paper in presence of 1% class Judicial Magistrate
or Notary Public.

4. Compulsory Documents to be submitted along with the application of tender paper

SIL. Folder Details Remarks if Any
No. Name
1. Certificates 1. Latest Professional Tax Payment Certificate (PTPC) or, PT
deposit challan for current financial year or Government Order
for exemption in other States where ever applicable.
2.Valid PAN Card in the name of bidder/organisation.
3. Income Tax Return of current Assessment year or, IT Return
of immediate preceding Assessment year whichever is ;attest
available.
4. Valid GSTIN under GST Act & Rules
2. Company 1.For Proprietorship Firms, Partnership Firms, Registered
Details Companies, Registered Co-operative Societies Valid Trade
License/ acknowledgement or Receipt of application for Trade
License/ Revalidation
OTHER REQUIREMENTS:-
2.For Partnership Firms:
Legally valid Partnership Deed, Form-VIIl/ Memorandum of
Registration of Registrar of Firms
3. For Companies:
Incorporation Certificate, Memorandum of Articles of ROC, List
of current owners/ Directors/Board Members
4.For State Registered Co-operative Societies:
Society Registration certificate from ARCS of the State, Society
by-Laws, latest available Auditor’s Report of Directorate of Co-
operative Audit within proceeding five years as per Societies Act
& Rules
3. Credential 1.Work Order/ Award of Contract or LOA/LOI duly authenticated
by issuing authority.
2.Pre-Qualification (PQ) Work credential of one 100% completed
work as desired in the NIT as the Credential Certificate (CC) duly
authenticated by competent authority.

Application may be cancelled if any above mentioned documents (applicable) not submitted by
tenderers. Decisions of Engineer In Charge is final.

o Certificate/s:

a.

Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for
current financial year/Waiver Order of competent authority in other States if applicable.

b. Valid PAN Card of the bidder/s are required;



c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment
year under IT Act & Rules, whichever latest available with the bidder.

d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules
of the bidder.

e Company Details:

i. For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form
No. VIII,” issued under Indian Partnership Act, 1932 (Act-1X of 1932) by the Registrar of Firms. In case
a Partnership Firm is yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms
may also be accepted.

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority
of receipt of application for Trade License / renewal, ‘Memorandum of Articles’ registered under the
Registrar of Companies (ROC) under the Indian Companies Act, List of owners/ Directors/Board
Members are to be uploaded with the e-bid.

iii. For State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB)
and By-Laws for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and
Rules, 2011 and all amendments.

b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative,
Government of West Bengal within preceding five financial years as per Societies Act & Rules.

¢ Eligibility criteria based on Credential of work/Prequalification Work Credential

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent
issuing authority.

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in
the NIT as the Credential Certificate (CC) duly authenticated by competent authority

e Financial proposal:-

Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as
percentage above or below the estimated amount put to tender or ‘at-par’ with tender value, in the
space marked for quoting rate in the BOQ of the tendered work.

e Earnest Money Deposit (EMD):-

Finance Department has exempted from payment of EMD to State Registered Labour Cooperative Societies,
Mackintosh Burn Limited, Westinghouse Saxby Farmer Limited & Britannia Engineering Limited only. State
& Central Govt SSI Units are exempted from EMD for tenders for procurements and supply of Goods only
and not works contracts. However, all other PQ credentials are to be fulfilled by each

(b) Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful
L1 bidder, if the accepted bid price is below by more than 20% of the amount put to tender. This Additional
Performance Security shall be equal to 10% of the tendered amount i.e. the L1 bid price.

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of
Letter of Acceptance / Letter of Invitation (LoA/Lol) within seven working days and before issuance of Award
of Contract (AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata
or / in West Bengal, as per specimen format Form-6. If the bidder fails to submit the said value of BG as
Additional Performance Security within the seven working days, he may pray for extension of BG submission
date within the prescribed 7 days period by another seven days with reasons to be recorded in writing (which
is 14 working days from date of issuance of LoA). Else, its/their Earnest Money Deposit (EMD) will be forfeited
without any prejudice by the Tender inviting authority and the defaulting bidder also debarred from further
participation in all future I&WD tenders for a period of one year for committing the offence on the first occasion
and for a period of two years for recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity
period accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive
Engineer in-charge of the work, which shall be returned to the bidder/contractor after successful physical
completion of the work as per contract. If the bidder fails to complete the work successfully, this Additional
Performance Security shall be forfeited at any time during the pendency of the contract period after serving



suitable notice to the contractor/bidder agency. Necessary provisions regarding deduction of security deposit
from progressive bills of the contractor in respect of the tendered work shall be governed as per relevant
clauses of the tender contract/Agreement which will in no way be affected / altered due to this Additional
Performance Security.

4)

a) Intending Tenderers should apply for Tender Papers addressing to the Executive Engineer, Malda
Irrigation Division, Green Park, Malda in their respective Letter Heads enclosing self-attested copies
of the following documents, originals of which are to be produced at the time of Application of Tender
Paper, as well as during interview (if any).

PAN., GST Registration Related Doc, PTPC & P. Tax valid at least up to the date of opening of the
Tenders. Application for such clearance addressed to the competent authority, subject to production
of authenticated receipt, may also be considered.

ii.  Completion Certificates & Payment Certificate(s) for the single similar nature of single work worth

at least 30% of the value of the Work for which Tender Paper is desired, executed within last 5

(five) years (to be determined from the actual year of completion, considering last financial year as
Year-1).

iii.  Declaration by the Applicant to the effect that there is no other applications for Tender Paper for

work in this N.I.T. in which he / she / they has / have common interest. Failure to produce any of the
above Documents may be considered good and sufficient reason for non-issuance of Tender Paper.

iv.  Eligibility certificates issued by the ARCS for Engineer’s Co-operative and Labour Co-operatives.

v.  Partnership Deed(for Partnership Firms) and registration from the Register of Firms. Deed of

V.

Consortium/Partnership firm, and documents for their registration in the form of certified copy of
‘Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of
Firms, West Bengal having their registered office at P-15 India- Exchange Place, Todi-Mansion,
10th Floor, Kolkata 700001.

In case a contractor/bidder is yet to receive Form No. VIIL a “Memorandum” issued from the above
office may also be accepted. However, consortiums submitting the Memorandum are also required
to submit an undertaking in plain paper along with their application and “Copy of Form No. VIII
would be submitted to the Tender Inviting Authority before receiving final payment, in case found
to be the lowest bidder L1 and the work is awarded in its favour. Any change in the constituent of
the Consortium/Partnership Firm should also be intimated to the office of the Registrar of Firms,
Kolkata prior to submission of application in the tender and a certified copy of the revised Form No.
VIII showing changes in its constituents are required to be submitted. If the Consortium is yet to
receive a certified copy of the revised Form No. VIII, it would be required to submit the aforesaid
undertaking

b) (i) Completion Certificates (CC) for 100% completed works during the current year and within last five
financial years will only be accepted as valid credential.

ii.

iii.

CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if issued
outside the jurisdiction of the State) of the office and designation of the officer/ authority issuing the CC
for the work along with the name of work and amount put to tender (Tender Value). Illegible certificates
and those having incomplete information may be rejected.

CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of works
executed in other Departments of the State Government/ organizations viz. Public Works & Public
Works (Roads) Department, Public Health Engineering Department, Sundarban Affair Department and
other State Government Departments, Zilla Parishads & Panchayat Samities only within the jurisdiction
of the State of West Bengal, WBHIDCO, WBSEDCL,WBSETCL, KMDA, KMW&SA, KMC, Other
Municipal Authorities , HRBC, Engineering Departments of Union Government and Organizations like
Farakka Barrage Project (FBP) Authority, Indian Railways, KoPT and companies owned or managed
by the Government of West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farmer Limited



& Britannia Engineering Ltd. may also be considered. Such CC are to be issued by an officer/authority
not below the rank of Executive Engineer / Divisional Engineer / District Engineer/Project Manager of
the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat
Samities and Municipalities shall be BDO & Ex-officio Executive Officer and Secretary or equivalent
administrative officers respectively. It is desirable to have contact telephone and FAX or e-mail address
of the signatory of the CC for all offices outside West Bengal.

Such CC is required to be further countersigned by the immediate superior authority of the issuing
authority for all cases other than direct Union Government Departments and Ministries outside the State
of West Bengal. Also such certificates when issued in all other States other than those directly of State
/ Union Government Departments and Indian Railways should contain a declaration that the work has
been executed to the satisfaction of the concerned Government Organisation and has been declared
100% complete in all respect by the competent authority in the concerned Organisation.

Whenever credential of individual entities of a Consortium is considered, multiplying factor of 0.30 should
be considered as 0.90 of combined values of the BOQ, or gross combined final values of each of CC of
the individual entities satisfy the requirement.

Eligibility criteria for participating in more than one tender in a NIT Normally separate Completion
Certificate (CC) of 100 % completed works is to be provided for participation in separate works in a
particular NIT.

Monetary value (Amount put to tender without considering contractual rate) of the 100% completed work
or gross final bill value (excluding contractual rate) including supplementary/substitute supplementary, as
the case may be, thus submitted will be further multiplied by the following factors to take care of the
inflationary effect to arrive at the net notional amount.

Multiplying factor to arrive at

Year Description net notional amount
Current - 1.00
Ist 1 year preceding the current financial year 1.08
2nd 2 years preceding the current financial year 1.16
3rd 3 years preceding the current financial year 1.26
4th 4 years preceding the current financial year 1.36
Sth 5 years preceding the current financial year 1.47

(iv)  Any suppression or misrepresentation of Fact will automatically debar the applicant from
participating in any Tender under the Division for at least 3 (three) years from date of Detection in addition
to such other penal action as the Government may deem proper.

¢) Intending Tenderers having not satisfied with the decision of the Tender Paper Issuing Authority may
prefer an appeal to the next superior Officer. Necessary communication regarding his appeal to the
Appellate Authority must be brought to the notice of such authority within two days after the date of
issue of Tender Paper and copy of such communication should also be submitted to the Tender Paper
issuing authority within the same period failing which no such Appeal will be entertained.

a) Tender documents are available free of cost and NIT also made available in the Departmental website
www.wbiwd.gov.in . Cost of tender documents shall not be charged even during execution of formal
tender agreements. However, the contractors/bidders may wherever necessary be charged suitably for
asking additional multiple copies of drawings, specifications, Schedule of Rates of the Circle/s (SoR)
etc. and such fee may be suitably determined by the Tender Inviting Authority as per norms.

b) No Tender Paper will be supplied by Post.

¢) No Tender Paper will be issued after expiry of date & time mentioned in the notice.



5)

Before submitting any Tender, the Intending Tenderers should make themselves acquainted thoroughly
with the local conditions prevailing, by actual inspection of the site and take into consideration all factors
and difficulties likely to be involved in the execution of work in all respects including transportation of
materials, communication facilities, climate conditions, nature of soil, availability of local Labours and
Rates prevailing in the locality etc. as no claim whatsoever will be entertained on these accounts afterwards.
In this connection tenderers may contact the office of the undersigned between 11.00 A.M. and 4.00 P.M.
on any working day.

Cost towards Earnest Money Deposit (EMD) @2%, for each work as noted in the List of Works, in the
form other than those mentioned below, will not be accepted. Earnest Money Deposit (EMD) must
presently be submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt
(DCR) of any scheduled Commercial Bank in India approved by RBI & having a branch in West Bengal
which is to be drawn in favour of the Executive Engineer, Malda Irrigation Division, payable at
Malda. [Labour Co-operative Societies are exempted from deposition of Earnest Money (Vide Order No
No.03(W)/2015-16 Dated, 18th November, 2015 of Secretary, I&WD)].Tenders without earnest money
enclosed therewith with the tender will be treated as Informal.

Payment in any other forms viz. NSC, KVP, cheques etc will not be accepted.

1) Earnest money as noted in the list of works will have to be deposited by the contractors.

a. The Tenderer should quote the rate both in figures & in words on the basis of percentage above
/ below /at par the scheduled of rates attached with the tender form and also in the space provided
in the Tender Form.

b. Any tender containing over writing is liable to be rejected.

c. All corrections are to be attested under the dated signature of the Tenderer.

2) When a Tenderer signs his tender in an Indian language, the total amount Tendered should also be
written in the same language. In the case of illiterate Tenderer, The Rates Tendered should be attested
by a Witness.

3) The Tenderer who will sign on behalf of a Company or a Firm, must produce the registered documents
in support of his competency to enter into an Agreement on behalf of the Company or the Firm under
the Indian Partnership Act, failing which the Tender will not be considered and the deposited Earnest
Money will be forfeited.

4) Any letter or other instrument submitted separately in modification of the sealed Tender will not be
entertained.

5) The Tenderer should submit a statement (if desired) at the time of submission of his tender showing
the technical staff to be maintained for the work, with their technical qualifications, failing which the
Tender may be liable to rejection.

6) Conditional Tender, which does not full fill any of the above conditions, and is incomplete in any
respect, is liable to summarily rejection.

7) GST, Royalty, Building & Construction Workers Cess and all other statutory Levy/Cess etc. will have
to be borne by the Contractor (he will have to produce necessary documentary evidence of his having
done so at the time of receiving the final payment for the work). Otherwise such deduction as per
present norms, or as may be prescribed by the Finance Department.

8) Lowest valid rate should normally be accepted. The Executive Engineer, Malda Irrigation Division,
Green Park, Malda, is the accepting authority of Tender and The Tender Accepting Authority dose
not bind himself to accept the lowest Tender and reserves the right to reject any or all of the Tenders
received, without assigning any reason whatsoever and also reserves the right to distribute the
work amongst more than one Tenderers on technical feasibility.



9) The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis of
rate to justify the rate quoted by him.

10) The Tenders will be opened, as specified in the List of works in the Chamber of the Executive
Engineer, Malda Irrigation Division, Green Park, Malda in presence of the participating Tenderers
or their duly Authorized Representative who may be present at the time of Opening and who may also
put their signature in the Tender Opening Register.

11) The successful Tenderer will have to execute the formal agreement in duplicate which will have to be
obtained from the office of the Executive Engineer, Malda Irrigation Division, Green Park, Malda,
failing which the Earnest Money shall forthwith stand forfeited in the favour of the Government and
the communication of acceptance of the tender/ Formal work order shall automatically stand cancelled.

12) If any Tenderer withdraws his Tender before its acceptance or refuses / fails to convert it into a Contract
within a reasonable time, without giving any satisfactory explanation for such withdrawal / refusal /
failure, he shall be disqualified for submitting any Tender in this Division / Circle for a minimum
period of one year and his case will be referred to the Government for order as to what further action
will be taken against him.

13) The successful Tenderer will have to abide by the provisions for the West Bengal Contract Labour
(Regulation and Abolition) Rules, 1972 and such other Acts as may be applicable, as will be in force
from time to time.

14) Materials such as cement, etc. have to be procured directly by the contactors as contractor supply Any
other materials not listed therein, if supplied by the department, the issue rate for such materials will
be fixed by the Engineer-in-charge.

15) Hire charge for Tools & Plants machinery, if issued departmentally, will be recovered from
Contractor at such rates as will be fixed by the Engineer-in-Charge. The period of Hire Charges of
all Tools & Plants machinery issued from the Govt. Godown will be counted from the date of their
issuance from the godown and up to the Date of return into the same godown and the Hire Charges
will be recovered from Contractors accordingly. All Tools & Plants Machinery issued to the such
damage or replacement will be recovered from Contractor.

16) In the following cases a Tender may be declared informal and unacceptable.

a) Correction, alterations, additions etc. if not attested by the Tenderer.

b) Earnest Money in the form of D.C.R. / Demand Draft etc which are short deposited and /
or not deposited in the favour of the Executive Engineer, Malda Irrigation Division.

c) If the Tender From is not properly filled in respect of the general Description of the work,
Estimated Cost, Rate of deduction of Security Deposit etc. in page -2 and other pages as are
required to be filled in.

d) If the specified pages of the Tender Document are not signed by the Tenderer.

e) Ifthe Tender is not submitted in a Cover properly sealed and name of the work is not
indicated on the cover with N.I.T No.

17) For the refund of the Earnest Money of the unsuccessful Tenderer(s), he / they is / are to apply for
the same to the Executive Engineer, Malda Irrigation Division Green Park, Malda, giving the
Date of Tender,

amount and mode of Earnest Money deposited — all in a complete from. The Earnest Money of All

Tenderer other than the 1% Tenderers in each case, maybe refunded after acceptance of rate in the
comparative statement, as early as possible.

18) To verify the Competence Capacity and Financial Stability of the intending Tenderer(s) the Issuing
Authority may demand production of any necessary Document(s) as it may deem necessary.

19) All new publish Govt. Order are applicable for this NIT.



20) The payment of any work will be made according to the availability of specific Fund and no claim
whatsoever for delayed payment will be entertained.

21) Depending on response to various serials in the NIT Tender Paper Issuing Authority may Issue
Tender Paper for any serial even though it may not be preferred by the applicant.

Time Schedule of Tender Procedure :-

SI. No. Description Time
1. Last date and time for application. 25.02.2019 upto 03.00 PM
2. Last date and time for issue of Tender Papers. 27.02.2019 upto 04.00 PM
3. Date and time for Dropping Tender Paper 01.03.2019 upto 04.00 PM
4. Date of Opening of Tender In the Office of the Executive | 01.03.2019 upto 05.00 PM
Engineer, Malda Irrigation Division, Green Park, Malda

List of Works Enclosed to this NIT

V
©
\Q’\

Executive Engineer
Malda Irrigation Division
Green Park, Malda



10.

Additional Terms & Conditions

Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the
contract and all correspondences concerning rates, claims, change in specifications and/or
design and similar important matters will be valid only if accepted/recommended by the
Engineer-in-Charge. If any correspondence of above tender is made with officers other than
the Engineer-in-charge for speedy execution of work, the same will not be valid unless copies
are sent to the Engineer-in-Charge and approved by him. Instructions given by the Sub-
Divisional Officer/Assistant Engineer and the Section Officer/Junior Engineer on behalf of
the Engineer-in-Charge shall also be valid (who have been authorised to carry out the work
on behalf of the Engineer-in-Charge) regarding specification, supervision, approval of
materials and workmanship. In case of any dispute, the decision of Engineer-in-Charge shall
be final and binding.

Acceptance of the tender including the right to distribute the total work between two or
amongst more than two contractors/bidders will rest with the Engineer-in-Charge without
assigning reason to the contractors/bidders thereof. The Executive Engineer as the accepting
authority reserves the right to reject any or all tenders(except SI. No-4) without assigning any
reason thereof. For S1. No-4, The Superintending Engineer, as the accepting authority reserves
the right to reject this work without assigning any reason thereof.

The contractors/bidders shall have to comply with the provisions of (a) Contract labour
(Regulation & Abolition) Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its
amendments, or the modifications thereof or any other laws relating thereto enforced by the
appropriate Government from time to time.

Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders
regarding payment of compensation on account of idle labour on such grounds including non-
possession of land in the working zone.

Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation
claim due to machines becoming idle, for any circumstances including untimely rains, other
natural calamities, strikes etc.

Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after
issuance of work order / commencement and completion of the work, is to be borne by the
contractor/bidder. Original challan of materials, which are procured by the contractor/bidder,
may be asked to be submitted for verification by the Engineer-in-Charge.

Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate
Government shall be deducted from the gross value of all works bill. Also, it is instructed to
register his/her establishment under the relevant Act with the competent registering authority,
i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region.

No mobilization / secured advance will be allowed unless specified otherwise in the
contract.

GST/Sales Tax, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest
products, Toll Tax, Income Tax, Ferry Charges and other Local Taxes if any, are to be paid
by the contractor/ bidder. No extra payment will be made as re-imbursement or compensation
for the above. The rates of supply of finished work items are inclusive of these taxes and
charges.

All working tools & plants, scaffolding, construction of vats & platforms arrangement of
Labour camps shall have to be arranged by the contractor at his/her own cost.



11.

12.

13.

14.

15.

16.

17.

18.

The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/
layout for the work and for giving and checking measurements by the Engineer-in-Charge or
any other Department officer assigned by him / her for which no extra payment claim will be
entertained.

The contractor should thoroughly scrutinize the site of work and relevant tender documents,
drawings etc. before submitting the tender and satisfy himself/herself regarding the conditions
and nature of works and ascertain the difficulties that might be encountered during execution
of the work, carrying of materials to the site of work, availability of drinking water and other
human requirements including safety and security etc. Works on river banks may be
interrupted due to various unforeseen reasons e.g. sudden rise in water level, inundation of
site caused by flood, inaccessibility of working site for carriage and transportation of
materials. Engineer-in Charge may instruct the contractor to suspend work that may be
subjected to damage due to extremely adverse weather/climatic conditions and no claim will
be entertained on this account. There may be variations in alignment, height of embankment
or depth of cutting, location of revetment, structures etc. due to change of topography, river
conditions and local requirements etc. from the approved work estimate during actual
execution of the scheme. For all such modifications or alterations, the tendered rate and
contract will remain valid. The contractor will not be entitled to any additional financial claims
or extra rates on any of these accounts.

A machine page numbered Site Order book (with triplicate copy of every page) will have to
be maintained at site by the contractor and the same has to be issued by the Engineer-in-Charge
before commencement of work at site. Instructions issued by the inspecting engineer officers
not below the rank of Assistant Engineer will be recorded in this site order book and the
contractor must note down and comply the same at the earliest.

The work will have to be completed within the time period as mentioned in the NIT/e-NIT. A
suitable work programme based on time period allowed for completion of work as per tender
is required to be submitted by the contractor within 2(Two) days from the date of receipt of
work order which should satisfy the time limit assigned for completion. Contractor should
inform in writing the name of his authorized representative/s who are to remain present at site
daily during work execution to receive instructions relating to the work, sign measurement
book & bills and other Govt. papers etc on the basis of Power of Attorney conferred within 2
(two) days from the date of receipt of work order, if not done earlier.

No compensation is payable for idle labour, contractor’s establishment charges or on
account of reasons such as variations in price indices/escalation cost etc.

All sort of precautions should be taken for the safety of the work force deployed by the
contractor and also others at worksite as per safety rules as is enforced by appropriate
authority. The contractor will remain liable towards payment of compensation in accordance
with the Workman’s’ Compensation Act etc for the labourers engaged and should deal to settle
such cases promptly. Proper road signs as per P.W.D. practice will have to be erected by the
contractor at his own cost while operating on or near public thoroughfares.

The contractor will have to maintain technically qualified employees and/or apprentices at
site as per prevailing Apprentice Act or as stipulated in the contract.

The contractor will have to accept the work programme as per modification and priority of
work as fixed by the Engineer-in-Charge so that most vulnerable reach and/or critical items
are completed before the due date for arrival of monsoon or rise of water level or for any other
suitable reason/s.
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Quantity of various items of work mentioned in the tender schedule or in work order is only
tentative. During actual execution, these tendered items may vary, even substantially. Payment
will be made on the basis of quantum of work actually done in different items and as per
specification and no claim will be entertained for reduction of quantities in some items or due
to omission of some tendered items. For execution of quantitative excess in any item beyond
10% or supplementary works, approval of the Superintending Engineer / Chief Engineer
Government in the Irrigation & Waterways Department would be required depending on who
ever is the Tender Accepting Authority and financial involvement thereof, before making any
excess and /or supplementary item work payment.

Materials such as cement, etc. have to be procured directly by the contactors as contractor
supply. Any other materials not listed therein, if supplied by the department, the issue rate for
such materials will be fixed by the Engineer-in-charge.

The Tender Inviting Authority/Tender Accepting Authority reserves the right to cancel the Tender at
any Stage.

Typographical errors leading to absurdity shall be ignored and correct technical, financial & legal
meaning of such errors shall be considered as decided by the tender accepting authority.

As per Govt. Notification No. (i) 925-F(Y): dated: 14th February 2017 in supersession of

Departmental order No. 05-W/2015-16; dated 20" November, 2015. This will have retrospective
effect from 15/02/2017. This G. O Dated 14/02/2017 is in supersession to the earlier G.O. No. 172(8)-
IB/TW/O/IB-Misc-38/2011(Pt. III); Dated 06/09/2016 in respect of the relevant provisions in the e-
NIT.

As per Govt. Notification No. (i) 378(7) — IB / IW/O/IA/11C(T)-01/2004(Pt); dated: 6'" February
2017 regarding the condition of restricting value of the work upto the tendered amount as directed by
competent authority.

As per Memorandum No. — 09-W/2017-18 Dated 20th july,2017 of Secretary to the Govt. of West
Bengal, I & W Department, Govt. of West Bengal applied for this NIT. The ‘Additional Performance
Security’ shall be obtain from the successful L1 bidder in the form of ‘Bank Guarantee; of any
Schedule Bank, payable at Kolkata or/in West Bengal, as per proforma, if the accepted bid value is
below 20% of the estimated amount put to tender. This Additional Performance Security shall be equal
to 10% of the tendered amount i.e the L1 bid price.

In order to cope up with the present system of e-billing, supply of departmental materials is
not encouraged. However, such materials may be issued to the contractor/agency to the extent
of requirement, subject to availability, as assessed and following the Treasury system of
accounting procedures and in installments as may be suitably decided by the Engineer-in-
Charge. Issuance of materials may be of three categories.

a)  Materials issued directly to the work subject to its recovery from bills.
b)  Materials issued from departmental Godown subject to its recovery from bills.
c)  Materials issued free of cost.

Any construction materials brought to work site by the contractor must be approved by the
Engineer-in-Charge. Materials rejected must be removed by the contractor from work site at
his own cost within 24 hrs of issue of the order to that effect. The rates in the schedule are
inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phases with due intimation to the Sub-Divisional Officer/Assistant Engineer
concerned, in conformity with the progress of the work. For special type of materials, i.e. Geo
Synthetic Bags, HDPE Bags, Geo- Textile Filters, Geo-jute Filters etc. if any, relevant data
sheets containing the name of the manufacturers, test report etc. are also to be submitted on
each occasion. Engineer-in-Charge may conduct independent tests of all construction
materials on the samples drawn randomly before accordance of approval for using these
materials for the work. In this regard decision of Engineer-in-Charge is final and binding.
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For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof.
The construction materials will have to be carried from the departmental godown to the
worksite by the contractor at his own cost. The contractor shall remain responsible for proper
storage & safety of the materials. Suitable godowns / Stores shall have to be made by the
contractor at his/her own cost. Penalty charges shall be levied at higher rates for loss, wastage,
misuse. Surplus departmentally issued materials if any, shall have to be returned in the godown
or store maintained by the Engineer-in-charge at the contractor’s cost within the time frame
as fixed by Engineer-in-Charge. Otherwise, the cost at penal rates will be recovered from the
bill. Indent for departmental materials shall be submitted by the contractor to the S.D.O/AE at
least 7 days in advance of actual requirement. No claim will be entertained for non-issuance
of such materials on time, but reasonable extension of time will be granted. All materials,
whatever be its category thereof, shall be properly stored by the contractor in suitably
maintained godowns near the site of work at his own cost & under no circumstances
whatsoever shall any material be removed from the site of work without prior written
permission of the Engineer-in-Charge. The contractor shall be responsible for any damage or
loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization
of materials which have been issued departmentally.

Value of the materials, under category (a) & (b) of clause 20, will be recovered from the
progressive bills of the contractor in one or successive installments as may be decided by the
Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest
departmental godown, if stock permits. The issue rate of cement is shown in the Schedule of
materials attached with the tender. Excess consumption of cement by more than 5% over the
final consumption statement drawn up as per consumption rate specified in the Schedule
included in the tender will be recovered at a penal rate shown in schedule.

Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown
where such material is available in marketable length. While issuing the same, for any
particular work, the quantity actually required as per approved drawing shall only be issued.
It will be responsibility of the Contractor as well as the Engineer-in-Charge to get this quantity
properly utilized in the work. Cut pieces, if any, will not be taken back by the Department.
Recovery for the total quantum of steel rods issued will be made at the issue rate shown in the
Schedule. In case of use over +10%, deduction will be made at a penal rate shown in the
Schedule. This whole principle shall apply in case of other M.S materials like sheet piles and
structural steel members as well.

All quarries and disputes arising out of the works tender contract is to be brought to the notice
of Chairman of the Departmental Dispute Redressal Committee in writing for decision within
15 days.

Any typing errors are ignorable.

P. K. Samanta
Executive Engineer
Malda Irrigation Division
Green Park, Malda



Memo No: - 204 /1(11) Dated the Malda, the 18/02/2019

Copy forwarded to the :-

1.
2.
3.

o

10.

11.

The Chief Engineer (North), Green Park, Malda,

The Sabhadhipati, Malda Zilla Parishad, Malda, P.O. & Dist.-Malda for favour of kind information.

The Superintending Engineer, North Irrigation Circle-I, Irrigation & Waterways Directorate, Government of
West Bengal, Green Park, P.O.-Mokdumpur, Dist.-Malda for favour of kind information.

The District Magistrate, Malda for information please.

The SDO, Sadar, Malda for information please.

Sub-Divisional Officer/A.E, Malda Investigation Sub-Div. / Malda Irrigation Sub-Div. / Ganga Anti Irrigation
Sub-Div.-l / Ganga Anti Irrigation Sub-Div.-1l, Green Park, Malda, for information and taking necessary action.
He is requested to please hand over the site to the contractor along with profile chart under intimation to this
office. This should be strictly followed and detailed instructions may please be issued to the contractor in time
and copy of the same may be sent to this office for approval.

The Secretary, Vigilance Commission, Government of West Bengal, Salt Lake City, Bikash Bhawan, Kolkata-
700091 for favour of kind information please.

The Income Tax (T.D.S.) Officer, Wd-6(3), Malda for information please.

The Deputy Labour Commission, Commercial Estate Southern E-2 Block (1st Floor), Malda for information
please.

The Karmadhyaksha, Krishi-&-Samabayee Sthayee Samity, Malda Zilla Parishad, Malda for information
please.

The Accounts Branch of Malda Irrigation Division, Malda for information.

Enclo: List of works

YV
[o]
@

Executive Engineer
Malda Irrigation Division
Green Park, Malda



Memo No. 204

Notice Inviting Tender No:- 05 /EE/M.I.D of 2018-19

Dated: 18-02-2019

Sl. Amount Put to Alloted
Name of Work EMD )
No. Tender Time
Maintaince & repair of Bhutni Diara Curcit Embankment on the left bank of river Ganga in
1 |Between Ch12.00km to 17.00km under GP-Hiranandapur, Block Manikchak, PS-Bhutni, Dist-| g4 83 964 %9,679 15 Days
Malda
Maintaince & repair to the Patladaha sluice over Dudhkunda Khal at village Nazirpursahebdihi in
2 Block & PS- Manikchak, Dist.-Malda X4,85,197 X9,704 30 Days
Construction of Guardwall and repair to the brick pitching at up stream of Patladaha sluice over
3 |Dudhkunda Khal at Village Nazirpursahebdihi in Block & PS-Manikchak, Dist-Malda X4,85,432 X9,709 30 Days
Construction of Guardwall and filling the ditch on the left bank of river Mahananda near Nabin
4 |Sangha Club and Masjid at Chandpara, Aiho in PS- Habibpur, Dist-Malda % 4,84,596 % 9,692 30 Days
M & R to damaged bank protection work at side of village road at Aiho near the house of Sri
5 [Probodh Roy on the bank of river Mahananda in PS-Habibpur, Dist-Malda R4,74,965 9,499 30 Days
Construction of Stair of Bathing ghat near Duarga Mandir and Girls Hostel on the left bank of
6 [river Mahananda at Aiho, Chandpara in PS-Habibpur, Dist.-Malda 4,84,489 9,690 30 Days
Construction of Guardwall and repair to the brick pitching at down stream of Patladaha sluice
7 |over Dudhkunda Khal at Village Nazirpursahebdihi in Block & PS-Manikchak, Dist-Malda X4,84,987 X9,700 30 Days
M/R to damaged catch water drain at Ghoshpara on the left bank of river Kalindri at Aridanga in
8 |Ps-Ratua, Block-Ratua-Il, Dist-Malda. X1,51,120 X3,022 18 Days
Emergent palliative work on R/B of river Punarbhaba at Barsiapara adjacent to Plot No.-199 in
9 |mouza Nababnagar at Block-Bamongola under under Malda Irrigation Division. X4,83,225 X 9,665 18 Days
Emergent palliative work on R/B of river Punarbhaba at Barsiapara adjacent to Plot No.-200 in
10 |mouza Nababnagar at Block-Bamongola under under Malda Irrigation Division. X4,83,776 X9,676 18 Days
Emergent palliative work on eroded river bank at junction point of river Punarbhaba and Aisani
11 |Khar in Mouza Paschim Laxminarayanpur within Block-Bamongola under Malda Irrigation X4,84,668 X9,693 18 Days
Division
Emergent palliative work on eroded bank of Aisani Khar and adjacent to plot No.-2180 in Mouza
12 |Paschim Laxminarayanpur within Block-Bamongola under Malda Irrigation Division X4,85,156 X9,703 18 Days
M&R to damaged bank protection work & Bathing Ghat in fornt of Aiho High School on the left
13 Bank of River Tangon in PS-Habibpur Dist-Malda X4,44,778 38,896 18 Days
Repairing of inspection path of 3(Three)breach points occurred during flood 2017 on
Kanchanbeel & Mashaldighi- Muriakundu Circuit Embankment at Gourangapur, Kanchandighi
14 and Srikrishnapur by consolidating brick bats or jhama metal in Block & PS-Gazole, Dist-Malda X4,78,683 9,574 20 Days
15 Construction of frontside garden Pathway of 230 m & Concrete Badminton court at Mahananda 469053 9381 50D
Bhawan , Mangalbari, Malda under Malda Irrigation Division. e ’ ays
Construction of backside Pathway & development of Parking area at Mahananda Bhawan ,
16 Mangalbari, Malda under Malda Irrigation Division. 34,81,590 39,632 20 Days
17 Supplying & Iay.ing_pave.r _b_lock on parking area at Mahananda Bhawan , Mangalbari , Malda % 4,84,819 29,696 20 Days
under Malda Irrigation Division.
Routine maintenance of garden , Maxican grass , decorative plants for 140 days at Mahananda
18 Bhawan , Mangalbari, Malda under Malda Irrigation Division. 4,84,025 9,681 20 Days
19 Repair & _mai.ntene?n.c.e of Gahuladanra (10 vented) sluice gate in Block - Old Malda , Malda under 2 4,71,468 29,429 20 Days
Malda Irrigation Division.
20 Repéir & maintaince of 2 nos sIuic? ga.te at. I?a.rkoI(OZ vented) & Itakhola (01 vented), Block- % 4,73,061 29,461 20 Days
Englishbazar, Malda under Malda Irrigation Division
Emergent protection work adjacent to the existing Chuliamanura sluice at chuliamanni Kathal
21 |under GP-PHULBARIA in Block & PS-Englishbazar, Dist-Malda under Malda Irrigation Division X4,84,795 X 9,696 20 Days
Reparing of Boulder pitching at right bank of Kalindri river at atgama Eid Ga to
22 Anandomahanpur, PS-Englishbazar, Dist-Malda X4,85,495 39,710 20 Days
Construction of Pavement near North Baluchar at Jora Tank Ghat and Pratibesi Ghat under
23 |WardNo-12 within English Bazar Minicipality in PS-Englishbazar, Dist-Malda during the year 2018 X4,82,699 X9,654 20 Days
19
M/R to Existing Chuliamanura sluice at Chuliamanni Kathal Under G.P-PHULBARIA in Block & PS-
24 Englishbazar, Dist-Malda, under Malda Irrigation Division. X4,84,794 39,696 20 Days
Development & beautification of the garden & pathway area at Mahananda Bhawan,
Mangalbari, Malda under Malda Irrigation Division. X4,75,008 39,500 20 Days
Repariing of inspection path of breach points occurred during flood 2017 on Kuriadaha
25 [Circuit Embankment at Kanainagar by consolidating brick bats or jhama metals in block| 2,211,134 X4,423 20 Days
& PS-Gazole, Dist-Malda
Repariing of inspection path of breach points occurred during flood 2017 on Kuriadaha
26 [Circuit Embankment at Kalinagar by consolidating brick bats or jhama metals in block| < 4,79,578 9,592 20 Days

& PS-Gazole, Dist-Malda
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Sl.

Amount Put to

Alloted

EMD

No. Name of Work Tender Time
Construction of Bathing Ghat stair cases at right bank of river Kalindri infornt of Milky

27 [Hatkhola, Mouza-Milky in Block & PS-Englishbazar, Dist-Malda under Malda Irrigation| X4,70,692 9,414 30 Days
Division
Construction of Circular Guard wall in fornt of the Fild & Supervission Staff Quarter at

28 [Ramnagar Irrigation colony in PS-Englishbazar, Dist.-Malda, During the Year 2018-19 X4,85,001 9,700 20 Days
Silt clearance at down stream side of Bhagirathi regulating structure in Mahadebpur in Kaliachak

29 Il, P.S-Mothabari, Dist-Malda X4,83,594 9,672 15 Days
Repair and maintaince of Sahajaldanra sluice over Sahajaldanra, in Block- Kaliachak-I,

30 PS-Kaliachak, Dist.-Malda. X2,46,862 4,937 15 Days
Repair & maintenance of inspection path over marginal embankment from Dhelparua

31 |More to Laskaritola more in Block- Kaliachak-Il, P.S.-Mothabari, Dist- Malda X3,92,788 7,856 10 Days

32 Renovation work of office building complex of Sub Division Offices (S&P) at Green Park % 4.85 478 29710 30D
Irrigation Colony under Malda Irrigation Division, P.S- Englishbazar, Dist. - Malda e ! ays
Face lifting and painting work of S.D.O offices under Malda Irrigation Division, P.S-

33 Englishbazar, P.O & Dist. - Malda-732103 X3,59,246 7185 30 Days
Construction of covered pathway to the external toilet blocks alongwith ground

34 |develpoment under Malda Irrigation Division, P.S- Englishbazar, P.O & Dist. - Malda-| X4,29,564 X8,591 30. Days
732103
Construction of toilet block in the chamber of SDOs' of GAE-I, GAE-Il and Investigation

35 [Sub Division under Malda Irrigation Division, P.S- Englishbazar, Dist: Malda X4,38,592 8,772 30 Days
Rearrangement of Section Offices under G.A.E -I & G.A.E-Il Sub-Division Under Malda

36 ||rrigation Division, P.S- Englishbazar, Dist. - Malda X3,83,808 R7,676 30 Days

N
\O
&

Executive Engineer
Malda Irrigation Division
Green Park, Malda
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