Government of West Bangal
Irrigation & Waterways pirectorate
Office of the Executive ngineer
Asansol Irrigation Division
Sripally Main Roge + Asnnsgol-713304
(E mail: eeasunnnldfuI:lnnlwd@smﬂ“"“m’

NOTICE INVITING TENDER No, g1/4,4,0./ 2019:20

Separate sealed bids in tender form W, 8. Form NO.ZQll{IE} are hereby invited by the Executive Engineer, Asanso|
Irrigation Division on behalf of the Governor of West Bengal for the works as per list attached from the eligible
bonafide contractors/agencies/bidders having cradential for execution of similar nature of work having value of
50% of the amount put to tender within last 5 years,

1.

iii.

Separate tender should be submitted for each work, as per attached list, in sealed cover super scribing the
name of the work on the envelope and addressed to the Executive Engineer, Asansol Irrigation division,

Submission of tender by post is not allowed.

The tender documents and other relevant particulars (if any) may be seen by the intending contractors/
bidders or by their duly authorized representatives during office hours between 11.00 AM and 4.00 PM on
every working day, till 15/07/2019 in the office of the Executive Engineer, Asansol Irrigation Division. They
may also visit the official websites of the [rrigation & waterways department of West Bengal
www.whiwd.gov.in for detail information.

The contractors/ bidders must have trade license, otherwise his application will be rejected. They must
enclase copy of trade license with application. The intending contractors/ bidders should apply for tender
papers in their The intending respective ‘Letter Heads” enclosing self attested copies of the following
documents, originals of which and other documents like Registered Partnership (for partnership firms) etc.
are to be produced on demand, as well as during interview (if any).

Professional Tax Challan, latest authenticated Income Tax Return for current financial year or
immediate preceding financial year, PAN Card, Goods and Service Tax (GST) Registration Certificate,
Proprietorship Firms (Trade License), Partnership Firms (Partnership Deed, Trade Licence, Form-VIll or
Memorandum of Registration), Limited Companies (Incorporation Certificate, Trade Licence,
Memorandum of Articles), Registered Co-Operative Societies (Society Registration Certificate from ARCS
of the state, latest available Auditor's Report of Directorate of Co- operative Audit within proceeding
five years as per Societies Act & Rules., Trade License and Fiv-Laws. Documents showing latest office
bearers) valid up to the date of opening of the tenders. APplication for such clearance addressed to the
competent authority, subject to production of authenticated receipt, may also be considered.

Completion certificate / Payment certificate(s) for one singlel silmilar work worth at least 50% of the
value of work for which tender paper is desired, executed w'_th'n last 5 (five) years (to be determined
from the actual year of completion, considering current financial year 5 Year-1).

A statement showing number and value of works P"es‘-'"ﬂ; under execytion by the contractors/ bidders
under Irrigation & Waterways Department and ‘othef VEERIMant Department {! BHARIRRHONS 5
stated in paragraph 3 (b) hereunder,

i th M 4
Declaration by the applicant to the effect that there 18" > " 3Pblication for tender paper for work in

: : rest,
this NIT in which he/she/they has/have common Int: for nnl:la:[ure o ediine By fi i) Hoe
documents may be considered good and sufficient réa%° SSuance of tender paper
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V. Completion certificates (CC) of works executed in the Irrigation & Waterways Directorate will ba
considered. CC of works executed in other Departments gf the State Governmint} arganizations viz
Public Works & Public Works (Roads) Department, Public Health Engineering Department Sundarbar;
Affair Department and other State Government Departments, Zilla Parishads & Panchayat Siarn'ltir-_'s only
within the jurisdiction of the State of West Bengal, WBHIDCO, WBSEDCL WBSETCL, KMDA, KMW&SA,
KMC, Other Municipal Authorities and Bodies, HRBC, Engineering Departments of Union Government
and Organizations like Farakka Barrage Project (FBP) Authority, Indian Railways, KoPT and companies
owned or managed by the Government of West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse Saxby
Farme Limited & Britannia Engineering Ltd. may also be considered. Such CC are to be issued by an
officer/authority not below the rank of Executive Engineer / Divisional Engineer / District
Engineer/Project Manager of the State/Unlon Government Departments/ Organisations; authorised
signatories of CC for Panchayat Samities and Municipalities shall be BDO & Ex-officio Fxecutive Officer
and Secretary or equivalent administrative officers respectively, It is desirable to have contact
telephone and FAX or e-mail address of the signatory of the CC for all offices outside West Bengal.

vi. Such completion Certificate is required to be further countersigned by the immediate superior authority
of the issuing authority for all cases other than direct Union Government Departments [Ministries
outside the State of West Bengal. Also such certificates when issued in all other States other than those
directly of State / Union Government

Departments/Ministries and Indian Railways should contain a declaration that the work has been
executed to the satisfaction of the concerned Government Organisation and has been declared 100%
complete in all respect by the competent authority in the concerned Organisation.

vii. Any suppression / misrepresentation of fact will automatically debar the applicant from participating in
any tender under the Division / Circle for at least 3 (three) years from the date of detection, in addition
ta such other penal action as the Government may deem proper.

5. The Intending contractors/ bidders who do not satisfy with the decision of the tender paper issuing
authority may prefer an appeal to the next superior officer. The concerned Chief Engineer will be the
appellate authority for high value tenders, Necessary communication regarding his appeal to the appellate
autharity must be brought to the notice of such authority within two working days after the date of issue of
tender paper and copy of such communication should be submitted to the tender paper issuing authority
within the same period, failing which no such appeal will be entertained.

6. (a) Tender paper will be issued free of cost from the office of the Executive Engineer , Asansol Irrigation
Division as per specified date and time as mentioned in the notice to intending tenderers who are eligible.

(b} No tender paper will be supplied by post.
(c) No tender paper will be issued after expiry of date and time as mentioned in the notice.

7. Before submitting any tender, the intending contractors/ bidlflers should make themselves acquainted
thoroughly with the local conditions prevailing, by actual inspection of the site and take into considerations
all factors and difficulties likely to be involved in l‘he executi_-:m of work in all respects including
transportations of materials, communication facilities, climate gonstiuns, nature of soil, avallability of local
laborers and market rate prevailing in the locality etc. As no claim whatsoever will be entertained on these
accounts afterwards. In this connection the intending tenderers may contact the office of the undersigned
up to 15/07/2019 between11.30 hours and 16,00 hours on any working day.

8. Earnest Money Deposit( EMD ): | ‘
Earnest money@ 2% of amount put to tender as noted in the list of works, must be submitted in the form of

Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled Commercial Bank in India
approved by R8I & having a branch in West Bengal which is to be drawn in favour of “Executive Engineer,
Asansol Irrigation Division” payable at Asansol, Payment in any other farms yiz. NSC, KVP, cheques atc. will

not be accepted.
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Labour Co-operative Societies and State Government Enterprises viz Mackintosh Burn Limited, Westinghouse

saxby Farmer Limited and Britannia Engineering Limited are fully exermpted from payment of EMD against
tenders of the State Government. Finance Department G.0 for waiver of EMD . These sacieties/Enterprises, if
selected through open tenders will however have to furnish requisite Security Deposits (SD) for performance of
the work, If the selected Societies/Enterprises fallure to deposit (SD) within the specified time period, legal action
will be charged against the said Societies/Enterprises as per Rule. {if applicable)

9.

10.

11.

12,

13.

14,

15.

16.

The contractors/ bidders should quote the rate both in figures and in words on the basis of percentage
Above/ Below or At Par the Schedule of Rates attached with the Tender Form and also in the space
provided in the Tender Form.

Any tender containing over writing Is liable to be rejected.
All corrections are to be self attested under the dated signature of the contractors/ bidders.

When a contractor/ bidder signs his Tender in an Indian Language, the total amount tendered should also
be written In the language. In the case of illiterate tender, the rates tendered should be attested by a
witness.

The contractors/ bidders who will sign on behalf of a Company or Firm must produce the registered
documents (within 3 days from the date of opening the tender ) in support of his competency to enter into
an Agreement on behalf of the Company or the Firm under the Indian Partnership Act, failing which the
Tender will not be considered and the deposited Earnest Money will be forfeited.

Any letter or other instrument submitted separately in modification of the sealed tender may not be
entertained.

Conditional Tender, which does not fulfill any of the above conditions, and is incomplete in any respect, is
liable to summary rejection,

Quoting bid price in financial bid stage below 20% of the estimated amount put to tender (Tender value)
is not desirable, as it leads to a doubt regarding the intension of the bidder to deliver good quality work on
due time. "Additional Performance Security” has been made mandatory which shall be obtained only from
the successful L1 bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of
the tender BOQ. This Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10%
of the L1 hid price.

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of
Letter of Acceptance / Letter of Invitation (LoA/Lol) within next seven working days and before issuance of
Award of Contract (AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at
Kolkata or / in West Bengal, as per specimen format Form-6. Else, its/their Earnest Money Depasit (EMD) will
he forfeited without any prejudice by the Tender inviting authority and the defaulting bidder also debarred
from further participation in all future |&WD tenders for a period of one year for committing the offence on
the first occasion and for a period of two years for recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period
including extended time period till 100% physical completion of work in all respects and shall be renewed
within validity period accordingly if required. The said Bank Guarantee shall remain in custody of the DDO &
Executive Engineer in-charge of the work, which shall be returned to the bidder/contractor after successful
physical completion of the work as per contract. If the bidder fails to complete the work successfully, this
Additional Performance Security shall be forfeited at any time during the pendency of the contract period
after serving suitable notice to the contractor/bidder agency- Necessary provisions regarding deduction of
security deposit from progressive bills of the contractor in respect of the tendered work shall be governed as

per relevant clauses of the tender contract/Agreement which willin no way be affected { altered due to this
Additional Performance Security.
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17.

18.

19,

20.

21.

22,

23.

24.

25.

26.

27.

28,

The contractor/ bidder will have to, If so desired by the Tender Accepting Authority, submit his analysis to
justify the rate quated by him,

The Tenders will be opened, as specified in the list of works, in presence of the participating contractors/
bidders or their duly authorized representatives, who may be present at the time of opening and who may
also put their signatures in the Tender Opening Register,

The accepting authority reserves the right to reject any or all of the tenders received without assigning any
reason and he will not be bound to accept either the lowest tender or any of the tenders.

The successful contractor/ bidder will have to execute an formal agreement by collecting tender form W. B.
Form No, 2911(ii) with tender documents free of cost from the office of the Executive Engineer, Asansol
Irrigation Division Division within 7 (Seven) days from the date of receipt of the intimation of acceptance
of his tender failing which the Earnest Money shall stand farfeited.

If any contractor/ bidder withdraws his tender before its acceptance or refuses/ fails to convert it into @
contract within a reasonable time, without giving any satisfactory explanation for such withdrawal/
refusal / failure, he shall be disqualified for submitting any Tender in this Division / Circle for a minimum
period of one year and his case will be referred to the Government for order as to what further action
will be taken against him.

Materials such as Cement, M.S. Rod. R.C.C. Hume Pipes, Sheet Piles, etc. if available in stock, will be issued
by the Department to the Contractor for the work as per issue Rate fixed by the Engineer-in-Charge. Site
of issue of materials as mentioned in the list of materials to be supplied Departmentally to the Contractor
is furnished with the tender documents for the work. Any other materials not listed, if supplied by the
Department, the issue Rate for such material will be fixed by the Engineer-in-Charge.

In the following cases a tender may be declared informal and unacceptable.

a. Correction, alterations, addition etc .if not self attested by the tenderers.

b. i. Earnest Maney in the form of T.R Challan, D.C.R./ Demand Draft, etc. which is not deposited and / ar
deposited having value less than the requisite amount.

c. If the Tender Form is not properly filled in respect of the general description of the work, Estimated
Cost, Rate of the deduction of Security Deposit etc. in page-2 and other pages as are required to be
filled in.

To verify the competency, capacity and financial stability of the intending tenderer(s) the Tender Paper
issuing Authority may demand production of any necessary document(s) as it may deem necessary.

The payment of R/A as well as Final Bill for any work will be made according to the availability of fund
and no claim to delay in payment will be entertained.

As per G.O.No. 1627(8)/1A dated 26th November 2001 of Irrigation & Waterways Department ,
Government of West Bengal , Clause 25 of Tender Form No. 2911 stands deleted in respect of contract
of value less than Rs. 100.00 lakh.

Normally, tender paper for not more than one work in any oné NIT will be issued to an applicant, who may
indicate the SI. Nos. of the work in the order of priority. However, depending on response to various serials
in the N.I.T., Tender Paper Issuing Authority may issue Tender Paperforany serial even though it may
not be preferred by the applicant.

Sealed Tender should be dropped in the Tender Box at the office of the Executive Engineer, Asansol
Irrigation Division.
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Terms & Canditions of the contract

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the warks
contract and all correspondence concerning rates, claims, change in specifications and/or design and
similar important matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any
correspondence of above tender is made with Officers other than the Engineer-in-charge for speedy
execution of works, the same will not be valid unless copies are sent to the Engineer-in-Charge and alsg
approved by him/her. Instructions given by the Sub-Divisional Officer/Assistant Engineer and the lunior
Engineer/Section Officer (SO) on behalf of the Enginesr-in-Charge shall also be valid (who have been
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision,
approval of materials and workmanship. In case of dispute relating to specifications and work, the decision
of Engineer-in-Charge shall be final and binding,

Acceptance of the tender including the right to distribute the work between two or amongst more than
two bidders with same L1 rates will rest with the Tender Accepting Authority without assigning reason
thereof to any of the bidders. The tender accepting authority reserves the right to reject any or all tenders
without assigning sufficient justification thereof to the bidder/contractor. No additional or excess work or
additional items of work beyond the tendered amount would be generally allowed. All excess,
supplementary or substitute supplementary items of work, if unavoidable are to be accepted by the
Tender Accepting Authority enly if the total value of work on completian is within the tendered amount.
The exiting contract would be terminated after achieving work up to tendered cost (gross value) and
balance work would be taken up afresh after fresh sanction and new tender, except in the interest of
public services, in rare & special cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation &
Abolition) Rules, 1970 including its revisions (b} Minimum Wages Act 1948 and the modification thereof ar
any other laws relating thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the cantractor for payment of
campensation on account of idle labour on such grounds including non-possession of encumbrance frea
land. Escalation of cost due to inflationary effects or any other reason is not permitted during construction
period or extended time period of contract,

Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments
becoming idle or any circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even
after AOC or commencement and before final completion of the work are to be borne by the
contractor/bidder, Original tax invoice/challan or bill of those materials, which are procured by the bidder,
may be asked to be submitted for verification if required.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all

works bills. Also it is instructed to compulsorily register his/her establishment under the Act, under the
competent registering authority, i.e. Assistant Labour Commissioner / Dy, Labour Commissioner of the
region for disbursing PF and ES| benefits of workers. The bidder should be mandatorily be registered online
with Employees Provident Fund Organisation (EPFO) in the on-line system and posses EPF code and all
current documents. Penalties and complaints due to non compliance of on-line EPF registration and
default is the full responsibility of the bidder even if the TIA s by default the Principal employer

Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be
permitted for any reason whatsoever due to cost and fimeé OVEr run unless specified otherwise in the
contract or the e-Notice Inviting Tender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry
Charges and other Statutory Government Taxes as applicable dUrNg project implementation are to be paid
by the contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy.
Tax invoice/bills needs to be submitted by the supplier,fhiddef for raising claims under the contract after
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10.

11

12.

13.

14

15.

16.

17.

1B.

altaining of physical milestones showing separately the tax charged in accordance with the provisions of
GST Act, 2017,

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour
Camps will have ta be arranged by the contractor at his/her own cast. The contractor shall clear the site of
work and restore all damages made due to the Labour camp, erection of yards and godowns, stores etc
within 30 days of completion of work.

The contractor shall supply mazdoors, bamboaos, ropes, pegs, flags T&P, Machineries and equipments etc.

for laying out the work and for taking and checking measurements for which no extra payment will be
made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before
submitting tender and satisfy himself/herself regarding the condition and nature of works and ascertain
difficulties that might be encountered in executing the work, carrying materials to the site of work,
availability of drinking water and other human requirements & security etc. Work on river banks may be
interrupted due to a number of unforeseen reasons e.g. sudden rise in water levels, inundation during
flood, inaccessibility of working site for carriage of materials. Engineer-in Charge may order the contractor
to suspend work that may be subjected to damage by climate conditions. No claim will be entertained an
this account. There may be variation in alignment, height of embankment or depth of cutting, location of
revetment, structures etc. due to change of topography, river condition and local requirements etc.
between the preparation and execution of the.scheme for which the tendered rate and contract will not
stand invalid. The contracter will not be entitled to any claim or extra rate an any of these accounts.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the
contractor and the same has got to be issued from the Engineer-in-Charge before commencement of work.
Instructions given by inspecting officers not below the rank of Assistant Engineer will be recorded in this
book and the contractor must note down the action to be taken by him in this connection as quickly as
possible.

The contractor shall be bound to comply with all the Central & State Pollution Contral Acts & Rules during
entire construction period,

All possible precautions should be taken for the safety of the people and work force deployed at worksite
as per safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities
under the Workmen's Compensation Act etc. He must deal with such cases as promptly as possible. Proper
road signs as per P.W.D. practice will have to be erected by the contractor at his own cost while operating
public thoroughfares. Also, display bpards containing brief description and name of project with
completion target dates shall be erected at a prominent location at the work site by the contractor for
public awareness. Insurance of workers and materials is the responsibility of the bidder during entire
construction period.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as per
prevalling Apprentice Act or as stipulated in the contract. No compensation for establishment charge will
be entertained.

The contractor will have to accept the work programme as per madifications and priority of work fixed by
the Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before
impending monsoon or rise in river flood water level or commencement of canal irrigation water release
or for other suitable reasons.

Quantities of different items of work mentioned in the departmental tendar schedule/BOQ or in work
order are only tentative. In actual work, these may vary considerably. Payment will ba T
works actually completed in different items as per specifications and codes, and no additional claim will be
entertained for reduction of quantities in some items or for omission of some items. For excution af Aty
additional item or supplementary works within the tendered value with the total completion value
remaining within the accepted tendered cost, approval of the Tender Accepting Authority/Government in
the Irrigation & Waterways Department would be required.
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19. In order to cope with the present system of e-pradan billing, departmental supply of construction

15,

20,

21.

22,

23.

24,

materials is discouraged. However, Departmental materials may be issued to the contractor/ bidder to the
extent of requirements as assessed and following accounts procedure In the Treasury systern of bill
payment and instalments as decided by the Engineer-in-Charge. Issue of materials may be of three
categories.

a) Materials issued directly to the work and subject to recovery.

b} Materials issued from departmental go down and subject to recovery.

) Materials issued free of cost.

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely
responsible for reconciliation of accounts, If materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected
materials must be removed by the contractor from the site at his own cost within 48 hours of issue of the
order to that effect. The rates in the schedule are inclusive of cost and carriage of all materials to warksite.
The materials will have to be supplied in phase with due intimation to the Sub-Divisional Officer/Assistant
Engineer concerned in conformity with the progress of the work. For special type of materials, i.e. Geo
Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute Filter etc. if any, relevant Data Sheet containing the
name of the Manufacturers, Test Report etc. will also be submitted in each occasion, Enginear-in-Charge
may conduct independent test on the samples drawn randomly before according approval for using the
materials at site. In this regard decision of Engineer-in-Charge shall be final and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custadian thereof. The materials
will have to be carried from the nearest Departmental go-down to worksite by the contractor at his own
cost. The contractor shall remain responsible for the proper storage and safety of the materials. Suitable
Go-down/ Store shall have to be made by the contractor at his/her own cast. Penalty charges shall be levied
at higher rate for loss, wastage, misuse. Surplus materials of the departmental if any, shall have to be
returned to the issuing Go-down or store at the contractor's cost within the time frame as fixed by
Engineer-in-Charge, otherwise, the cost at penal rate will be recovered frem the bill. Indent for
departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance of
actual requirement. No claim will be entertained for non-issuance of such materials in time but reasonable
extension of time will be granted. All materials, whatever be the category thereof, shall be properly stored
by the contractor in suitable go downs near the site of work at his own cost & under no circumstances
whatsoever shall any material be removed from the site of work without prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials
which have been issued departmentally.

value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the
contractor in one or successive instalments as may be decided by the Engineer-in-Charge.

Requisite guantity of cement as may be required for the work will be supplied from the nearest
Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of materlals
attached. Any excess consumption of cement by more than 5% over the final consumption statement
drawn Up as per consumption rate specified in the schedule Will be recovered at a penal rate shown in
schedule.

Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest
departmental go-down where such material is available in marketable length/quantities. While issuing the

same, for any particular work the quantity actually required as per approved drawing shall only be issued.
While executing the work, it will be responsibility of the cantractor/bidder as well as the Engineer-in-Charge
to get this quantity properly utilized in the work. Cut pieces. if any will not be taken back by the
Department. Recovery for the total quantum of steel jssued Will be made at the issue rate shown in the
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Zhi

26.

Schedule below. In case of misuse over +10%, deduction will be made at a penal rate shown in the Schedule
below. This whole principle shall apply in case of other M.5 materials like sheet piles and structural steel

members as well,

The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant '!ndian
Standard Codal provisions and good industry practice. In the absence of any cuch provision in some items,
the tending authority reserves the right to adopt suitable International Code/specifications/standards.

The terms and conditions of the tender form W.B. Form No. 2911(ii) and N.L.T. notice will be the part of

contractual agreement.

27. SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS

. s Dpartmental
01 Cement MT 2 (Two) times issue rate Gadsi
Reinforcement steel rods,
1 0z structural steel members, MT 2 (Two) times issue rate -do-
M.S sheet Piles
03 Bitumen MT 2(Twao) times issue rate -do-

%\a

Executive Engineer
Asansol Irrigation Division
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1. Earth work . Earthwork in excavation / filing embankment, canal, drainage channels
Under Irrigation & WaterwaysDepartment, Clearingand removal of water
hyacinth, industrial waste, Garbage, Sludge, Polypacks etc. from canal or
drainage channel,

2. Protection Works - All kinds of river / channel bank / embankment Protection works (with
boulder, C. C blacks, revetment warks, sausage, Brick Block, Dry Brick
Pitching, Eucalyptus bullah or bambeo pins etc.)

1. Lining Work - All kinds of water face lining / brick block pitching / Dry brick pitching, in
Irrigation canal / drainage channel etc.
4, Hydraulic Structures . Aqueducts, Regulators Syphons, Bridges across Waterways Sluices, Dams,

Barrages etc.

5. M.S. Structural Works etc. :  Gates of all kinds, elactrical installation, pumps and allied machinery.

28. Tender documents may be obtained from the office of the Executive Engineer, Asansol Irrigation Division.

29. Date and time schedule of Tender procedure:

| Last date and time of receipt of application for tender papers with .| 15/07/2019 Upto 16.00 Hrs.
| documents

|_Last date and time of issuing of tender papers with documents: :| 16/07/2019 Upto 16.00 Hrs.
" Date and time of receiving tenders in sealed envelope in tender Box

| kept in the chamber of the Executive Engineer, Asansol Irrigation ;| 19/07/2019 Upto 14.00 Hrs.
Division:

Date and time of opening of tender in the chamber of the Executive

t?ngineer, Asansol lrrigation Division: 13072029 AL 1A.30Hr.

%5

o
Executive Engineer

Asansol Irrigation Division
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Memo No. 165 (15) Date:- 04.07.2019
Copy forwarded for information and wide circulation to :

The Sahhadhipati, Zilla Parishad Paschim Bardhaman.

fed

The Chief Engineer (West), Irrigation & Waterways Dte. Kanainatsal, Purba Bardhaman.
The Deputy Secretary (Warks), Irrigation & Waterways Deptt, Kolkata-91.

The Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman.
The €. A. to the District Magistrate, Paschim Barchaman.

The 5.0.M., Asansol Sadar.

The Executive Engineer, Damodar Head Works Division

The Executive Engineer, R.B.I Division

© W N o o AW

The Executive Engineer, B.| Division

10. The District Information Officer, Paschim Bardhaman.

11. The Deputy Secretary Vigilance Commission, Kolkata-91.
12. The Executive Engineer- |, D.C, Division. -

13. The Executive Engineer-11, D.C. Division.

14. The Accounts Section of Asansol Irrigation Division Office.

15. Notice Board, Asansol Irrigation Division.

Enclo : List of Work.

%a

Executive Engineer
Asansol Irrigation Division
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List of works of N.LT No., - 01/A.LI» /22019-20

i i i :=165(15) dated :-04/07/2019

Last date and time of recefpt of application for tender papers :15/07/2019 up ro 16:00 Hrs.
Larer date and tire of issued of tender papers with documents : 16/07/2019 up to 16:00 Hrs.
Date and fime of received af tender :19/07/2019 up to 14:00 Hrs.
Date and fime of opening of tender :19/07/2089  after 14:30 Hrs.
— LISTOF WORK =
Cost of
Ampunt Py | Eurmest Tender — !
Muney : Tim Source of
SLNa Name of Wark wleader | ooy | formowith | gupped r | >0 Eligibility of Contructar
[ Rs') R dUELmEnts | completion
{Rs) |
1 T 3 1 5 6 iy ' |
1 Running repers and mamtenance of LB, Man Cans! of Jamgen Dam canal m Bonfied eontractors having
comnecson with Kharil fmigation 2018 from Ch, 000 1o Ch 11800 under PS5 & wil eredential of everution af
Block-Gangaaighal, Dist -Bankura of Asansel [migation Division. 145.965.00 | 2919.00 1 Duys NP similur auture of work of valoe
2 0% of the smannt par s
tender within 185t 5 vears
2 | Rumning repairs and mamdenence of R.B. Maén Canal of Jamgan Dam canal in |
mﬂnar:im with }f-hnifiniuaﬁm 2018 ﬁ'umCh 4 ﬂl}_k_: l:'-h 57.00 under P.5 & Block- 10786200 | 2157.00 Al 10 D N bo
Gangmaighad, Disd.-Benkura of Asansal kmigation Division
3 Flu_llung repairs and maintenznce of R_E-ﬁii;m-ifand-uimtpﬂ;ha;ﬂﬂ)u(ﬂam cangl |
m connection with Kharfl brigation 2019 from Ch. 0.00 to Ch. BD.00 under P.S & Ril Ho
\ Biuck-Gangaialghatl, DisL-Bankura of Asansel Imigation Divan, e AR R KR |
4 Rum’:ﬁepa’lm and maintenance of L8, Main Caral from Ch, 0.00 fo Ch. 33700
Ingluding Dv. No.-1 and Dy, No.-2  of Mityenandapur Dam canal in cennacion wilh il Lo
Kharf Irigation 2008 under P.§ & Block-Gangajalghali, Dist -Bankura of Asansgl | S27210.00 | 654400 110 Days NE
Irrigalion Division,
! £ Running repairs and maintensace of R B Man Canal from Ch. 000 0 Ch 500 &
LB. Main Canal frem Ch. 0.00 fo Ch. 18.00 of Mandira Dam In:conneciion wik wil Da
Khatif Iimgation 2019 under P.S & Block- Barabani, Dist- Paschim Barchaman of | =00 | 150400 Hu Byt NP
Asansol Irigation Division. ) ]
& | Supply unstiled mazdaor for walching, quarding & cparalicn of regulator gates and
escepe channel al Mandira Dam site P'S. & Block - Barabori, DisL-Faschim | 13349700 | 3670.00 Nil 50 Days N Do
Earchamen under Asansal Imgakion Dhsian,
7 Supply unskilied mazdeor far walching, guarding & operalion of regulalor gates ard
escapa channel at Nityanandacur Dam in connection with Fnard Inigation - 20198t | 4 3020400 | Go06.00 it 50 Days P Do

F.S. Gangajzighall, Dis. -Bankura unger Asansol Imigalion Division,
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X Cnut ol
l_ Amount Put l;::':‘l Tender Time .
SLNi Name af Work to Tender Dcpusil J:cn:n::: allowed for b'::::“ Eligihility of Contractar
R’ . com| o
i (he) 5] il
1 2 3 Fl 5 6 7 5
& | Supply unskiled mezdoor for walching, guanding & oparation of reguiator F
gates and escape channel &t Jamgari Dam in connecton wilh Khari Nit
imgation - 2019 &t P.S. Gangajaighati, Dist-Bamkura under Asansel | M6:797.00 | 2836.00 90 Duyé HE e
imgation Dlvision. -
9 | Urgent repair ta the embankment of Jamgan under P.5 & Block- i |
Gangajaighat, Dist.-Bankura of Asansol |mgation Division, 20701300 | 415800 it 30 Days NP bu
10 | Cleaning & removing compacl mass due to municipal garbage, industrial
wastage, sludge efc, from the walerway of the Garui River for a length of
150.00 m in just upstream of the bridge of NHZ (near Kala mere, bridge | 2.61.307.00 | s226.00 NH 20 Diys NP o
location: Latitude 23891052 N, Longitude: 65904440 E) under Asanscl
[migation Division.

Mg R s

Executive Engineer
Asunsol Irrigation Division
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