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Government of West Bengal
Irrigation & Waterways Diractorate
Oifice of the Executive Enginear
Asansol Irrigation Divisson
Sripally Main Road , Asansol-713304
{E mail; erasansoldivisioniwd @gmail.com)

Separate sealed bids in tender form W. B. Form No.2911{ii} are hereby invited by the Executive Engineer, Asansol
krrigation Division on behalf of the Governor of West Bengal for the works as per kst attached from the eligible

bonafide contractors/agencies/bidders having credential for execution of simil

ar nature of work ha ving vaiue of 50%

of the amount put to tender within last 5 years,

E
i,

Separate tender should be submitted for each work, as per attached list, in sealed cover super scribing the name
of the work on the envelope and addressed to the Executive Engineer, Asansol rrigation division.

Submission of tender by post is not allowed.

The tender documents and other relevant particulars (if any} may be seen by the in tending contractors/ bidders
or by their duly authorized representatives during office hours between 11.00 AR and 4.00 PH on every working
day, till 14,07.2020 in the office of the Executive Engineer, Asansel Irrigation Division. They may also visit the
officlal websites of the Irrigation & waterways department of West Bengal www. whivwd. gov.in far detail

information.

The contractars/ bidders must have trade license, othe rwise his application will be rejected. They must enclose
copy of trade license with application. The intending contractors/ bidders should apply for tender papers in their
The intending respective ‘Letter Heads’ enclosing self attested copies of the following documents, originals of
which and other documents like Registered Partnership {for partnership firms) etc. are to be produced on

demand, as well as during interview {if any}.

Professional Tax Challan, latest authenticated Income Tax Retern for current financial year or immediate
ptﬂ{.ﬂdiﬂ,ﬂ financial year, PAN Card, Goods and Service Tax [GST] Registration Certificate, Proprietorship Firms
(Trade License), Partnership Firms (Partnership Deed, Trade Licence, Form-VUl or Memorandum of
Registration), Limited Companies (Incorporation Certificate, Trade Licence, Memorandum of Articles),
Registered Co-Cperative societies (Society Registration Certificate from ARCS of the state, latest avallable
Auditor's Report of Directarate of Co- aperative Audit within proceeding five years as per Societies Act &
Aules., Trade License and By-laws, Documents showing latest office bearers) valid up to the date of opening
of the tenders. Application for such clearance addressed to the competent authority, subject to production of

authenticated receipt, may also be considered.

Completion certificate / Payment certificate(s) for one single similar work worth at least 50% of the value of
work for which tender paper is desired, executed within last 5 (five) years (to be determined from the actual

year of completion, considering current financial year as Year-1).

A statement showing number and value of works presently under execution by the contractors/ bidders
under Irrigation & Waterways Department and other Government Department [ Organizations as stated in

paragm-ph 3(b) hereunder.
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Declaration by the applicant to the effect that there is no other application for tender paper for work in this
NIT in which he/she/they has/have common interest, Failure to produce any of the above dEIRaE Ty o
considered good and sufficient reason for non issuance of tender paper.

Completion certificates (CC) of works executed in the Irrigation & Waterways Directorate will be considered.
CC of works executed in other Departments of the State Government/ organizations Viz. Public Works &
Public Works (Roads) Department, Public Health Engineering Department, Sundarban Affair Department and
other State Government Departments, Zilla Parishads & Panchayat Samities only within the jurisdiction of the
State of West Bengal, WBHIDCO, WBSEDCL,WBSETCL, KMDA, KMWE&SA, KMC, Other Municipal Authorities
and Bodies, HRBC, Engineering Departments of Union Government and Organizations like Farakka Barrage
Project (FBP) Authority, Indian Railways, KoPT and companies owned or managed by the Government of
West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farme Limited & Britannia Engineering Ltd. may
also be considered. Such CC are to be issued by an officer/authority not below the rank of Executive Engineer
/ Divisional Engineer / District Enginecr/Project Manager of the State/Union Government Departments/
Organisations; authorised signatories of CC for Panchayat Samities and Municipalities shall be BDO & Ex-
officio Executive Officer and Secretary or equivalent administrative officers respectively. It is desirable to

have contact telophone and FAX or e-mail address of the signatory of the CC for all offices outside West
Bengal.

vi.  Such completion Certificate is required to be further countersigned by the immediate superior authority of
the issuing authority for all cases other than direct Union Government Departments /Ministries outside the

State of West Bengal. Also such certificates when issued in all other States other than those directly of State /
Union Government

Departments/Ministries and Indian Railways should contain a declaration that the work has been executed to
the satisfaction of the concerned Government Organisation and has been declared 100% complete in all
respect by the competent authority in the concerned Organisation.

vii. Any suppression / misrepresentation of fact will automatically debar the applicant from participating in any
tender under the Division / Circle for at least 3 (three) years from the date of detection, in addition to such
other penal action as the Government may deem proper.

The Intending contractors/ bidders who do not satisfy with the decision of the tender paper issuing authority
may prefer an appeal to the next superior officer. The concerned Chief Engineer will be the appellate authority
for high value tenders. Necessary communication regarding his appeal to the appellate authority must be
brought to the notice of such authority within two working days after the date of issue of tender paper and copy
of such communication should be submitted to the tender paper issuing authority within the same period, failing
which no such appeal will be entertained.

(a) Tender paper will be issued free of cost from the office of the Executive Engineer , Asansol Irrigation Division
as per specified date and time as mentioned in the notice to intending tenderers who are eligible.

(b) No tender paper will be supplied by post.

(c} No tender paper will be issued after expiry of date and time as mentioned in the notice.

Before submitting any tender, the intending contractors/ bidders should make themselves acquainted thoroughly
with the local conditions prevailing, by actual inspection of the site and take into considerations all factors and
difficulties likely to be involved in the execution of work in all respects including transportations of materials,
communication facilities, climate conditions, nature of soil, availability of local laborers and market rate
prevailing in the locality etc. As no claim whatsoever will be entertained on these accounts afterwards. In this

connection the intending tenderers may contact the office of the undersigned up to 14,07.2020 between 11.30
hours and 16.00 hours on any working day.
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Earnest Money Deposit( EMD ):

Earnest money@ 2% of amount put to tender as noted in the list of works, must be submitted in the form of Bank
Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled Commercial Bank in India approved
by RBI & having a branch in West Bengal which is to be drawn in favour of “Executive Engineer, Asansol Irrigation
Division” payable at Asansol, Payment in any other forms viz. NSC, KVP, cheques etc. will not be accepted.

Labour Co-operative Societies and State Government Enterprises viz. Mackintosh Burn Limited, Westinghouse

Saxby Farmer Limited and Britannia Engineering Limited are fully exempted from payment of EMD against tenders of
the State Government. Finance Department G.0O for waiver of EMD . These Societies/Enterprises, if selected through
open tenders will however have to furnish requisite Security Deposits (SD) for performance of the work. If the selected
Societies/Enterprises failure to deposit (SD) within the specified time period, legal action will be charged against the
said Societies/Enterprises as per Rule. (if applicable)

S.

10.

11,

12.

13,

14,

15.

le.

The contractors/ bidders should quote the rate both in figures and in words on the basis of percentage Above/

Below or At Par the Schedule of Rates attached with the Tender Form and also in the space provided in the
Tender Form,

Any tender containing over writing is liable to be rejected.
All corrections are to be self attested under the dated signature of the contractors/ bidders.

When a contractor/ bidder signs his Tender in an Indian Language, the total amount tendered should also be
written in the language. In the case of illiterate tender, the rates tendered should be attested by a witness.

The contractors/ bidders who will sign on behalf of a Company or Firm must produce the registered documents
{within 3 days from the date of opening the tender } in support of his competency to enter into an Agreement
on behalf of the Company or the Firm under the Indian Partnership Act, failing which the Tender will not be
considered and the deposited Earnest Money will be forfeited.

Any letter or other instrument submitted separately in modification of the sealed tender may not be entertained.

Conditional Tender, which does not fulfill any of the above conditions, and is incomplete in any respect, is liable
to summary rejection.

Quoting bid price in financial bid stage below 20% of the estimated amount put to tender (Tender value) is not
desirable, as it leads to a doubt regarding the intension of the bidder to deliver good quality work on due time.
“additional Performance Security” has been made mandatory which shall be obtained only from the successful L1
bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender BOQ. This
Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid price.

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter
of Acceptance / Letter of Invitation (LoA/Lol) within next seven working days and before issuance of Award of
Contract (AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in
West Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited
without any prejudice by the Tender inviting authority and the defaulting bidder also debarred from further
participation in all future I&WD tenders for a period of one year for committing the offence on the first occasion
and for a period of two years for recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity



17.

18,

19.

20.

21

22,

23,

24.

25,

26.

period accordingly if required, The s
in-charge of the work, which shall b
work as per contract. If the bidder
shall be forfeited at any time durj
contractor/bidder agency. Necessa
the contractor in respect of the
contract/Agreement which will

aid Bank Guarantee shall remain in custody of the DDO & Executive Engineer
e returned to the bidder/contractor after successful physical completion of the
fails to complete the work successfully, this Additional Performance Security
ng the pendency of the contract period after serving suitable notice to the
ry provisions regarding deduction of security deposit from progressive bills of
tendered work shall be governed as per relevant clauses of the tender
in no way be affected / altered due to this Additional Performance Security.

The contractor/ bidder will have

to, if so desired by the Tender Accepting Authority, submit his analysis to justify
the rate quoted by him.

The Tenders will be opened, as specified in the list of works, in presence of the participating contractors/ bidders

or their duly authorized representatives, who may be present at the time of opening and who may also put their
signatures in the Tender Opening Register.

The accepting authority reserves the right to reject any or all of the tenders received without assigning any
reason and he will not be bound to accept either the lowest tender or any of the tenders.

The successful contractor/ bidder will have to execute an formal agreement by collecting tender form W. B. Form
No. 2911(ii) with tender documents free of cost from the office of the Executive Engineer, Asansol Irrigation

Division Division within 7 (Seven) days from the date of receipt of the intimation of acceptance of his tender
failing which the Earnest Money shall stand forfeited.

If any contractor/ bidder withdraws his tender before its acceptance or refuses/ fails to convertitinto a contract
within a reasonable time, without giving any satisfactory explanation for such withdrawal/ refusal / failure, he
shall be disqualified for submitting any Tender in this Division / Circle fora minimum period of one year and
his case will be referred to the Government for order as to what further action will be taken against him.

Materials such as Cement, M.5. Rod. R.C.C. Hume Pipes, Sheet Piles, etc. if available in stock, will be issued by
the Department to the Contractor for the work as per issue Rate fixed by the Engineer-in-Charge. Site of issue of
materials as mentioned in the list of materials to be supplied Departmentally to the Contractor

is furnished with the tender documents for the work. Any other materials not listed, if supplied by the
Department, the issue Rate for such material will be fixed by the Engineer-in-Charge.

In the following cases a tender may be declared informal and unacceptable.

a. Correction, alterations, addition etc .if not self attested by the tenderers.

b. i. Earnest Money in the form of T.R Challan, D.C.R./ Demand Draft, etc. which is not deposited and / or
deposited having value less than the requisite amount.

c. If the Tender Form is not properly filled in respect of the general description of the work, Estimated Cost,
Rate of the deduction of Security Deposit etc. in page-2 and other pages as are required to be filled in.

To verify the competency, capacity and financial stability of the intending tenderer(s) the Tender Paper issuing
Authority may demand production of any necessary document(s) as it may deem necessary.

The payment of R/A as well as Final Bill for any work will be made according to the availability of fund and
no claim to delay in payment will be entertained.

As per G.O.No. 1627(8)/IA dated 26th November 2001 of Irrigation & Waterways Department, Govermnment
of West Bengal , Clause 25 of Tender Form No. 2911 stands deleted in respect of contract of value less than
Rs. 100.00 lakh.
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Seslesd Tendes shoukd b

diopped
Division. Phed I the Tender Box at the

office of the Executive Englneer, Asansol Irrigation

Te Condit the contract
The Esecutive

Engineer of the conce . i ) 2
vontract and ®eoncemed Division shall be the Engincer-in-Charge in respect of the works

Important 111::1:!::: :' “;:Fi:rn;:l:mv ;-';"{."”""*_'* rates, clims, change in specifications and/or design and similar
correspondence of shisias \" 1 t'r‘] 8 only _'f acceptedfrecommended by the Engineer-in-Charge. If any
ot works, the mu: 1.|I|.-'IIl Ln: eris macke with Officers other than the Engineer-in-charge for speedy execution
himy/her, In-aml:'tinh-:. 'r l':ml = w'"‘f “"I'T"'f‘ _l'-l"rFﬂt‘.*'- are sent to the Engineer-in-Charge and also approved by
Officer {SO) on behal Biven by the Sub-Divisional Officer/Assistant Engineer and the Junior Engineer/Section

_ ) behalf of the Engineer-in-Charge shall also be valid (who have been authorized to carry out the
wartk on behalt of the Engineer-in-Charge) regarding specification, supervision, approval of materials and

g-nrknu!mhip. I case of dispute relating to specifications and work, the decision of Engineer-in-Charge shall be
tinal and binding,

Acceptance of the tender including the right to distribute the work between two or amongst more than two
bidders with same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any
of the bidders, The tender accepting authority reserves the right to reject any or all tenders without assigning
sufficient justification thereof to the bidder/contractor. No additional or excess work or additional items of work
beyond the tendered amount would be generally allowed. All excess, supplementary or substitute
supplementary items of work, if unavoidable are to be accepted by the Tender Accepting Authority only if the
total value of work on completion is within the tendered amount. The exiting contract would be terminated
after achieving work up to tendered cost (gross value) and balance work would be taken up afresh after fresh
sanction and new tender, except in the interest of public services, in rare & special cases under specific approval
of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abaolition)
Rules, 1970 including its revisions (b} Minimum Wages Act 1948 and the modification thereof or any other laws
relating thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation
on account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost
due to inflationary effects or any other reason is not permitted during construction period or extended time

peniod of contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle
or any circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after
AOE.: or commencement and before final completion of the work are to be borne by the contractor/bidder.
Original tax invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be

submitted for verification if required.

bour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works
bLjis ;:5 o it is instructed to compulsorily register his/her establishment under the Act, under the competent
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14,
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16.

registering authority, i.e. Assistant Labour Commissioner / Dy.
PF and ESI benefits of workers. The bidder should be man

i n (EPFO) in the on-line systermn and pos
0 non compliance of gn
by default the Principal

Labour Commissioner of the region for disbursing
datorily be registered online with Employees Provident
ses EPF code and all current documents. Penalties ang

“line EPF registration and default is the full responsibility of the bidder
employer

complaints due t
even if the TIA is

Adjustment of original bid Prices/escalation cost/ maobilization

permitted for any reason whatsoever due to cost and time over run
the e-Notice Inviting Tender.

advance / secured advance shall not be
unless specified otherwise in the contract or

GST, Cess, License fees, , forest product etc, Toll Tax, Income Tax, Ferry
Charges and other Statutg e during project implementation are to be paid by
the contractor/bidder, The rates of supply and finished work items are inclusive of these taxes and levy. Tax
invoice/bills needs to be submitted by the supplier/bidder for raising claims under the contract after attzining of
physical milestones showing separately the tax charged in accordance with the provisions of GST Act, 2017,

Rovalty for construction materials
ry Government Taxes as applicabl

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will
have to be arranged by the contracto

r at his/her own cost. The contractor shall clear the site of work and
restore all damages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of
completion of work,

The contractor shall supply mazdoors, bamboos, ropes,

pegs, flags T&P, Machineries and equipments etc. for
laying out the work and for taking and

checking measurements for which no extra payment will be made.

The contractor/bidder should see the site o

f works and tender documents, drawings etc. before submitting
tender and satisfy himself/herself regarding

the condition and nature of works and ascertain difficulties that
might be encountered in executing the work, carrying materials to the site of work, availability of drinking water

and other human requirements & security etc. Work on river banks may be interrupted due to a number of
unforeseen reasons e.g. sudden rise in water levels, inundation during flood, inaccessibility of working site for
carriage of materials. Engineer-in Charge may order the contractor 10 suspend work that may be subjected to
damage by climate conditions. No claim will be entertained on this account. There may be variation in

alignment, height of embankment or depth of cutting, location of revetment, structures etc. due to
topography, river condition and local requirements etc. between

for which the tendered rate and contract will
or extra rate on any of these accounts,

change of
the preparation and execution of the scheme
not stand invalid. The contractor will not be entitled to any claim

A machine page numbered Site Order book (with triplicate copy} will have to be maintained at site by the
contractor and the same has got to be issued from the Engineer-in-Charge before commencement of work,
Instructions given by inspecting officers not below the rank of Assistant Engineer will be recorded in this book
and the contractor must note down the action to be taken by him in this connection as quickly as possible.

The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during
entire construction period.

All possible precautions should be taken for the safety of the people and work force de
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the
Workmen'’s Compensation Act etc. He must deal with such cases a5 promptly as possible. Proper road signs as
per P.W.D. practice will have to be erected by the contractor at

his own cost while operating public
thoroughfares. Also, display boards containing brief description and name of Project with completion target
dates shall be erected at a prominent location at the work site by the contractor

for public awareness. Insurance
of workers and materials is the responsibil Ction period.

ployed at worksite as per

ity of the bidder during entire constry

The contractor will have to maintain qualified technical em

Ployees and/or Apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract. No com pen

sation for establishment charge will be entertained.



ol contractor will have to accept the work programme as per modifications and priority of work fixed by e
Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending

rn'?ﬁsnon or nise in river flood water level or commencement of canal irrigation water release or i
suitable reasons.

18. Quantities of different items of work menti
only tentative. In actual work, the
completed in different items
reduction of quantities in so

oned in the departmental tender schedule/BOQ or in work order are
S& may vary considerably. Payment will be made on the basis of works actually
3s per specifications and codes, and no additional claim will be entertained for
me items or for omission of some items. For execution of any additional item or
supplementary works within the tendered value with the total completion value remaining within the accepted

tendered cost, approval of the Tender Accepting Authority/Government in the Irrigation & Waterways
Department would be required,

13. In order to cope with the present system of e-pradan billing, departmental supply of construction materials is

discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of
requirements as assessed and following accounts procedure in the Treasury system of bill payment and
instalments as decided by the Engineer-in-Charge. Issue of materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.

b} Materials issued from departmental go down and subject to recovery.
c) Materials issued free of cost.

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible
for reconciliation of accounts, if materials are issued to the contractor.

20. Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The
rejected materials must be removed by the contractor from the site at his own cost within 48 hours of
issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all
materials to worksite. The materials will have to be supplied in phase with due intimation to the Sub-
Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work. For
special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute Filter etc. if
any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be
submitted in each occasion. Engineer-in-Charge may conduct independent test an the samples drawn
randomly before according approval for using the materials at site. In this regard decision of Engineer-
in-Charge shall be final and binding.

21. For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The
materials will have to be carried from the nearest Departmental go-down to worksite by the contractor
at his own cost. The contractor shall remain responsible for the proper storage and safety of the
materials. Suitable Go-down/ Store shall have to be made by the contractor at his/her own cost.
Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials of the
departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost
within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be
recovered from the bill. Indent for departmental materials shall be submitted by the contractor to the
AE/S.D.O. at least 7 days in advance of actual requirement. No claim will be entertained for nan-
issuance of such materials in time but reasonable extension of time will be granted. Al materials,
whatever be the category thereof, shall be properly stored by the contractor in suitable go downs near
the site of work at his own cost & under no circumstances whatsoever shall any materia be removed
from the site of work without prior written permission of the EﬁEiﬂEEF-in-Charge, The contractor shall
be responsible for any damage, wastage or loss of such materials.



¢ utilization of materials

32. The contractor shall also have to satisfy the Engineer-in-Charge regarding the prope

which have been issued departmentally.

rom the bills of the contractor in

53, Value of the material, under category (a) & (b) of clause 19, will be recovered f
one or successive instalments as may be decided by the Engineer-in-Charge.

e nearest Departrﬂental

s attached. Any excess

per consumption

24, Requisite quantity of cement as may be required for the work will be supplied from ll_'l
go down if stock permits. The issue rate of cement is shown in the schedule of matera
consumption of cement by more than 5% over the final consumption statement drawn UR a5
rate specified in the Schedule will be recovered at a penal rate shown in schedule.

75. Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest dEpaftmEﬂt3|

go-down where such material is available in marketable length/quantities. While issuing the

<ame, for any particular work the quantity actually required as pef approved drawing shall o ly be issued. While

executing the work, it will be responsibility of the Contractor/bidder as well as the EnBi"EEf‘i"'CharEE to get this
quantity properly utilized in the work. Cut pieces, if any will not be taken back by the Department. HEEWEW i
the total quantum of steel issued will be made at the issue rate shown in the Schedule below. In case of misuse
over +10%, deduction will be made at a penal rate shown in the Schedule below. Th is whaole principle shall apply

in case of other M.S materials like sheet piles ana structural steel members as well.

76. The work is to be executed strictly as per specification attached with e-NIT and <hall confirm relevant Indian
items, the

standard Codal provisions and good industry practice. In the absence of any such provision in sOME |
tending authority reserves the right to adopt suitable International Eude_."speciﬁcationﬁfstandardi

7. The terms and conditions of the tender form W.B. Form No. 2911(ii) and N.I.T. notice will be the part of

contractual agreement.

28. SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS

e | Unit - misuse or wastage (If otherwise not | Place of delivery
| mentioned specifically in the SoR) I
01 Cement MT 2 (Two) times issue rate Departmental
: Godown

Reinforcement steel rods,
02 structural steel members, MT 2 (Two) times issue rate do

M.S sheet Piles
03 Bitumen MT 2(Two) times issue rate o -do-

Sdy-
Executive Engineer
Asansol Irrigation Division
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1. Earth work & Drainage clearance:
rainage channels

Earthwork in excavation / filing embankment, canal, d
moval of water

under Irrigation & Waterways Department. Clearing and ¢ |
hyacinth, industrial waste, Garbage, Sludge, polypacks ete. fram Cana’ 0f
drainage channel.

otection works (with

2. Protection Works . Allkinds of river / channel bank / embankment Pr >
k Block, Dry Brick

boulder, C. C blocks, revetment works, sausage, Bric
Pitching, Eucalyptus bullah or bamboo pins etc.)
3. Lining Work . Allkinds of water face lining / brick block pitching / Dy Brick pitching, In
Irrigation canal / drainage channel etc.

4. Hydraulic Structures  : Aqueducts, Regulators Syphons, Bridges across Waterways Sluices, Dams,
Barrages etc.

5. M.S. Structural Works etc. :  Gates of all kinds, electrical installation, pumps and allied machinery.

59, Tender documents may be obtained from the office of the Executive Engineer, Asansol Irrigation Division.

30. Date and time schedule of Tender procedure:

'_t t d o - " - N
La<t date and time of receipt of application for tender papers with | 14.07.2020 Upto 16.00 ik
documents :
Last date and time of issuing of tender papers with documents: - | 15.07.2020 Upto 16.00 Hrs.
Date and time of receiving tenders in sealed envelope in tender Box
kept in the chamber of the Executive Engineer, Asansol Irrigation - | 17.07.2020 Upto 14.00 Hrs.
Division:

ime of ing of tend in the chamber of the Executive
Dat-:.z and time DpE_l'II _gn tt_el _erl the chamber of the Executiv | 17.07.2020 At 14.30Hrs.
Engineer, Asansol Irrigation Division:

5d/-
Executive Engineer
Asansol Irrigation Division
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14,
15.

Date:- 30.06.2020

lation to

The Sabhadhipati, Zilla Parishad Paschim Bardhaman.

The Chief Engineer (West), Irrigation & Waterways Dte, Kanainatsal, Purba Bardhaman.
The Deputy Secretary (Works), Irrigation & Waterways Deptt, Kolkata-91.

The Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman.
The C. A. to the District Magistrate, Paschim Bardhaman.

The 5.0.M., Asansol Sadar.

The Executive Engineer, Damodar Head Works Division

The Executive Engineer, R.B.l Division

The Executive Engineer, B.| Division

. The District Information Officer, Paschim Bardhaman.
. The Deputy Secretary Vigilance Commission, Kolkata-91.
. The Executive Engineer- |, 0.C. Division.

. The Executive Engineer-ll, D.C. Division,

The Accounts Section of Asansol Irrigation Division Office.

Notice Board, Asansol Irrigation Division.

Enclo : List of Work.
M

Executive Engineer
Asansol Irrigation Division

. 0b.2220



: 17.07.2020

=

List of Works

List of works of N.I.T No. - 02/4 LD 12020-21

: 14.07.2020 up to 16:00 Hrs.
: 15,07.2020 up to 16:00 Hrs.
: 17.07.2020 up to 14:00 Hrs.

at 14:30 Hrs.

Sl

No. Name of Work

Amount
putto
Tender
{Rs.)

Earnest

money

deposit
{Rs.)

Cost of
tender
paper (Rs.)
& Form No.

Time
allowed for
completion

Source of
Fund

Eligibility of
Contractor |

Running, repairs and maintenance of L.B.M.C. canal from ¢h.0.00 to ch800 &
R.B.M.C. canal from ¢ch.0.00 to ch.27.00 of Mandira Dam in connection with Kharif

Irrigation 2020 under P.S. & Block : Barabani, Dist - Paschim Bardhaman of Asansol
Irrigation Division.

1,23.205.00

2,464 00

100 Days

Supply of labours for Gate operation & guarding of Mandira Dam for the period from
July,2020 to October 2020 during Kharif Irrigation 2020 under P.S. & Block :
Barabani, Dist.- Paschim Bardhaman.

73399.00

1488.00

il

90 Days

MNP

3. | Supply of labours for Gate operation & guarding of Puinala Dam for the period from
July,2020 to October,2020 during Kharif irrigation 2020 under P.S. & Block : Barabani,
Dist.- Paschim Bardhaman.

7335900

1468.00

Mil

90 Days

NP

4 | Running repairs and maintenance of L.B. Main Canal from Ch. 0.00 to Ch. 327.00
including Dy. No.-1 and Dy. No.-2 of Nityanandapur Dam ﬁ_:m. in connection with
Kharif Irrigation 2020 under P.S & Block-Gangajalghati, Dist-Bankura of Asansol
' Irrigation Division.

322808.00

545600

Bl

100 Days

. i i in Canal of Nityanandapur Dam canal in
5 | Running repairs and maintenance of R.B. Main )
na::mnmo:ﬂ&: Kharif Irrigation 2020 from Ch. 0.00 to Ch. 80.00 under P.S & Block

1,90,392.00

3,008.00

il

NP

100 Days

NF.

_ i, Di igation Division.
gajalghati, Dist-Bankura of Asansol Iriigation : .
6 WMM:_:mlmmﬂm:m and maintenance of L.B. Main Canal of Jamgari Dw_..w Mme_ “,._
connection with Kharif Irrigation 2020 from Ch. 0.00 to Ch. 118.00 under P. ock-

Gangajalghati, Dist -Bankura of Asansol Irrigation Division.

9525700

1925.00

il

100 Days

NP

. i h. 0.00 to Ch. 97.30 of
| i i maintenance of R.B. Main Canal from C
._m%_.ﬂmﬁ% _.Dm%_ﬂ_q.qm:mm_%::mﬂmo: with  khariff irrigation 2020 from under P.S. & Block-

83792.00

1676.00

il

100 Days

WP

—

Bonafied oulsider having credential of execution of similar nature of
wirk of value 50% of the amount put to lender within |ast five years.

Gangajalghati, Dist.- Bankura of Asansol Irrigation Division.
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- |
|

sl. |
|

"_D:

Amount Earnest Cost of Time S » H ————
putto money tender 8 = ibility o
. E—.:m..ui Work Tender n_ﬂ_...:umﬂ paper .“ﬂh"_ ”””:ﬂ“dﬁ“h W w _ Contractor
B e (Rs.) (Rs) | &Form No. A
' Suppl lled mazdanr fe ceee——————— I :
" mm%%ﬂw_.m _”._uﬂmm_._n.____mﬂ_ Bﬂ_ﬂaoaq for watching, guarding & operation of regulator gates and ® o
' P.S. & Biock :M at Nityanandapur Dam in connection with Kharif Irrigation - 2020 at =i
| F. CK - Loangajaighati, Dist. - Bankura under Asansol Irrigation Division 3,30,29400 | 6,606.00 Nl 80 Days NP m %
| i
Running. repairs and maintenance of R.B.M.C -I canal of Puinala Dam in connection o ..m 5
with Kharif Imgation 2020 under P.S. & Block ; Barabani, Dist - Paschim Bardhaman 2E
of Asansol Imgation Division. 7934500 | 158700 Nil 100 Days | NP 9o
| 53
L |32
Removal of deposited matenals from niver bed of the Garui River for a length of _ _ | £ m m
240.00 metre in just down stream of the Kalyanpur Housing bridge in the area of _ 88>
Asansol Municipilaty. District — Paschim Bardhaman under Asansol Irngation Division. | {gggoo00 = 3.933.00 Ml 20 Days NP m, =
_ | —
| [ | & o
_“. J_P | ._. __ m.na. m
" Removal of depositad matenals from nver bed of the Garui River for a length of 130 | _ 1 23
metre In just downstream of the Siddique Bridge in the area of Asansol Municipality, | 157.08500 = 314100 | Nil 15Days | NP | 3 3
Dist. Paschum Barghaman. L U e B | = i ) =
T Removal of geposted matenals from nver bed of the Garui River for a length of 100 _ | | % &
metre in st downstream of the O K Road Bndge in the area of Asansol Municipality, | 13104500 | 3021 00 Ml 15 Days NP W =
Dist Paschim Bardhaman - o | i | ;| N .
n.,wlrw..rafr.lxl oL He
Executive Engineer ) 2+

Asansol Irrigation Division



