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Government of West Bengal,
Irrigation & Waterways Directorate

Office of the Sub-Divisional Officer
Kaliaghai-Kapaleswari-Baghai Project Sub-Division-I11
Sabang,Paschim Medinipur.

NOTICE INVITING TENDER NO.—WBIW/SDO/KKBPSD-ITI/NIT-03/2021-22

Sealed and Separate tenders in specified tender forms are invited by the Sub-Divisional officer, Kaliaghai Kapaleswari Baghai
Project Sub-Division No.-III, I & W. Dte., Sabang, Paschim Medinipur for the works mentioned in the annexed list, from the
eligible Contractors of as mentioned in the said Annexure. The Contract Documents can be seen / collected at the office of the
Sub-Divisional officer, Kaliaghai Kapaleswari Baghai Project Sub-Division No.-III, I & W. Dte., Sabang, Paschim Medinipur
between the hours of 11-00 AM. to 4-00 PM. on all working days as well as can be downloaded from

http://wbiwd.gov.in/index.php/applications/tenders

Eligibility for participation in tenders under National Comparative Bidding (NCB)

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union
Government Departments/ Other State Government Departments/ Engineering Wings of Gol /IRCON/RVNL/NHPC,
Autonomous Project Authority and other similar organizations of Gol and State Governments/PSU and
Corporations of Government of India and other States having successfully completed at least one similar nature
project and not otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid
down in the subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of
value up to Rs. 5.00 lakh

Participation in more than one serial of work out of list of works published in one NIT.

Any contractor/bidder may bid for any number of Serials of work in a particular NIT, if more than one work have
been published in that NIT, subject to fulfillment of all of the following conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the
form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B IlI)
relating to any work successfully completed by the bidder and technical PQ criteria specified in the NIT for any
particular serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate
along with relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility
criteria specified for that work. Normally there should be separate CC along with relevant documents for each
of the serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly
written on the body of the CC and also on the other documents stated under Clause 3.2B Ill. However, the
bidder will also reserve the right to submit one CC along with relevant documents for bidding in more than one
serial of work, provided cumulative technical PQ credential of all such serials should be fulfilled by one single
CC. In such case also, serial numbers of the relevant works for which the CC is submitted should be clearly
written on the body of the CC by the bidder. Omission of serial numbers on the body of the CC and also on the
other documents stated under Clause 3.2B lll, in case of bidding for more than one serial will lead to rejection
of all the bids.

b. Average of gross annual turnover of the individual bidder/Organization for any three financial years within
preceding five financial years, as stated under Clause 7V, should not less than the summation of turnover
requirements of the relevant individual serial of works for which the bidder intends to bid.

Submission of bid

General procedure for submission of off-line bid

Bids are to be submitted at tender box kept at Sub-Divisional officer, Kaliaghai Kapaleswari Baghai Project Sub-
Division No.-III, I & W. Dte., Sabang, Paschim Medinipur. All documents uploaded by the Tender Inviting Authority

at departmental tender link (http://wbiwd.gov.in/index.php/applications/tenders) forms an integral part of
the works contract/Agreement. Contractors/bidders are required to submit the entire tender documents along with
all other relevant PQ credential documents as asked for in the NIT, physically, at the above address, within the
stipulated date and time as notified in the NIT. Tenders are to be submitted in a single cover/packet/parcel at the
same time for each work, clearly mentioning NIT No. and Serial No of the NIT. The contractor/bidder should
carefully go through all the documents of the tender and submit all relevant documents as described below.

All thedocuments as mentioned in Para 3.2 A & 3.2 B, Earnest Money Draft vide Para 4 belowalong with one sealed
cover labeled “Tender Documents of Sl. No.... of NIT No.....” will be placed in anouter/main sealed cover and labeled
distinctly & correctly. The inner cover labeled “Tender Documents of Sl. No...... of NIT No..... ” should contain
documents mentioned in Para 3.3 below i.e. NIT documents, 2911, the BoQ/Schedule of work, corrigendum, if any,
containing signature of the applicant in each page as a token of acceptance along with quoted rate at specified place




Extension of last date for bid submission or insertion of any of Addendum/Corrigendum, if unavoidable is to be
notified as per Finance Department guidelines in the Departmental website, Newspapers and in Notice boards.
Whenever any corrigendum is issued irrespective of the content (date corrigendum or otherwise), due date of
submission of bid will be extended by 7 (seven) calendar days to be published before expiry of the last date for
original validity period of bid submission. Extension of last date and time for bid submission by issuance of a
Corrigendum shall not be treated as 2nd Call or Re-tender.

3.2 APPLICATION FOR TENDER PAPER

Applications for issuing of tender forms are to be made to the Sub-Divisional officer, Kaliaghai Kapaleswari Baghai
Project Sub-Division No.-III, I & W. Dte., Sabang, Paschim Medinipur. Application is to be made in the Applicant’s
letter-head in prescribed proforma (FORM-I) attached herewith, failing which application will be treated as
incomplete and void.

3.2 A Descriptions of “APPLICATION FOR TENDER PAPER” and required documents

i Applications for Tender: vide self declaration format in specimen Form-1 ,

Self declaration of bidder not having common interest as a different bidder organization in any other work
tendered under different serials of this particular NIT vide specimen Form-2,and self declaration on antecedents
and performance of the bidder in specimen Form-4.

All above are to be filled up completely, signed and submitted in sealed cover.

ii. Earnest Money Draft as stated in Para 4 below / order of Exemption.

3.2A.NOTE:

i Contractors/bidders are required to keep track in the departmental website
(http://wbiwd.gov.in/index.php/applications/tenders) for all the Addenda or Corrigenda notices and
documents published in connection with a particular Tender within the bidding period and submit the same, signed
by him/her along with their bid. Tenders submitted without Addendum/Corrigendum are liable to be treated as
incomplete and thereby liable for disqualification or rejection.

iii. Form 1, Form 2 and Form 4 are taken from bidders by TIA as bidders self declarations’ or undertakings. These
formats are specimens or samples only, which are to be firstly downloaded by the bidders from the NIT in
Departmental portal, filled up completely preferably in letter head and submitted with their bids.

3.2 B. Other Documents required for accepting APPLICATION FOR TENDER PAPER:

Note:

i. Itis desirable that all documents stated here shall be submitted by bidders in specified cover/packet/parcel during
bid submission. No other document will be accepted and considered during tender evaluation stage from bidders
before publishing of final selection of 15t lowest bidder. Verification by TEC may be undertaken directly from PQ
Credential issuing authority.

ii.  Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice
(Notice Inviting Tender)

3.2 B(l) The certificate documents mentioned below under Serial a, b ¢ & d are to be submitted

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan / receipt for current
financial year/Waiver Order of competent authority in other States if applicable.

b. Valid PAN Card of the bidder/s are required;

c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT
Act & Rules, whichever latest available with the bidder.

d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the
bidder.

3.2B (ll) Following documents also should be uploaded during bid submission
i For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII;
issued under Indian Partnership Act, 1932 (Act-I1X of 1932) by the Registrar of Firms. In case a Partnership Firm
is yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted.

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt
of application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies
(ROC) under the Indian Companies Act, List of owners/ Directors/Board Members are to be submitted with the bid.

ii. For State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-
Laws for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all



amendments.
b. Latest Auditor's Report of Directorate of Co-operative Audit under Department of Co-operative, Government of
West Bengal within preceding five financial years as per Societies Act & Rules.

3.2B (lll) Eligibility criteria based on Credential of work/Prequalification Work Credential

Work Order/Award of Contract or the Letter of Acceptance (LOA) duly authenticated by the competent issuing
authority is to be submitted.

Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the
Credential Certificate (CC) duly authenticated by competent authority.

3.2B (IV) PQ Financial credential:

Note:

a.

3.3

ii.

Disqualification during PQ evaluation of financial capability of bidder shall not be decided during Processing
application up to work of Rs 5 lakh, as no minimum financial capacity is fixed, except if reveals from documents
beyond any doubt of the financial liquidity & bankruptcy of the bidder, determining absolute incapacity to execute
the work.

But, i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years, or,
ii. Valid Income Tax Returns for preceding three FY, or, iii. Audited Profit & Loss Accounts statements of three FY,
any one of i, ii, or iii as a complete set for three FY within zone of immediate preceding five FY is to be submitted,
else the bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for
Profit & Loss accounts statement, if submitted.

If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts for
the number of years since inception are to be submitted under Technical cover and the average value would be
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work
Credential may also contain payment certificate and in those cases separate payment certificate is not required.

Tender Documents for Financial proposal / bid:-

The financial bid should contain the following documents in one sealed cover or packet or parcel labeled

“Tender Documents of Sl. No. .............. of NIT No... 7,

NIT: Notice Inviting Tender is to be submitted in entirely, after signing by authorized signatory along with
corrigendum, if any.

Bill of Quantities (BOQ) or Schedule: The contractor/bidder is required to quote the financial offer/bid price or rate as
percentage above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for
quoting rate in the Schedule of the tendered work.

Contract /Agreement in WB Form No. 2911 published in the Tender is to be downloaded filled up properly, quoted
rate as % above /below /at par in the specified place, signed and submitted during bid submission in a sealed
cover sated above.

Only the downloaded/issued sheet of the above documents is required to be submitted by the contractor/bidder.

BOQ/Schedule/2911 Agreement without a valid numeric rate at the designated space provided in the
BOQ/Schedule/2911 Agreement will be disqualified and rejected outright. Contractors/bidders willing to quote “at-
par” rate shall need to write “at-par” in the ‘space’ provided for rates in the BOQ/Schedule/2911 Agreement of the
tendered work.

Tender Fee and Earnest Money Deposit (EMD)

Tender Fees:

Entire set of Tender documents are made available free of cost through the Tender link of Departmental website
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender
contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably charged for
additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably
determined by the Tender Inviting Authority as per existing Rules.

(a) Earnest Money Deposit (EMD):

Bidders are required to make payment of Earnest Money (EMD) through the Demand Draft only. Only if the bidder is
exempted from payment of EMD by the State Finance Department, the Govt. order for such exemption is to be
submitted while opting for EMD exemption category. Any misjudgment and resultant non submission of EMD will lead
to rejection of the bid. Finance Department has exempted from payment of EMD to State Registered Labour
Cooperative Societies, Mackintosh Burn Limited, Westinghouse Saxby Farmer Limited & Britannia Engineering
Limited only. State & Central Govt. SSI Units are exempted from EMD for tenders for procurements and supply of
Goods only and not works contracts. However, all other PQ credentials are to be fulfilled by each

(b) Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful
bidder, if the accepted bid price is below 20% or below by more than 20% of the amount put to tender. This
Additional Performance Security shall be equal to 10% of the tendered amount i.e. the 15t lowest bid price.

The Additional Performance Security shall have to be submitted by the selected 1st lowest bidder after issuance of
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Letter of Acceptance / Letter of Invitation (LOA/LOI) within seven working days and before issuance of Award of
Contract (AOC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kharagpur
West Bengal, as per specimen format Form-6. If the bidder fails to submit the said value of BG as Additional
Performance Security within the seven working days, he may pray for extension of BG submission date within the
prescribed 7 days period by another seven days with reasons to be recorded in writing (which is 14 working days
from date of issuance of LOA). Else, its/their Earnest Money Deposit (EMD) will be forfeited without any prejudice by
the Tender inviting authority and the defaulting bidder also debarred from further participation in all future I&WD
tenders for a period of one year for committing the offence on the first occasion and for a period of two years for
recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity period
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited
at any time during the pendency of the contract period after serving suitable notice to the contractor/bidder agency.
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be
affected / altered due to this Additional Performance Security.

As per Dept. Memo no.- 306-1B/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or the
Performance Security may be released after physical and financial completion of the project but before expiry of the
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of
RBI which should remain valid till the expiry of the defect liability period.

EMD payment procedure:

Each Tenderer will have to deposit earnest money (EMD) of the amount specified in the annexure list of works in the
following forms: -

Earnest money deposited in S.B.I or any Nationalized Bank in the shape of Bank Draft / D.C.R. in favour of the Executive
Engineer, K.K.B. Project Division, .&W.D. payable at Kharagpur will be valid for the purpose. The original document
must be affixed with the Application.

No cheque or cash money will be accepted as Earnest Money.

Earnest Money in the shape of N.S.C, K.V.P, and N.S.S. will not be accepted.

Adjustment of Earnest money with previous deposit if any cannot be entertained in any case.

Contractors should have to deposit 2.00% (Two point zero percent) of amount put to tender as stated in the list of works
during dropping of tender forms.

Security Money:

In respect of successful tenders, the deposited earnest money 2.00% (Two point zero percent) of the amount put to tender
will be converted as a part of Security Deposit and an additional security @ 1% (one percent)of the tendered amount has to
be deposited within 10 days of issuance LOA. In case lump sum deposit in this respect together with EMD value falls short
of 3% of Tendered Amount, balance amount will be deducted from the progressive bills.

All Contractors will be treated as outsider Contractor and deduction of security deposit will be followed as above.

Refund/Settlement Process for EMD:

Once the bid evaluation is processed by the TEC, EMD of the bidders other than that of the successful bidder will
be refunded, on receipt of application from the bidder in that respect within 2 working days.

As soon as the successful bidder is awarded the contract (AOC), the same will be deposited to the specific headof
security deposit against concerned operating code of the Executive Engineer.

If the tender is cancelled, then the EMD draft would be released by the Executive Engineer, K.K.B. Project Division,
I&W.D.

TIA reserves the right to forfeit the EMD Draft or electronically after depositing in specified head of account in case
of breach/violation of tender rules as defined under clause 8 & 9.

Credential Certificate (CC) as Prequalification Work Credential:

Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated
as valid.

It is desirable that CC should preferably contain the name with designation, postal address of office, contact
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing
authority indicating successful and satisfactory completion. lllegible certificates, absence of contact details making
it time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected



by the Bid Evaluation Committee (TEC).

Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the
Government of West Bengal will be considered. CC of 100% completed works executed under any other State /
Central Government Ministry / Department / Nationalized Financial Institution Organization / Govt. Undertaking /
Govt. Enterprises or Government Institutions or Local Government Bodies(Municipalities, Zilla Parishad &
Panchayat Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued
by an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project
Manager of the State/Union Government Departments/ Organizations; authorized signatories of CC for Panchayat
Samities and Municipalities shall be the BDO & Executive Officers or equivalent administrative officers
respectively. It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all
offices outside West Bengal for verification purposes.

Pre Qualification (PQ) eligibility criteria

Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works contract and
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below:

6 | (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the

current financial year before date of publishing of NIT or within the preceding five FY will be multiplied by the
following factors to take care of the inflationary effects to arrive at the gross notional amount.

Year Description Multiplying factor to arrive at gross notional amount
Current The financial year of floating of NIT 1.00
st 1year preceding the current financial year 1.08
2nd 2year preceding the current financial year 1.16
3rd 3years preceding the current financial year 1.26
4th 4years preceding the current financial year 1.36
5t Syears preceding the current financial year 1.47
Note: For cases where two contractors/bidders are participating in a Tender for a particular work are such that one

happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will
be considered for determining the eligibility criteria of the individual contractors/bidders.

6ll. Submitted Bid of contractor/bidder will come under consideration only when the Technical PQ criteria

mentioned below are satisfied and fulfilled in the “Application for Tender Paper” Evaluation stage.

Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the
zone of immediate preceding five financial years on the date of this NIT, issued in favour of the contractor/bidder
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30%of the
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any
prejudice, solely with the Bid Evaluation Committee (TEC).

Additional eligibility criteria for participating in more than one serial of work in a NIT

If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in
the same work, all the tenders would be rejected.

Penalty for suppression /distortion of facts and withdrawal of SUCCESSFUL bidder before acceptance of
LOI

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation
Committee (HTEC/TEC) which were submitted as photo copies with their bids within a specified time frame, need
arising due to any material deviations detected in the uploaded soft copies, leading to specific doubts which could
not be cleared by enquiry from issuing authority of these documents or if there is any
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the tender process at any stage
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately
bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as stated in
Clause 10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with
intimation to the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the
Government in the Irrigation & Waterways Department. Copy of the order/starting penal measures should
invariably be communicated to the Nodal Officer, e-Governance Cell of the Department with a request for
uploading the order in the Departmental website in the link “List of suspended/debarred contractors”.
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PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS
SCOPE:

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers,
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations
committed during competitive bidding and contract implementation, or even later for the works under Irrigation &
Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension
and debarment order in the Departmental website with the approval of I&W Department in the designated link within
1 (one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion
of Chief Engineer will place it before DTC/QBEC/DTTC for approval.

PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF
GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless
the same has been revoked by the competent authority.

A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall,
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during
the period of suspension / debarment unless the same has been revoked.

DEFINITION OF TERMS:-

Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or
a Person/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any
procurement with the Department shall be referred as bidder.

Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short):

Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 5.00 lakh (TEC) invited by the
Executive Engineer will be comprising of i) Concerned Executive Engineer as Chairperson and Convener, ii)
Assistant Engineer concerned to the work as Member, iii) Another Assistant Engineer from Division as Member or
the Junior Engineer posted as the Divisional Estimator.

Bid / Tender Evaluation Committee’(TEC) for the bids up to tender value of Rs. 5.00 lakh (TEC) invited by the Sub-
Divisional Officer will be comprising of i) Concerned Sub-Divisional Officer as Chairperson and Convener, ii) Junior
Engineer concerned to the work as Member, iii) Another Junior Engineer from Sub-Division as Member.

or, Evaluation Committee constituted by the Department from time to time.

Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer
containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The
list would be displayed prominently in the designated link in website of the Department clearly stating the period of
suspension/debarment.

Contract implementation: A process of undertaking a project in accordance with the contract /Agreement
documents.

Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from
participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal
for a given period.

Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways
Department, Government of West Bengal.

Department: Irrigation & Waterways Department, Government of West Bengal

Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process
and/or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any
procurement with the Department shall be referred as entity.

Offence: Aviolation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under
Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition
Act, 2007 and IT Act, 2000 as amended.

Procurement: It is the act of buying goods, services or works from an external source. It is favorable the goods,
services or works are appropriate and that they are procured at the best possible cost to meet the needs of the
acquirer in terms of quality and quantity, time and location.

Procuring Entity/Authority: The officer authorized by the Irrigation & Waterways Department, Government of West
Bengal for procurement.

Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation &
Waterways Department for a period of 6 (six) months when an offence is made against a bidder.

GROUNDS FOR SUSPENSION AND DEBARMENT
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Submission of eligibility requirements containing false information or falsified documents.

Submission of Bids that contain false information or falsified documents, or the concealment of such information in
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process.

Unauthorized use of one’s name/digital signature certified for purpose of bidding process.
Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour.

All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any
bidder, posting baseless allegation about any officer duly authorized by the Department, restraining any interested
bidder to participate in the bidding process etc.

Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government
without justifiable cause.

Refusal or failure to post the required performance security/earnest money within the prescribed time without
justifiable cause.

Subcontracting of the contract or any part thereof without prior written approval of the procuring entity.

Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’
/ ‘Award of Contract’ etc. ultimately resulting in rescindment of contract.

Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the
contract, ultimately resulting in rescindment of contract.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid
down in the contract.

Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment
imposed by I&WD., any other Department of State Government and or Central Government.

Willful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting
to substantial breach thereof without lawful and / or just cause(s).

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of
Acceptance / Letter of Invitation (LOA/LOI) within next seven working days and before issuance of Award of
Contract (AOC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in
West Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without
any prejudice by the Tender inviting authority.

Non-submission of a sufficient sum, which together with the Earnest Money deposited by him/her with
his/her tender, will make the full security/performance- security amounting to 3% of the tendered amount
and in such a case, there shall be no further deductions from the progressive bills so long as value of work
does not exceed the tendered amount by the selected bidder in a tender for Procurement of Works, within 10
days of receipt of ‘Letter of Acceptance’ (LOA) from the Tender Accepting Authority.

CATEGORY OF OFFENSE:
First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of offense.

Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in
accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a
period of 2 years

Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv), committed by a
particular bidder/contractor/supplier on more than one occasion would be considered as second degree of offense.
Period of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence in addition to
other penal provisions contained in 15t degree offence.

Procedure and Rules of Debarment:

Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the Corrigenda

issued from time to time , as may be seen in the Notification link of the Departmental website wbiwd.gov.in

G. PENALTY FOR OFFENSE:

a.

For committing 15t degree offense any of the cases referred under Clause 9 D (i) to (v), forfeiture of earnest money
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is
detected after award of the contract and if the offender happens to be the agency selected for work, and such
selection is made due to oversight, forthwith termination of the contract and determination of contract value in
accordance with clause 3(ix) (c) of West Bengal Form No. 2911, and simultaneous debarment for a period of six
months. Further, in case the offense is detected after completion of work and payment of final bill the Work
credential earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential
for securing other works contracts in the Irrigation & Waterways Department, together with debarment for a period
of six months.



C.

d.

For committing 15t degree offense in any of the cases referred under Clause 9 D (vi), (vii),(xiii) to (xv), forfeiture of
earnest money and debarment for a period of one year. For committing offenses under Clause 9D (xv), debarment
period shall be for one calendar year preferably from the date on which the due date for submission of BG had
expired (i.e. 8Mor 15%"working day from date of receipt of LOA /LOI) by the concerned Chief Engineer to be notified in
the Departmental website.

For committing 15t degree offense in any of the other cases under Clause 9 D (viii) to (xii), termination of contract and

its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911, including debarment for a
period of two years.

For committing 2"4 degree offenses under above all categories, period of debarment will be twice the corresponding

period for 1%t degree offenses, in addition to other penal provisions for 1t degree offense.

10. Taxes & duties to be borne by the Contractor/bidder

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this tender
should offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods &
services, labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST,
SGST, IGST), Construction Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess
will have to be borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after
considering all these charges, and no separate payment towards any of the statutory taxes rents or levies shall be
made by the work implementing authority.

11. Site inspection prior to submission of tender

Before submitting a tender, the intending contractor/bidder should make themselves acquainted thoroughly with
the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into
consideration all probable factors and difficulties to be involved during execution of the work as per specification in
all respects including transportation of materials, communication facilities, climate conditions, nature of sail,
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the Assistant
Engineer/Sub Divisional Officer the designated Assistant Engineer/Executive Engineer, KKB Project Division in
between 11.30 hours to 16.30 hours on any working day, prior to the date of last date for submission of bid in the
tender.

12. Conditional and in complete tender

13.
13.1

iv.

13.2

Conditional and incomplete tenders are liable to be summary rejected. No further/separate document will be
entertained until completion of Tender process by way of acceptance of SUCCESSFUL bid by the competent
Tender Accepting Authority/Government.

Opening & evaluation of tender
Opening of Tender

All works above tender value of 0.10 lakh for which tendering is mandatory shall be awarded through open tenders
without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each tender
value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time.

Tender will be opened by the Tender Inviting Authority or his/her authorize representative/sat the scheduled time as
mentioned in Annexure.

Intending contractors/bidders may remain present if the so desire.

Outer sealed cover documents (vide Clause 3.2& 4 ) will be opened first and if found in order, will be evaluated for
acceptance of application for Tender Paper (vide Clause 3.2A). If there is any material deficiency in either of the
documents, the Application is liable to be disqualified &rejected and EMD will be released.

Documents of the Pre-Qual Technical Credential and Other required Documents will be evaluated by the Tender

Evaluation Committee (TEC).
Process of Bid Evaluation in a Tender

Each document submitted (vide Clause 3.2& 4) with Application for Tender Paper will be scrutinized and if found in

13.3

order/as desired will be accepted by the TEC and then only tender of the particular bidder will be declared eligible
for further process/evaluation. During the application evaluation process, Intending contractors/bidders may
remain present and no subsequent objections whatsoever, raised by any participant, not present during the
opening of tenders will be entertained.

Acceptance/Rejection of Application for Tender Documents

Pursuant to decision arrived after a Technical Bid Evaluation and review, the acceptance of contractors/bidders’
application in the Application Evaluation stage for a particular serial of work whose tender proposal will be thus
considered, will be intimated to bidders present verbally.

While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further
clarification/information or seek verifications of original hard copy of any of/all the documents already submitted,
and if these cannot be produced within stipulated time frame, their bids will be liable for rejection.



13.4

Vi.

Vii.

viii.

Evaluation of Tender/bid

Inner Cover labeled “Tender Documents of Sl. No. of NIT No. ”of the bidders/contractors whose Application for
Tender Documents are declared accepted by the Bid/Tender Evaluation Committee (TEC) will be opened by the
Tender Inviting Authority stated above.

The rates will be read outvote contractors/ bidders remaining present at that time.

If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no
scope of further lowering down of rate, he/she may after having the comparative statement test checked by the
Divisional Accountant / Divisional Accounts Officer attached to his office and after their acceptance may formally
issue LOA against each work.

If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally

high, i. e above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2"

or 3 re-tender. No post tender negotiations are permitted.

If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally

high above 10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No

post tender negotiation is permitted.

If there is no contractor/bidder or the number of contractors / bidders in the 1st tender is less than three, the tender

has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder

falls below three, the tender/NIT is to be cancelled as well and fresh tender vis-a-vis 2"d call Tender or even 3 call

Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders with wide

publicity of Re-tender notices through electronic and print media.

Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of

acceptance would have to be intimated through LOA. Otherwise, the matter may be referred to the Government

Appointed DTC and the appropriate Government for decision.

The Tender Accepting Authority may ask the SUCCESSFUL bidder/contractor to submit analysis of rates to justify

the rate quoted by that bidder after declaration of financial bid evaluation result.

If the lowest (SUCCESSFUL) bidder/contractor backs out there should be Re-tendering in a transparent manner. In
such a situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value
above Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but upto Rs. 10.00 lakh.

13.5 Tender Accepting Authority (TAA)

Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification
will function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works
having tender value within his/her range of acceptance.

As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 5.00 Lakh would
be as follows:

i. For off-line tenders of value from Rs 0.1 Lakh up to Rs 5.0 Lakh if tendered by Executive Engineer, KKB Project

Division, in a single bid system in off-line mode, it will be accepted by Executive Engineer, KKB Project Division,
I&W Directorate. [Off-line single bid Tenders]

For tenders of value from Rs 0.1 Lakh up to Rs 5.0 Lakh relating to works only, is to be tendered in a single bid
system in off-line mode to be accepted by Assistant Engineer/Sub-Divisional Officer, KKB Project Sub-Division No-
...., I&W Directorate. [Off-line single bid system Manual Tenders] on the basis of technically sanctioned costs].

Procedure to be followed for final acceptance of tender & Award of Contract

The lowest (SUCCESSFUL) financial bid for all works tenders is accepted as a rule. If for any reason the lowest
(SUCCESSFUL) bid is not accepted, reference is to be made to the appropriate Government for orders as to which
of the contractor /bidder the work should be awarded.

Maximum 5 % excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value

below Rs 5.00 lakh up to 5% above amount put to tender and also 5% excess over administratively approved
amount, proposal for revised administrative approval/Expenditure sanction would have to be submitted to the
Government, but acceptance of tender and issue of work order may not be kept pending for want of revised
approval.

Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be
less than three and SUCCESSFUL bid is accepted and tendered amount is within the administratively approved
cost. In case of excess over administratively approved amount, revised administrative approval would have to
submitted to the Government but acceptance of tender, and issue of work order may not be kept pending for want
of Revised Administrative Approval/ Revised Financial sanction.

If the response to a Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall be
published in widely circulated dailies as per guidelines and also through Departmental web portals. Prior to
invitation of Re-Tender / fresh Tender, the eligibility criteria and other terms & conditions as contained in the first
‘Notice Inviting Tender shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i) it
was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (i)
advertisements in the widely circulated Newspapers were properly published and (iii) other related procedural
matters were observed in its entirety.
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If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with
Finance Department Memorandum and other relevant orders in vogue at the time of publication of the tender.

For acceptance of SUCCESSFUL bid after 2 / 3 re-tenders is still above 10% of the Tender Value (Amount put to
tender), upon specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall
have to be sent to the Finance Department for decision.

All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit works tenders.

General guidelines for acceptance of Tender

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same
SUCCESSFUL rate.

Signing of formal tender contract/agreement after acceptance of tender

The contractor/bidder, whose bid is approved for acceptance, shall within15 daysof the receipt of Letter of
Invitation (LOI) or Letter of Acceptance(LOA)in his / her favour, will have to execute a ‘Formal Agreement’ with the
Engineer-in-Charge inquadruplicateinW.B.F.2911 and all other contract documents, entire set of which may be
obtained free of cost from the office of the designated Executive Engineer, KKB Project Division or Sub-Divisional
Officer, KKB Project Sub-Division No-lll in-charge of the work tendered.

If the selected SUCCESSFUL bidder fails to turn up even after 30 days after the initial 15 days from the date of
issuing of the AOC in the e-mail ID of bidder or the dispatch date of official communication for signing of the
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring
from future participation in Government tenders, immediate forfeiture of the Earnest Money deposited in the
tender, other penal actions as stipulated under clause 9 & 10 of the e-NIT, the Departmental Notification and
also contained in contract W.B Form No. 2911 Agreement.

Payment against bills raised by the contractor

Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under
this contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with
the provisions of the GST Act, 2017.

The payment of Running Accounts well as final bill for any work based on progress and performance will be made
according to availability of fund and no claim due to delay in payment will be entertained.

No cost escalation in any form is included in the Tender Contract Agreement.

Bid validity

The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension
of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to written
confirmation of the contractor/bidder (s) to that effect.

Definition of Physical Milestones:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor,
and which shall be reckoned from the date on which the order to commence work is given to the contractor. The
work shall throughout the stipulated period of the contract be proceeded with all due diligence. Time being
deemed to be the essence of contract on the part of the contractor; the contractor shall be bound in all cases, to
achieve the ‘Milestones’ as specified by the Engineer-in-Charge with the AOC, defining pertaining to the work.
The contractor within 15 days of receipt of Letter of Acceptance shall submit a work programme commensurate
with period of construction in the form of a Bar Chart work programme, stating the timeline of such different
Milestones. In the event of the contractor failing to comply with any of the conditions related to achieving the
‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be
liable to pay compensation.

If the contractor fails to commence and/or maintain required progress over the total time allotted for its full
completion and fails to complete the work and clear the site on or before the end of contract period or extended
date of completion, he/she shall, without prejudice to any other rights or remedy available under the law on
account of such breach, pay as agreed compensation to the implementing Department. This will also apply to
items or group of items for which a separate period of completion has been specified.

The tender with overwriting, illegible writing, erasing and incomplete or conditional one are liable to rejection

In the event of tender being submitted by a Partnership Firm it must be signed by each of the partners of the firm
or a Power of Attorney holder, as stipulated in the Indian Partnership Act.

All the tenders in which any one of the prescribed conditions is not fulfilled will be rejected
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In case of any nonscheduled Holiday/ Bundh /Strike in the aforesaid dates the next working will be treated as the

scheduled date for that purpose.

In case of work containing laboratory test in laboratory other than Departmental Lab necessary document
showing own set up for Lab test, like test equipment purchase document & valid calibration certificate in the name
of Agency or Authenticated consent letter of laboratory authority & declaration of Agency for Lab test to be done in
any Govt. BE/ B.Tech University/College, IIST (Shibpur), National Test House

In case of work containing laboratory test at Departmental Quality Control Laboratory
For Geo-technical investigation work, for “Testing at Dept. Laboratory”, Agency has to dispatch the samples

collected at site to the Departmental Quality Control Laboratory for testing. After obtaining results from the
Laboratory through the undersigned the Agency has to prepare and submit the necessary Report

Sub-Divisional Officer,
Kaliaghai-Kapaleswari-Baghai Project Sub-Division No-III,
Irrigation & Waterways Directorate

Sabang, Paschim Medinipur



1.

ADDITIONAL TERMS & CONDITION
(TO FORM A PART OF THE TENDER DOCUMENT)

Additional Terms & Conditions

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works
contract and all correspondence concerning rates, claims, change in specifications and/or design and
similar important matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any
correspondence of above tender is made with Officers other than the Engineer-in-charge for speedy
execution of works, the same will not be valid unless copies are sent to the Engineer-in-Charge and also
approved by him/her. Instructions given by the Sub-Divisional Officer/Assistant Engineer and the Junior
Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also be valid (who have been
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification,
supervision, approval of materials and workmanship. In case of dispute relating to specifications and
work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however
take all decisions relating to works contract only after recommendation/ advice of the Tender Accepting
Authority. If there is more than the Executive Engineer assigned for the tender, the Chief Engineer would
designate the Engineer-in-Charge for the work.

Acceptance of the tender including the right to distribute the work between two or amongst more than
two bidders with same SUCCESSFUL rates will rest with the Tender Accepting Authority without assigning
reason thereof to any of the bidders. The tender accepting authority reserves the right to reject any or all
tenders without assigning sufficient justification thereof to the bidder/contractor. No additional or excess
work or additional items of work beyond the tendered amount would be generally allowed. All excess,
supplementary or substitute supplementary items of work, if unavoidable are to be accepted by the
Tender Accepting Authority only if the total value of work on completion is within the tendered amount.
The exiting contract would be terminated after achieving work up to tendered cost (gross value) and
balance work would be taken up afresh after fresh sanction and new tender, except in the interest of
public services, in rare & special cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation &
Abolition) Rules, 1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof
or any other laws relating thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of
compensation on account of idle labour on such grounds including non-possession of encumbrance free
land. Escalation of cost due to inflationary effects or any other reason is not permitted during
construction period or extended time period of contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines &equipments
becoming idle or any circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare Cess, labour insurance etc or revision of taxation rates even
after AOC or commencement and before final completion of the work are to be borne by the
contractor/bidder. Original tax invoice/challan or bill of those materials, which are procured by the
bidder, may be asked to be submitted for verification if required.

Labour Welfare CESS @ 1% of the cost of construction works shall be deducted from the Gross value of all
works bills. Also it is instructed to compulsorily register his/her establishment under the Act, under the
competent registering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the
region for disbursing PF and ESI benefits of workers. The bidder should be mandatorily be registered
online with Employees Provident Fund Organization (EPFO) in the on-line system and posses EPF code
and all current documents. Penalties and complaints due to non compliance of on-line EPF registration
and default is the full responsibility of the bidder even if the TIA is by default the Principal employer

No mobilization / secured advance will be allowed unless specified otherwise in the contract or the e-
Notice Inviting Tender.
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GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry
Charges and other Statutory Government Taxes as applicable during project implementation are to be
paid by the contractor/bidder. The rates of supply and finished work items are inclusive of these taxes
and levy. Tax invoice/bills needs to be submitted by the supplier/bidder for raising claims under the
contract after attaining of physical milestones showing separately the tax charged in accordance with the
provisions of GST Act, 2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour
Camps will have to be arranged by the contractor at his/her own cost. The contractor shall clear the site
of work and restore all damages made due to the Labour camp, erection of yards and go downs , stores
etc within 30 days of completion of work.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments
etc. for laying out the work and for taking and checking measurements for which no extra payment will
be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before
submitting tender and satisfy himself/herself regarding the condition and nature of works and ascertain
difficulties that might be encountered in executing the work, carrying materials to the site of work,
availability of drinking water and other human requirements & security etc. Work on river banks may be
interrupted due to a number of unforeseen reasons e.g. sudden rise in water levels, inundation during
flood, inaccessibility of working site for carriage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to damage by climate conditions. No claim will be
entertained on this account. There may be variation in alignment, height of embankment or depth of
cutting, location of revetment, structures etc. due to change of topography, river condition and local
requirements etc. between the preparation and execution of the scheme for which the tendered rate and
contract will not stand invalid. The contractor will not be entitled to any claim or extra rate on any of
these accounts.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by
the contractor and the same has got to be issued from the Engineer-in-Charge before commencement of
work. Instructions given by inspecting officers not below the rank of Assistant Engineer will be recorded in
this book and the contractor must note down the action to be taken by him in this connection as quickly
as possible.

The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules
during entire construction period.

All possible precautions should be taken for the safety of the people and work force deployed at
worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of his
liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as promptly as
possible. Proper road signs as per P.W.D. practice will have to be erected by the contractor at his own
cost while operating public thoroughfares. Also, display boards containing brief description and name of
project with completion target dates shall be erected at a prominent location at the work site by the
contractor for public awareness.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as per
prevailing Apprentice Act or as stipulated in the contract. No compensation for establishment charge will
be entertained.

The contractor will have to accept the work programme as per modifications and priority of work fixed
by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before
impending monsoon or rise in river flood water level or commencement of canal irrigation water release
or for other suitable reasons.

Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work
order are only tentative. In actual work, these may vary considerably. Payment will be made on the basis
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of works actually completed in different items as per specifications and codes, and no additional claim will
be entertained for reduction of quantities in some items or for omission of some items. For execution of
any additional item or supplementary works within the tendered value with the total completion value
remaining within the accepted tendered cost, approval of the Tender Accepting Authority/Government in
the Irrigation & Waterways Department would be required.

In order to cope with the present system of e-pradan billing, departmental supply of construction
materials is discouraged. However, Departmental materials may be issued to the contractor/ bidder to
the extent of requirements as assessed and following accounts procedure in the Treasury system of bill
payment and in installments as decided by the Engineer-in-Charge. Issue of materials may be of three
categories.

a)  Materials issued directly to the work and subject to recovery.
b)  Materials issued from departmental go down and subject to recovery.
c) Materials issued free of cost.

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely
responsible for reconciliation of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The
rejected materials must be removed by the contractor from the site at his own cost within 48 hours of
issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all
materials to worksite. The materials will have to be supplied in phase with due intimation to the Sub-
Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work. For special
type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute Filter etc. if any,
relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted in
each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly before
according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be
final and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials
will have to be carried from the nearest Departmental go-down to worksite by the contractor at his own
cost. The contractor shall remain responsible for the proper storage and safety of the materials. Suitable
Go-down/ Store shall have to be made by the contractor at his/her own cost. Penalty charges shall be
levied at higher rate for loss, wastage, misuse. Surplus materials of the departmental if any, shall have to
be returned to the issuing Go-down or store at the contractor’s cost within the time frame as fixed by
Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the bill. Indent for
departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance
of actual requirement. No claim will be entertained for non-issuance of such materials in time but
reasonable extension of time will be granted. All materials, whatever be the category thereof, shall be
properly stored by the contractor in suitable go downs near the site of work at his own cost & under no
circumstances whatsoever shall any material be removed from the site of work without prior written
permission of the Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or
loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of
materials which have been issued departmentally.

Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the
contractor in one or successive installments as may be decided by the Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest
Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of materials
attached. Any excess consumption of cement by more than 5% over the final consumption statement
drawn up as per consumption rate specified in the Schedule will be recovered at a penal rate shown in
schedule.



25. Reinforcement steel rods/MS sheet piles/bitumen will be issued when stock permits, from the nearest
departmental go-down where such material is available in marketable length/quantities. While issuing
the same, for any particular work the quantity actually required as per approved drawing shall only be
issued. While executing the work, it will be responsibility of the Contractor/bidder as well as the
Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any will not be taken
back by the Department. Recovery for the total quantum of steel issued will be made at the issue rate
shown in the Schedule below. In case of misuse over +10%, deduction will be made at a penal rate shown
in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet piles and
structural steel members as well.

26. SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY RATES

Penalty recovery rate
ql. Name of Issue for loss or misuse or
. rate Unit | wastage (if otherwise Place of delivery
No materials . .
(in Rs.) not mentioned
specifically in the SoR)
01 MT 2 (Two) times issue Departmental
rate Godown
Reinforee-
mentsteel
Fodsstruct 2 (Two) times issue
02 uratsteel | 52035.20 | MT -do-
rresmbers, rate
MSscheat
Piles
03 8i MT 2(Two) :;r:;es issue do-

Sub-Divisional Officer,
Kaliaghai-Kapaleswari-Baghai Project Sub-Division No-III,
Irrigation & Waterways Directorate

Sabang,PaschimMedinipur



Memo No.:205F Date: 20.09.2021

Copy for information & wide Circulation to the: -

1. Superintending Engineer, Western Circle, II, I & W Dte. Midnapore, Paschim Medinipur.

Executive Engineer, K. K. B. Project Division, I & W Dte., Temathani, Sabang, Paschim Medinipur

Block Development Officer, Sabang Block, Paschim Medinipur

Sabhapati, Sabang PanchayatSamity, Sabang, Paschim Medinipur

Sub- Divisional Officer. /K.K.B Project Sub Division-I, I&W. Dte. Temathani (Sabang), Paschim Medinipur.
Sub- Divisional Officer. /K.K.B Project Sub Division-II, I&W. Dte. Sabang, Paschim Medinipur.

Secretary, Midnapore Sadar/ Contai/ Ghatal/ Jhargram/ Khargapur Sub- Divisional contractors’ Association.

Secretary, Association of Paschim Medinipur Engineers’ Co-operative societies Ltd, Midnapore, Paschim Medinipur.

o X N kD

Office Notice Board/ Divisional Accounts Officer / Estimating Section /Hd. Clerk / Cash Section of Kaliaghai Kapaleswari Baghai
Project Division.

Office Notice Board of K.K.B Project Sub-Division No.-III

_.
=

Sub-Divisional Officer,
Kaliaghai-Kapaleswari-Baghai Project Sub-Division No-III,
Irrigation & Waterways Directorate
Sabang,PaschimMedinipur



Memo No- 205

Government of West Bengal,

Irrigation & Waterways Directorate,
Office of the Sub-Divisional Officer.
Kaliaghai—Kapaleswari-Baghai Project Sub-Division No-III
Sabang, Paschim Medinipur

Date- 20.09.2021

LIST OF WORKS FOR NOTICE INVITING TENDER NO- WBIW/SDO/KKBPSD-ITI/NIT-03/2021-220F KALIAGHAI KAPALESWARI BAGHAI PROJECT SUB-DIVISION NO.-III (I &
W Dte.) WITH ADDITIONAL TERMS AND CONDITIONS (TO FROM A PART OF THE TENDER DOCUMENTS).

Minimum eligibility criteria

Physical Milestones for completion of each

Amount Earnest . cre e .
S1. No Name of Work put to tender Money Time allowe.ed to rr_!a.tch. the work within stipulated time (Refer to
for completion Prequalification (PQ) Clause 19 of the NIT)
(In Rs.) (In Rs.) credential
"Flood Protection and mitigation work and reducing vulnerability of
people, Supplying of empty cement polythene bags to Sabang Godown 3
1 of K.K.B Project Sub-Division No.-lll under K.K.B. Project Division in | 4,61,720.00 9,234.00 Bonafied outsider

Mouza-Sabang, Block & P.S.:- Sabang, Dist. Paschim Medinipur."

(Three) Days

—
o

Sub-Divisional Officer,
Kaliaghai-Kapaleswari-Baghai Project Sub-Division No-III,

Irrigation & Waterways Directorate

Sabang,Paschim Medinipur




TIME SCHEDULE OFNOTICE INVITING TENDER NO-WBIW/SDO/KKBPSD-III/NIT-03/2021-220F KALIAGHAI KAPALESWARI BAGHAI PROJECT SUB- DIVISION NO.-III
(I & W Dte)

. . ) Office of the sub-Divisional officer, K.K.B. Project Sub-
a Date, time and Place for Dropping Tender Forms 28.09.2021 Up to 13:30Hours Division No.-III, Sabang, Paschim Medinipur.

. . ) Office of the sub-Divisional officer, K.K.B. Project Sub-
b Date, time and Place for Opening Tender Forms 28.09.2021 After 14:00Hours Division No.-III, Sabang, Paschim Medinipur.

N.B:  Original copies of all attested copies which one enclosed with the application should be produced for verification on demand. Payment will be made as per

availability of fund of K.K.B. Project Division.

Sub-Divisional Officer,
Kaliaghai-Kapaleswari-Baghai Project Sub-Division No-III,
Irrigation & Waterways Directorate

Sabang, Paschim Medinipur




FORM-1

APPLICATION FOR TENDER

To,
The Sub-Divisional Officer,
K.K.B. Project Sub-Division No-III,
Irrigation & Waterways Directorate,
Sabang, Paschim Medinipur.

Tender No: -WBIW/SDO/KKBPSD-III/NIT-03/2021-22

Serial No of Work applied for: - ..................

Amount put to Tender: RS ... revsmerereereeecnens
(Tender Value)

Dear Sir,
Having examined the NIT documents, I/we hereby would like to state that I/we willfully accept all
your conditions and offer to execute the works as per Tender no and Serial no stated above. [/We also

agree to remedy the defects after/during execution of the above work in conformity with the conditions of

contract, specifications, drawings, bill of quantities and addenda.

Dated this day of 2021

Full name of Bidder / Contractor:

Signature:

In the capacity of:

Duly authorized to sign bids
For & on behalf of (Name of Firm):
(In block Capital letters or typed)

Office address with seal if any:

Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:




FORM — 2
Declaration against Common Interest

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be
treated as the self declaration of the bidder)

WBIW/SDO/KKBPSD-III/NIT-03/2021-22,

Sl. No. of work ..........cceuvnnnee (in the list of work in the NIT)

To,
The Sub-Divisional Officer,
K.K.B. Project Sub-Division No-III,
Irrigation & Waterways Directorate,
Sabang,Paschim Medinipur.

I/We, Sri/Smt., the authorized signatory on behalf of.............ccccoiii e, do hereby
affirm that |/We/any of the member of.........cccooii bidding against NIT No.
.................................................. SI. No . ...................... Do not have any common interest either as a

partner in any other partnership firm/consortium/Joint Venture or as Proprietor/ Principal Share
Holder of any of the Firm/Company in the same serial for the work I/we want to participates.

Dated this day of 20

Full name of Bidder / Contractor:

Authorized Signatory:

In the capacity of:

Duly authorized to sign bid
for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address With Seal: ...
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.



FORM -4
Declaration on antecedents and performance

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be
treated as the self declaration of the bidder)

Ref:- NIT No. - WBIW/SDO/KKBPSD-III/NIT-03/2021-22,

Work SI. No....covvveveeenens

To,
The Sub-Divisional Officer,
K.K.B. Project Sub-Division No-III,
Irrigation & Waterways Directorate,
Sabang, Paschim Medinipur.

I/We, Sri/Smt., the authorized signatory on behalf oOf ..o do
hereby affirm that IMWe/any of the member of...........ccccoo i, bidding against NIT
NO. o SLLNO. i Are not black listed suspended or debarred

from participation in State Government procurements and tenders in the Irrigation & Waterways
Directorate, Government of West Bengal, and other Departments of the State Government and
Government of India on the date of publication of this Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all
its constituent members/owners/partners would be liable to penal actions as decided by the
Government under the law.

Dated this day of 2021__

Full name of Bidder / Contractor:

Authorized Signatory:

In the capacity of:

Duly authorized to sign bid

for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address With S€al: .........cc.eiiiiiiii e
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:




(SIGNATURE OF BIDDER)

FORM-6*
SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL
PERFORMANCE SECURITY DEPOSIT

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender,non
submissionwithin 7 working days from date of issuance of LOA which may be maximum extended to 14 working days after
issuance of LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI approved Bank pledging
Bank Guarantee of the required value and period in favour of Engineer-in-Charge is acceptable)

To,

(Designation of Engineer-in-Charge)

(Office address of Engineer-in-Charge)
WHEREAS (name and address of Contractor) (hereafter called
“the Contractor”) has undertaken, in pursuance of Contract No: dated
to execute (name of Contract and brief description of Works)

(hereinafter called “the Contractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a Scheduled commercial
bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY
DEPOSIT’ for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch)
have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and
branch) hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, upto a total of Rs. (Amount of guarantee)
(in words). We undertake to pay you, upon your first written demand and without
cavil or argument, a sum within the limits of (amount of guarantee) as

aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the
necessity of your demanding the said debt from the contractor before presenting us
with the demand.

We (Indicate the name of the bank and branch) further agree to
pay to you any money so demanded not withstanding any dispute or disputes raised
by the contractor(s) in any suit or proceeding pending before any court or Tribunal
relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability
for payment there under and the contractor(s) shall have no claim against us for
making such payment.

We (Indicate the name of the bank and branch) further agree
that no change or addition to or other modification of the terms of the Contract or of
the works to be performed there under or of any of the contract documents which
may be made between you and the contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not
to revoke this guarantee except with the previous consent of you in writing.

This guarantee shall be valid upto . It come into force with
immediate effect and shall remain in force and valid for a period upto the time of




completion of the work under the stated contract plus claim period of six months for
the Bank Guarantee. Notwithstanding, anything mentioned above, our liability

against this guarantee is restricted to Rs (Rs. ) and unless a
claim in writing is lodged with us within the validity period,
eupto......coooiiii of this guarantee all our liabilities under this guarantee
shall cease to exist.

Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK by:
(Signature)
(Name)
(Designation)
(Code Number)
(Address)

NOTES:
i.  The bank guarantee should contain the name, designation and code number

of the officer(s) signing the guarantee

The address, telephone number and other details of the Head Office of the
Bank as well as of issuing Branch (within West Bengal/AT PAR ANYWHERE
IN INDIA only to be accepted) should be mentioned on the covering letter of
issuing Branch.



Government of West Bengal
Irrigation & Waterways Directorate,
Office of the Sub-Divisional Officer.
Kaliaghai-Kapaleswari-Baghai Project Sub-Division No-III
Sabang, Paschim Medinipur

Notice Inviting Tender No. WBIW/SDO/KKBPSD-III/NIT-03/2021-22, SI. No.1

Schedule for the work:- Flood Protection and mitigation work and reducing vulnerability of people, Supplying of empty cement polythene bags to
Sabang Godown of KKB Project Sub-Division No.-III under K. K. B. Project Division in Mouza-Sabang , Block & P.S.:- Sabang, Dist. Paschim
Medinipur.

Amount Put to Tender-| Rs.  461,720.00
Earnest Money-| Rs. 9,234.00
Time allowed for completion-, 3(Three) Days
SL.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.
Supplying to site empty cement polythene bags (capacity 50kg) in good condition
1 including stacking, incedental charges etc. all complete (capacity 50 kg). 68000.000 | Each 6.79 461720.00

Total= Rs. 461,720.00

Rupees Four Lakh SixtyOne Thousand Seven Hundred Twenty Only

—_—
-
5, -

Sub-Divisional Officer
K.K.B. Project Sub-Division No.-III,
Irrigation & Waterways Directorate
Sabang, Paschim Medinipur.

1/ We do hereby agree to do the above WOrk @..........cccoevvveerinnnncns (et )
Above / less / at par than the Schedule of Rates attached herewith.

(Signature of the contractor)




Issued to (Bidder): ..................
Postal Address with Contact No. & e-mail ......ccccevevenennnn.

Price — Free of Cost

West Bengal Form No. 2911
Applicable For Works of value up to Rs 25 (Twenty Five) Crore

Tender No. , Sl. No. of (Year)

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1. All work proposed for execution by contract will be notified in the form of invitation to
tender posted in concerned departmental website, e-procurement portal of the Government
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide
circulation also in the notice boards at public places signed by the Tender Inviting
Authority.

This form will state the work to be carried out, the date for submitting and opening of
tenders as well as the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the tender, the amount of security deposit to be deposited by
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the
specification, design & drawings and other documents required in connection with the
work, signed for the purpose of identification by the Authority inviting Tender shall also be
open for inspection by the contractor at the office of the Tender Inviting Authority during
Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by
each member thereof, or, in the event of absence of any of the partners, it must be signed
on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so.
Such power-of-attorney is to be produced with the tender, and in the case of a firm carried
on by one member of a joint family; it must disclose that the firm is duly registered under
the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what
rate he or she is willing to undertake the work. Tenders which propose any alteration in
the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have
the name and number of the work to which they refer, written outside the sealed
envelopes.

S. The Tender Inviting Authority or his/her duly authorized representative will open
tenders in presence of intending contractors/bidders who may be present at the time, and



will enter the bid amounts as percentage rates above or below or at par of the tender BOQ
of several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall
thereupon for the purpose of identification, sign copies of specifications and other
documents mentioned in the Rules. In the event of a tender being rejected, the earnest
money with such unaccepted tender shall be refunded within 10 days from the date on
which the tender is decided, provided the contractor(s) present himself/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting authority reserves the right to reject any or all of the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to accept
either the lowest tender or any of the other tenders.

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not
be considered as an acknowledgement of payment to the Tender Inviting Authority and the
contractor shall be responsible for ensuring that he/she procures a receipt signed by the
Tender Inviting Authority, or a duly authorized representative.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by
the executing Department at their supply/issue rates, shall be filled in and completed in
the office of the Tender Inviting Authority before the tender form is issued. If a form is
issued to an intending bidder/contractor without having been so filled in and completed,
he/she shall request the office to have this done before he/she completes and delivers
his/her tender.

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this
contract document are to be notified and published in the form of notice inviting e-tender
(e-NIT) in the designated official tender website of Government of West Bengal having URL
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting
Authority and its corresponding abridged notice also published on the same date in the
print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date
for encrypting (submitting) and decrypting (opening) of e-tenders, the time allowed for
carrying out the work; amount of earnest money to be deposited with the e-tender;
procedure for submission of EMD, amount of security to be furnished by the successful
bidder/contractor, security/ performance security to be deducted from running account
bills, copies of specifications, Bill of Quantities, design and drawings and any other
document required in connection with the work, digitally signed for the purpose of
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents
directly from the website stated above. Tender is required to be submitted online by the
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-
submission of tender and document(s). All information posted in the website consisting of
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and
drawings etc., if any, shall form part of the Contract. Details of procedure of submission
have been explained under “General Terms & Conditions” and Annexure attached with the
notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of
the tender contract/agreement. Contractors/bidders are required to upload the entire set
of tender documents along with other related documents as asked for in the e-tender
through the above website(s) within the stipulated date and time as given in the e-NIT.
Tenders are to be submitted in two folders at a time for each work, one being the
‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go
through all the documents and prepare to upload the scanned documents in Portable
Document Format (PDF) in the designated link in the web portal as their Technical Bid.
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work
in the designated cell and upload the same again in the designated link in the portal as
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all



(a) If several sub-works
are included, they
should be detailed in a
separate list

the addenda and corrigenda related to the e-tender and upload all of these documents
also as a part of their tender document.

S. Documents uploaded by the contractors/bidders with all information & rates
comprising Technical and Financial bids cannot be changed after last/end date for
submission of the e-tender.

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form
of certified copy of ‘Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of
the tenders without assigning any reasons and he/she will not be bound to accept either
the lowest tender or any of the tenders.

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bids will be valid for 120 days from the date of opening of the financial
proposal. However, extension of bid validity may be suitably considered by the Tender
Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect.

TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in
the underwritten “Memorandum” within the time specified in such “Memorandum” at
the rates specified therein, and in accordance, in all respects within the Rules
contained in clauses hereinafter, in all of the annexed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC) and with such other materials as are
provided for, by and in all other respects in accordance and with such conditions so far
as applicable.

MEMORANDUM

(a) General description of Work ..........cccoveveveninnn..

(b) Estimated cost put to Tender ... Rs
(c) Earnest Money Deposit ... Rs.
(d) Security Deposit (including earnest money) ... Rs
(e) Percentage, if any, to be deducted from bill ... Rs
(RUPEES... - rvveeerrereen
Percentage.........cooeveiiiiiiiiiiiinnnn. )

(f) Time allowed for the work from date of written order to
COmMmMENCEe ......ccvvviniininiiniiiiinininnen, calendar months.

For offline tender during submission of bid and during execution of Agreement for online
tender

Name of Work Amount Put to Rate Quoted by the Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)




*Give
particulars
and
numbers

Strike out

(a) or (b)
as
applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witness to
Contractor’s
signature

XX Signature of
the Executive
Engineer/AE
on behalf of the
Department.

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the
terms and provisions of the said conditions of contract annexed hereto so far as applicable,
or in default thereof to forfeit and pay to the Governor or his/her successions in office,
the sums of money mentioned in the said conditions.

A sum of Rs ..o, * has been furnished through online net
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to
be absolutely forfeited to the Governor or his/her successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in
office. Should I/we not deposit the full amount of security specified in the above
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said
sum of Rs ............ shall be retained by the Government as on account of such security as
aforesaid:(b) the full value of which shall be retained by Government on account of the
security deposit specified in clause I (B) of the said conditions of contract].

Dated the Day of 20
X T

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State
of west Bengal

XX
Dated the Day of (Month) (Year)
GENERAL CONDITIONS OF CONTRACT
Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the

Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh,
whichever is lower.

In case of offline tender earnest money is to be submitted in the form of Bank Draft
or Bankers Cheque.

In case of Online Tender (e-Tender) earnest money is to be deposited through e-
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment
modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway.

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of
Secretary to the Government of West Bengal, Finance Department. The L1 bidder
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued
by the Tender Accepting Authority. Failure to make the Formal Agreement within the
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be
construed as an attempt to disturb the tendering process and will be dealt with
accordingly in a legal manner as deemed fit including blacklisting the bidder.

1.2 Security Deposit - While making any payment to the person(s) whose
tender has been accepted (hereinafter shall be called the contractor) for work done
under the contract, the authority making payment shall deduct such sum which together
with the Earnest Money already deposited and converted into security deposit, shall
amount to 10% of the value of works executed at the material point of time and paid
during the progressive running accounts bills, so that total deduction together with



Compensation
for delay

Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security
@ of 10% of such additional amount is to be deposited for all such excess/ and
supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage,
due to reduction of tendered amount due to any reason whatsoever, such additional
earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced
component of earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and
boats etc., supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months
beyond the defect liability period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be
obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working
days from the date of LoA or the time period as approved by the Tender inviting
Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
Security along with Security Deposit lying with the Government shall be forfeited at any
time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills
of the Contractor as per relevant clauses of the contract will in no way be affected/
altered by this Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence. Time being deemed to be the
essence of the contract on the part of the contractor, the contractor shall be bound in all
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT
into various ‘Identifiable and quantifiable construction related stages’ pertaining to
the work. In the event of the contractor failing to comply with any of the conditions
related to achieving the ‘Milestones’ within the specified time period prescribed for
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice Inviting Tender over the total time allotted for its full completion
and in terms of clause 5 or fails to complete the work and clear the site on or before
the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such
breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of
work arrived for each month of delay to be computed on per day basis subject to
the ceiling limit of security deposit already withheld or due to be withheld
during imposition of the said clause and minimum payable compensation
equivalent to the Earnest Money deposited (EMD).
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Provided always, that the total amount of compensation for delay, to be paid under this
clause shall not exceed 10% of the tendered value of work or the tendered value of the item
or group of items of the work, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work
subsequently, part or full of the desired progress as per the contract in accordance with
the decision of the Tender Accepting Authority, under powers delegated by Government to
be communicated by the Engineer-in-Charge, the withheld amount shall be released.
However, no interest, whatsoever, shall be payable on such withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weather,
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his/her best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her
any other rights, remedy against the Contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provision of the contract or
otherwise, and whether the date of completion has or has not been elapsed, by notice in
writing, absolutely determine the contract in any of the following cases:

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days thereafter;

(ii) If the Contractor has without reasonable cause suspended the progress of work, or
has failed to proceed with the work with due diligence so that, in the opinion of the
Engineer-in-Charge he/she will be unable to secure completion of the work by the
schedule date for completion, and continues to do so after a notice of seven days in
writing from the Engineer-in-charge;

(iii) If the Contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated
on or before such date(s) of completion and does not complete them or reach the
defined Milestones within the period specified in the notice given in writing to that
effect by the Engineer-in-charge;

(iv) If the Contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to remedy
it, within seven days after a notice in writing is given to him/her to that effect by
the Engineer-in-Charge;

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration
of his/her Estate made against him/her, or take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force, or make any
conveyance or assignment of his/her effects or composition or arrangement for the
benefit of his/her creditor or purport to do so, or if any application be made under
Insolvency Act for the time being in force for the sequestration of his/her Estate, or
if a trust deed is executed by him/her for benefit of his/her creditors;

(vij  If the Contractor being a Company pass a resolution or the court delivers an order
of judgement that the Company shall be wound up, or if a receiver or a manager on
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court
or the creditor to appoint a receiver or a manager or which entitle the court to
issue a winding up order;

(vii)  If the Contractor shall suffer an execution order being levied on his/her goods and
allows it to be continued for a period of 21 days;

(viiij If the Contractor assigns without prior written approval of the Tender Accepting



Contractors
remains liable to
pay compensation
if action not taken
under Clause 3

Power to take
possession of or
require removal
of or sell

Contractor’s
plant

Authority, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire work or any portion thereof without prior written
approval of the Engineer-in—charge;

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

(a) To determine the contract as aforesaid, of which rescission notice in writing
and costs to be recovered for works since executed subject to a minimum of
the amount of Earnest Money deposited by the Contractor under the hand of
Engineer-in-charge, shall be the conclusive evidence. Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered
for executed works and performance guarantee, if any under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the
Government.

(b) After giving notice to the Contractor to measure up the work executed and to
take such whole or the balance or part thereof, as shall be un-executed out of
his/her hands, and to give it to another Contractor to complete the balance
work. The Contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work.

(¢) To employ labour paid by the implementing Department, and to supply
materials, to carry out the works or any part of the work, debarring the
contractor and debiting the cost of labour and price of materials (of the amount of
which cost and price determined by certificate of the Engineer-in-Charge shall
be final and conclusive against the contractor) and crediting him/her with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of
his/her contract; the certificate of the Executive Engineer as to the value of
the work done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor
shall have no claim of compensation for any loss sustained by him/her by reason of
his/her having purchased or procured any material or entered into any engagement or
made any advances on any account or with a view to execute the work or the
performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof actually performed under this contract, unless and until the Engineer-in-charge
has certified in writing that the performance of such work and value payable in respect
thereof, and he/she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work
or 45 days whichever is less, which is accepted as a valid & justified reason by the
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may
close the contract with the approval of Tender Accepting Authority. In such an
eventuality, the earnest money deposited and the security of the contractor shall be
refunded, but no payment on account of interests, loss of profit or damages etc. shall be
payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in-
Charge under Clause 3 hereof shall have become exercisable and the same had not



been previously exercised, non-exercising thereof shall not constitute as a waiver of any
of the conditions hereto, and such powers shall, notwithstanding be exercisable in the
event of any future case of default by the contractor, for which by any clause or
clauses hereof, he/she is declared liable to pay compensation amounting to whole of
his/her security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force either of the powers under ix (a) or (c) vested with him/her under the preceding
clause, he/she may if he/she so desires, take possession of all or any tools & plant,
materials and stores, in or upon the work, or the site thereof, or belonging to the
contractor, or procured by him/her and intended to be used for execution of the work,
or any part thereof, paying or allowing for the same in account at the contract rates or
in case of these not being applicable, at current market rates to be certified by the
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk,
foreman or other authorized agent, requiring him/her to remove such tools & plant,
materials or stores from the premises within a time to be specified in such notice; and in
the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expense or sale them by public auction
or private sale on account of the contractor and at his/her risk, in all respects, and the
certificate of the Engineer-in-Charge as to the expense of any such removal, and the
amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of
Work’ or in the extended time in accordance with the terms and conditions shall be
the essence of the contract. Execution of work shall commence from such time period
as mentioned in the said schedule, or from the date of handing over of the site to the
contractor whichever is later. If the contractor commits default in commencing
execution of the work as aforesaid within thirty days, without justifiable reasons
included under Force Majeure or other such reasons beyond the control of the
contractor, in which case to be reported within seven days by the contractor,
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall
after passing of thirty days from the date of scheduled commencement of work as per
work order, with the prior approval of the Tender Accepting Authority, without
prejudice to any other right to remedy available in law, be at liberty to apply clause 2
and subsequently clause 3 of the tender document.

5.1 As soon as possible after the contract is executed, signed and agreed, the
contractor shall submit a ‘Time and Progress Chart’ for each broad activity
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT)
document, for completion of items or group of items of the work. It shall indicate
the forecast of the dates of commencement and completion of various trades of
sections of the work. This may be amended, as necessary, by an agreement
between the Engineer-in-Charge and the contractor within the limitations of
time imposed in the NIT document. Further, to ensure good progress during
execution of work, the contractor shall in all cases, in which the time allowed for
any work exceeds one month (save and except for special jobs for which a
separate programme has been agreed upon) to complete the work as per defined
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into
various ‘Identifiable and quantifiable construction related stages’ related with
the type and nature of work, and that the ‘total time allowed for completion of
work’ is to be broken up against achievement of those stages during the
construction / progress of work to ensure a periodic monitoring of progress and
enable the contractor and the Engineer-in-Charge to take corrective measures
from time to time.

5.2 If the work(s) be delayed by:
Force majeure, due to war, internal emergency and other conditions such as
abnormally bad weather, flood, cyclone natural calamity or serious loss or
damage by fire or civil commotion, strike or lockout affecting procurement of
construction materials or any of the trades employed in the work, or any other
cause which in the absolute discretion of the Engineer-in-Charge is beyond the
contractor’s control, then upon happening of any such event causing delay, the
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contractor shall immediately give notice in writing to the Engineer-in-Charge but
shall nevertheless use constantly his/her best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of
time, to be eligible for consideration, shall be made by the contractor in writing
within fourteen days of the happening of the event causing delay in the
prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting
Authority, may give a fair and reasonable extension of time and reschedule the
activity wise ‘Milestones’ for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the
date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor
shall the work be considered to be completed until and unless the contractor shall
have removed from the work premises on which the work is executed, all scaffolding,
surplus materials and rubbish, and cleaned off the dirt from wood works, doors,
windows, floors, or other parts of any building, upon or about which the work is
executed, or of which he may have had possession for the purpose of the execution thereof,
nor until the work shall have been measured by the Engineer-in-charge whose
measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials and rubbish and cleaning off dirt on or before the date fixed for
completion of the work, the Engineer-in-charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish, and dispose of the same as
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith
be bound to pay the amount of all expense so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any sum
actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works less than 30
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the
whole of the work shall have been completed and certificate of completion given. For
works of tendered value above Rs 25.00 lakh, for running account bill payment, the
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to
receive a payment proportionate to the part thereof, approved and passed by the
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. But all such intermediate payments
shall be regarded as payments by way of advance against the final measured bill
payment only and not as payments for work actually done and completed, and shall
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed
and taken away and reconstructed, or re-erected or to be considered as an admission of
the due performance of the contract, or any part thereof, in any respect, or the accruing
of any claim, nor shall it conclude, determine or affect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract.
The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement
and of the total amount payable for the work accordingly shall be final and binding on
all parties.

Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling
above clause, on or before the date fixed by the Engineer-in-charge, for all works
executed during the previous month, and the Engineer-in-charge shall take or cause to
take the requisite measurement for the purpose of having the same verified, and the claim
as far as admissible adjusted, if possible, before the expiry of fourteen days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said
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work in presence of the contractor, whose countersignature in the measurement book will
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which
shall be binding on the contractor in all respects.

Within 10 (Ten) days of completion of work, the contractor shall give notice of such
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise,
a provisional certificate of physical completion indicating defects (a) to be rectified by
the Contractor and/or (b) for which payment will be made at reduced rates, shall be
issued. Such reduced rate is to be imposed with the approval of Superintending
Engineer concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floors, windows
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract.
In case, the contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge shall have the right to get this work done at the cost of the
contractor either Departmentally or through any other contractor. Before taking such
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days
of completion of the work.

Clause 9. The Contractor shall submit all bills in printed forms, as per format
prescribed by Government of West Bengal, in the office of the Engineer-
in-Charge, and the charges in the bills shall always be entered at the rates specified in
tender or in case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at rates thereinafter provided for such work.

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer-
in-charge.

While the online receipt given by such Banks shall constitute a full and sufficient
discharge/acquittance for the payment, the contractor should wherever possible
present his/her bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct,
and which are not endorsed in favour of the Bank, while efforts will be made to
secure payment to the financing Bank, payments made to the contractor should be
accepted as full acquittance so far as the Government is concerned. As a part of the
arrangement, the financing Bank should give the Government a letter to this effect.

Note 1. The procedure will not affect the usual rights of the Government to
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum
due to Government of account of penalties, over-payments etc., on this or any other
contract with the Governor of the State of West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank any
rights, claims or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special
description of material to be supplied by the Engineer-in-Charge, (such materials &
stores and the prices to be charged there for as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to control the
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto
annexed), the contractor shall be supplied with such materials and stores as is required
from time to time to be used by him/her for the purpose of the contract only, and the
value of the full quantity of materials and stores so supplied at the rates specified in the
said schedule or Memorandum may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract, or otherwise or against or
from the security deposit, or the proceeds of sale thereof; if the same is held in
Government securities, the same or a sufficient portion thereof being in this case sold for
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the purpose. All materials supplied to the contractor shall remain the absolute property
of Government, and shall not on any account be removed from the site of the work, and
shall at all times be open for inspection by the Engineer-in-charge. Any such material
unused and in perfectly good condition at the time of the completion or determination of
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing
under his/her hand, he/she shall so require; but the contractor shall not be entitled to
return any such material unless with such consent, and shall have no claim for
compensation on account of any such material so supplied to him/her as aforesaid being
unused by him, or for any wastage or damage to any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both, as regards to materials and otherwise, in
every respect, in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
to which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if
he/she so require, be entitled at his/her own expense to make or cause to be made
copies of the specifications, and of all such design, drawings and instructions as
aforesaid.

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in,
omission from, addition to, or substitution for, the original specifications, drawings, designs
and instructions, that may appear to him/her to be necessary or recommended by
Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be at all times be bound to carry out these works, in accordance to
any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as a part of the work shall be carried out by
the contractor on the same conditions in all respects on which he/she agreed to do the
main work, and at the same rates, if any, may be specified in the tender for the main work.
Time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original work contract, and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered,
additional or substituted work includes any class of work, for which no rate is specified
in the contract, then such class of work shall be carried out at the rates entered in
the schedule of rates of concerned Works Department applicable in the district, which
was in force at the time of acceptance of the contract, minus/plus the percentage which
the total tendered amount bears to the estimated cost of the entire work put to tender;
and if the altered, additional or substituted work is not entered in the said schedule of rates,
payment thereof shall be made by the Engineer-in-charge by determining the rates on
analysis worked out from (a) the basic rates of materials and labour provided in the
aforesaid schedule of rates, or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when
such rates are determined on analysis by the Engineer-in-charge under (a) above, the
stipulated percentage above or below schedule of rates as provided in the contract shall
also apply, and in case of rates worked out on analysis under (b) above, payment shall
be made at the rates so determined without application of the said stipulated
percentage. In the event of any dispute regarding rates determined on analysis for any
altered, additional or substituted work under this clause, the decision of the Superintending
Engineer shall be final and binding.

Clause 13. If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution of the work in full, but which
he/she did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer
in-charge of the work, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials of any inferior description, or that any materials
or articles provided by the Contractor, for the execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Engineer-in-charge specifying the
work, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct
the work so specified in whole or in part, as the case may require, or as the case may be
remove the materials or articles so specified and provide other proper and suitable materials
or articles at his/her own proper charge and cost; and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate put to tender / on up to date executed work value for every day
not exceeding ten days, while his/her failure to do so shall continue and in the case of
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or
remove and replace with others, the materials or articles complained of as the case may be
at the risk and expense in all respects of the contractor.

Clause 15. All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge
and all his/her subordinates and also higher Officers / Authority of the Government and
the contractor shall at all times during the normal working hours, and at all other
times at which reasonable notice of the intention of the Engineer-in-charge or his/her
subordinates to visit the work site shall have been given to the contractor, either
himself/herself be present to receive orders and instructions, or have a responsible
agent duly accredited in writing present for that purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if it had been given to the
contractor himself/herself.

Clause 16. The Contractor shall give, not less than five days notice in writing to the
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or
otherwise placing beyond the reach of measurement any work, in order that the same is
so covered up or placed beyond the reach of measurement, and shall not cover up or
place beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be
covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at the contractor’s
expense, or, in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Clause 17. If the Contractor or his/her workers or authorized representatives shall
break, deface, injure or destroy any part of the structure in which they may be working
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work from any cause whatever or any imperfections become apparent in it at
any time, whether during its execution or within a period of six months after issuance of a
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to
be made good by other workers, and deduct the expenses (of which the certificate of the
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract
or otherwise, that may be then, or at any time thereafter become due to the contractor by
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose
opinion shall be final and conclusive against the contractor, making such damage or
imperfections good shall exceed the amount of such security deposit and/or such sums, it
shall be lawful for the Government to recover the excess costs from the contractor in
accordance with the procedure prescribed by any law for the time being in force.

Clause 17A. The Contractor shall also supply without charge the requisite number of
persons with the means and materials necessary for the purpose of setting out works, and
counting, weighing, assisting in the joint measurement or examination at any time and
from time to time of the work or materials. Failing his/her so doing the same may be
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may
be deducted from any money due to the contractor under the contract or from his/her
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The
Contractor shall also provide all necessary fencing / barricading / providing caution
boards etc. and light required to protect the public from accident, and shall be bound to
bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damage and costs which may be awarded in such suit, actions or proceedings
to any such persons or which may with the consent of the Contractor be paid to
compromise any claim by any such persons.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is
obliged to pay compensation to a workman employed by the contractor, in execution of
the works. The implementing Department will recover from the Contractor the amount of
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by implementing Department to the Contractor whether under this contract
or otherwise. The implementing Department shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request
of the contractor and upon his/her giving to the implementing Department full security
for all costs for which the Department might become liable in consequence of contesting
such claims.

Clause 18B. In every case in which by virtue of the provisions under ‘The Contract
Labour (Regulation & Abolition) Act 1970°, and its amendments and rules, the
implementing Department is obliged to pay amount of wages to a workman employed by
the Contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the rules
framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by Contractors, executing Department will recover
from the Contractor, the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover
such amount or any part thereof by deducting it form the security deposit or from any
sum due by Executing Department to the Contractor whether under this contract or
otherwise and the executing Department shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said
Act, except on the written request of the Contactor and upon his/her giving to the
implementing Department full security for all costs for which the Department might
become liable in contesting such claim.

Clause 19. The Contractor shall obtain a valid license under the Contract Labour
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue
to have valid licenses until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the Building and Other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and
‘The Building and Other Construction Workers Welfare Cess Act, 1996°. Failure to fulfill
these requirements shall attract penal provisions of the contract, arising out of the
resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work
and the contractor shall abide by the provisions of the Child Labour (Prohibition &
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of
sensitive barracks should be avoided as far as possible.

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or
through Sub-Contractors, wages not less than fair wages as defined by the Labour
Commissioner of the State Government under Minimum Wages Act, 1948’, Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
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Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him/her.

In respect of all labourers directly or indirectly employed in the works for performance of
the Contractor’s part of the contract, the contractor shall comply with or cause to be
complied with the contractor’s Labour Regulations made by the State Government/
Government of India, from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made without
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all other
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions
made from his/her/their wages which are not justified by their terms of the contract
or non-observance of the regulations.

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to
the labours, directly or indirectly employed in the work, one day rest for 6 days of
continuous work, and pay wages at the same rate as for duty. In the event of default,
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labour and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

The contractor shall also comply with the provisions of the ‘Employees Liability Act,
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments
thereof or any other law relating thereto, and the rules made there under from time to
time.

The Contractor shall indemnify and keep indemnified the implementing Department
against payments to be made under and for the observance of the laws aforesaid and PW
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from
his/her sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than
minimum wage, such wage shall be paid by the contractor to the workers directly without
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workers as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his/her own
expenses, arrange for the safety provisions as framed from time to time by the competent
authority, and shall at his/her own expense provide all facilities in connection therewith.
In case the contractor fails to make arrangement, and fail to provide necessary facilities as
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th
and 19th of every month to the Engineer-in-charge, a true statement showing in respect
of the second half of the preceding month and the first half of the current month
respectively-

The number of labourers employed by him/her on the work, their working hours, and the
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wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstances under
which it had happened, and the extent of damage and injury caused by them, and the
number of female workers who have been allowed maternity benefits according to Clause
19F of the contract and the amount paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding
Rs. 2000/- for each default or materially incorrect statement. The decision of the
Engineer-in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and would be binding on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall comply with or
cause to be compiled with all the rules framed by the Government from time to time for
the protection of health and sanitary arrangements of workers employed by the
contractor.

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the
provisions of the Contractor’s Labour Regulations and Rules for the protection of health
and sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect, the
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge
shall be final and binding on the parties.

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly
observing and complying to the provisions of the Contractor’s Labour Regulations and
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act
1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall
have the power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and/or observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have
the power to provide the amenities herein before mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements required
for his/her/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled
and/or reconstruct such hutments and sanitary arrangements according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such
hutments and sanitary arrangements according to approved standards at the cost of the
contractor(s).

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act,
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time
and rules framed thereunder and other labour laws affecting contract labour that may be
brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site
of work, any person or persons engaged/assigned or employed by the contractors upon
the work who may be determined as insane or incompetent or misconducts
himself/herself, and the contractor shall forthwith comply with such requirements.

Clause 19I. It shall be the responsibility of the contractor to see that the

15



Work on Sundays

Work not to be
sublet. Contract
may be rescinded
and security deposit
forfeited for
subletting, bribing,
or if contractor
becomes insolvent

Sum payable as
compensation to be
considered as
reasonable without
reference to actual
loss

Changes in
constitution

of firm

Works to be
under
direction of
Engineer-in-
Charge

Settlement of
disputes -
Dispute
Redressal
Committee’

building/structure under construction is not occupied by anybody unauthorized during
construction, and is handed over to the Engineer-in-charge with vacant possession free
from encumbrances in entirety, If such buildings/structures through completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept
the said building/structure in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay a levy up to 5% of tendered value
of work may be imposed by the Engineer-in-charge whose decision shall be final both with
regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, through a notice, may require the contractor to remove
the illegal occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the prior sanction of the
Engineer-in-charge.

Clause 21. The contract shall not be assigned or sublet without specific orders from
Government in respect of a specified sub-contractor. And if the contractor shall assign or
sublet his contract, or attempt so to do, or become insolvent or commence any in
insolvency proceedings or make any composition with his creditor, or attempt to do so, or
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised, or offered by the contractor, or any of
his servants or agents to any public officer or person in the employ of Government in any
way relating to his office of employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract, the Divisional Officer may
thereupon by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of
Government and the same consequences shall ensure as if the contract had been
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled
to recover or be paid for any work there for actually performed under the contract.

Clause 22. All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in
writing of the Engineer-in-Charge shall be obtained for any change made in the
constitution of the firm/consortium. Where the contractor is an individual or a Hindu
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be
obtained, before the contractor enters into any partnership agreement/Memorandum of
Articles whereunder the partnership firm/ consortium would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract is liable to be rescinded.

Clause 24. All works to be executed under the contract shall be executed under the
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by
the Engineer-in-Charge.

Clause 25. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of or
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the executions or failure to
execute the same, whether arising during the progress of the work, or after the completion
or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge or any matter in connection with or arising out of the contract or
carrying out of the work to be unacceptable, he/she shall promptly within 15 days
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its
written instruction or decision within a period of three months from the date of receipt of
the Contractor’s letter.

The Dispute Redressal Committee in each of the Works Departments shall be constituted
with the following officials as Members:

1 | Secretary / Engineer-in-Chief of the Department Chairman
concerned
2 | Joint Secretary / Deputy Secretary / any Officer of Member

equivalent rank of the Department

One Designated Chief Engineer / Engineer of the | Member Secretary

3 | Department to be nominated by the Department and Convenor
concerned.

4 | One representative of Finance Department of the
Government not below the rank of Joint Secretary or Member

Financial Advisor in case of the Works Department where
FA system has been introduced.

This provisions will be applicable irrespective of the value of the works to which the
dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matter as aforesaid, the contractor shall be immediately notified
thereof by the implementing Department and the contractor shall be at liberty, at his/ her
own expense, to settle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify the implementing Department
if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at the same rates as are payable
under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of this clause.

Clause 28. In the case of any class of work for which there is no such specifications as
referred to under Clause 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then
as per State Government / Union Government accepted and approved specifications. In
case there are no such specifications as required above, the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or “work” where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construction,
be constructed and taken to mean the works by or by virtue of the contract constructed to
be executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with
hutting on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical
Authorities. He/they shall also at his/their own cost make arrangements for the laying
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of pipe lines for water supply to his/their labour camp from the existing mains
wherever available, and shall pay all fees, charges and expenses in connection with there
and incidental thereto.

Clause 31. The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject to the
following conditions:-

i)  That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-charge;

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause 32. The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the construction materials. The Contractor shall collect the
total quantity of materials as per approved programme required for the work as per
approved programme, before the work is started and shall hypothecate it to the Engineer-
in-Charge. If any material remains unused on completion of the work on account of lesser
use of materials in actual execution for reasons other than authorized changes of
specifications and abandonment of portion of work, a corresponding deduction equivalent
to the cost of unused materials as determined by the Engineer-in-Charge shall be made
and the material returned to the contractor. Although the materials are hypothecated to
Institute, the contractor undertakes the responsibility for their proper watch, safe custody
and protection against all risks. The materials shall not be removed from site of work
without the consent of the Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within Defect Liability
Period from the date of completion of the work and the portion of the security deposit
relating to work shall be refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendence during execution
of the work and as long thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(es) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and other
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall
within 3 days of receipt of such communication intimate in writing his/her approval or
otherwise of such representative(s) to the contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the
approval from the Engineer-in-Charge and shall be available at site before start of work.

If the contractor (or any partner in case of firm/company) himself/herself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible agent
to represent him and to be present at the work whenever the contractor is not in a position
to be so present. All the provisions applicable to the principal technical representative
under the clause will also be applicable in such a case to the contractor or his responsible
agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer-in-Charge or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself/herself to the
Engineer-in-Charge and/or at the site of work, as required, to take instructions.
Instructions given to the principal technical representative or the responsible agent shall
be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and/or the contractor or his/her responsible authorized
agent shall be actually available at site especially during important stages of execution of
work, during recording of measurement of works and whenever so required by the
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions
conveyed by the Engineer-in-Charge or his/her designated representative in the site order
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book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Schedule and the
decision of the Engineer-in-Charge as recorded in the site order book and measurement
recorded checked / test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical representative
and/or other technical representative(s) and if such appointed persons are not effectively
present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every running account bill / final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who, in his opinion, misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons so
removed shall be replaced as soon as possible by competent substitutes.

Clause 34. "Levy / Taxes Payable by Contractor"

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or
Cess in respect of this contract shall be payable by the Contractor and Engineer-in-
Charge shall not entertain any claim whatsoever in this respect.

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from
local authorities, if those are directly procured from quarry sites.

In case materials are procured from secondary sources, certificates of quarry owners
to the effect of payment of royalties and Cess would have to be furnished. In absence
of such certificates towards payment of Royalties and Cess such components shall
be deducted from the contractor’s bills at prescribed rates and deposited through
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO.

If pursuant to or under any law, notification or order, any Royalty, Cess or the like
becomes payable by the implementing Department and does not at any time become
payable by the contractor to the State Government/Local appropriate authorities in respect
of any material used by the contractor in the works then in such a case, it shall be lawful
to the Department and it will have the right and be entitled to recover the amount paid in
the circumstances as aforesaid from dues of the contractor.

Clause 35.

() All tendered rates shall be inclusive of statutory taxes and levies payable under
respective statutes. However, if any further tax or cess is imposed by Statute, after the
last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid. Provided such payments, if
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within the control
of the contractor.

(i) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-Charge
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and further shall furnish such other information/document as the Engineer-in-
Charge may require from time to time.

(i) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contract
without compensation to the contractor, but would be liable to clear full dues and claims
on work done to his/her legal successor/s.

Clause 37. The contractor shall not be permitted to tender for works in which his near
relative is posted as in any capacity between the grades of the Executive Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who are
working with him/her in any capacity or are subsequently employed by him/her and who
are near relatives to any Official in the Institute. Any breach of this condition by the
contractor would render him/her liable to be removed from the approved list of contractors
of the Department. If however the contractor is registered in any other Department, he/she
shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and
grandparents, own children and grandchildren, own brothers and sisters, own uncles,
aunts and first cousins and their corresponding in-laws.

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in
engineering or administrative duties in the Government shall work as a contractor or
employee of a contractor for a period of one year after his/her retirement from Government
service without the previous permission of Government in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Government as aforesaid, before
submission of the tender or engagement in the contractor's service, as the case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected therewith shall be
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge
and a certificate from him/her to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation up to the value of the work originally executed
before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed by
the Engineer-in-Charge concerned. The contractor shall be paid for the
damages/destruction suffered and for the restoring the material at the rate based on
analysis of rates tendered for in accordance with the provision of the contract. The
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-
Charge (b) for any material etc. not on the site of the work or for any tools, plant,
machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall
be allowed such extension of time for its completion as is considered reasonable by the
Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him/her of the provisions
of the said Act.

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and
Consultants

The procedure as laid down below shall govern the suspension/debarment of
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government
procurement for offences or violations committed during competitive bidding and contract
implementation, for the works under different Departments of Government of West Bengal.

Grounds for Suspension and Debarment:-

(1) Submission of eligibility requirements containing false information or falsified
documents.
(2) Submission of Bids that contain false information or falsified documents, or the

concealment of such information in the Bids in order to influence the outcome of
eligibility screening or any other stage of the bidding process.

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of
bidding process.

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency
[/Joint Venture/Consortium/Corporation participating in the procurement
process and/or a person / Contractor / Agency / Joint Venture / Consortium /
Corporation having an agreement/contract for any procurement with the
department shall be referred as Bidder) unduly influencing the outcome of the
bidding in his favour.

(5) Refusal or failure to post a self-declaration to the effect of any previous debarment
imposed by any other department of State Government and/or Central Government.

(6)  All other acts that tend to defeat the purpose of the competitive bidding such as
lodging false complain about any Bidder, lodging false complain about any Officer
duly authorized by the Department, restraining any interested bidder to participate
in the bidding process, etc.

(7)  Assignment and subcontracting of the contract or any part thereof without prior
written approval of the procuring entity.
(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or

indirect involvement in threatening, making false complaints etc. damaging the
reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or
on more than one occasion from individual Officer.

9) Refusal or failure to post the required performance security / earnest money within
the prescribed time without justifiable cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor
having requisite license / supervisor certificate of competency as specified in the
contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into
contract with the Government without justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start
work or performance within the specified period as mentioned in the “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the Contractor to comply with any
written lawful instruction of the Procuring Entity/Authority (the Officer authorized
by the Administrative Department, Government of West Bengal for procurement) or
its representative(s) pursuant to the implementation of the Contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the
Consultant of his services arising from his fault or negligence. Any of the following
acts by the Consultant shall be construed as poor performance.

(i) Non deployment of competent technical personnel, competent Engineers and/or
work supervisors;
(i) Non-deployment of committed equipment, facilities, support staff and
manpower;
(iii)) Defective design resulting in substantial corrective works in design and/or
construction;
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(15)

(16)

(iv)  Failure to deliver critical outputs due to consultant’s fault or negligence;
(v)  Specifying materials which are inappropriate and substandard or way above

acceptable standards leading to high procurement cost;

(vi)  Allowing defective workmanship or works by the Contractor being supervised by

the Consultant.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier, or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the contract.
Willful or deliberate abandonment or non-performance of the project or Contract by
the Contractor resulting in substantial breach thereof without lawful and/or just
cause.

CATEGORY OF OFFENCE :-

(A)

(B)

First degree of offence: 1 to 16 of the above Clause-41 to be considered as First
degree of offence.

Second degree of offence: Any one of the offences as mentioned under ‘A’ above,
committed by a particular Bidder/Contractor/Supplier on more than one occasion,
be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money
posted by the concerned Bidder or prospective Bidder shall also be forfeited.

PENALTY FOR OFFENCE :-

(n)

(1D

For committing First degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 2 (two) years.

For committing Second degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 3 (three) years.

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT
PROCESS

(1)

Initiation of Action, Notification and Hearings:

Any Bidder or procurement authority on his own or based on any other information

made available to him may invite the process of suspension/debarment proceedings

by filing a written application with the Bid Evaluation Committee and such filing
of written application has to be done within forty eight hours from the date and time
of publication of the result of technical evaluation of any bid.

(a) Upon verification of the existence of grounds for suspension/debarment, the
Chairperson of Bid Evaluation Committee shall immediately notify the bidder
concerned either electronically through his registered e-mail or in writing to his
postal address, advising him that:

i) A complaint has been filed against him and prima facie material has been
found, which may lead to suspension/debarment.

ii) He has been recommended to be placed under suspension/debarment by
the suspension committee (as constituted by the respective Administrative
Department) stating the ground for such.

iii) The said bidder, within three days from the date of issue of such notification
by the Bid Evaluation Committee, may approach the Chairperson of
Suspension Committee by submitting all required documents in his favour
for hearing. Any application made thereafter would not be entertained.

Such notice should contain the e-mail id and the postal address of the

Chairperson of the Suspension Committee.

(b) After receiving the recommendation for suspension from Bid Evaluation
Committee, Suspension Committee shall issue a notice to the alleged bidder
electronically through his registered e-mail id, to submit all relevant documents
in support of his defense within three working days after issuance of the notice
of the Suspension Committee. The Suspension Committee will conduct the
hearing within seven working days from the date of receipt of the documents
from the alleged bidder. If no appeal has been received from the alleged bidder
or if after hearing sufficient ground for suspension is found, the Suspension
Committee, will suspend the alleged bidder from participating in the
procurement process under the Administrative Department for a period of six
months from the date of issuance of suspension order. The Chairperson of the
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Suspension Committee shall issue the suspension order within seven days
from the last date of hearing and shall notify the bidder concerned either
electronically through his registered e-mail id or in writing to his postal
address. The Chairperson of Suspension Committee shall also inform the
decision to all concerned.

If sufficient reason for suspension is not found, the Suspension Committee
would reject the recommendation of Bid Evaluation Committee and would allow
the bidder to take part in the tendering process.

If the bidder is suspended, the Suspension Committee would recommend
debarment of the bidder and forward the case with all documents to the
Debarment Committee for further action.

(c) The Debarment Committee upon receipt of the recommendation of the
Suspension Committee shall scrutinize the documents. The Debarment
Committee will hold a hearing of the alleged bidder and issue necessary order
within ten working days from the last date of hearing. The Debarment
Committee, if satisfied after hearing, shall forward the case to the Department
for orders of Debarment. The Department in due course will issue Debarment
Order disqualifying/prohibiting the erring bidder from participating in the
bidding/procurement of all projects under the Administrative Department for a
specified period. The alleged bidder shall be intimated accordingly either
electronically through his registered e-mail id or in writing to his postal
address. Otherwise the Debarment Committee may reject the recommendation
of the Suspension Committee. The Chairperson of Debarment Committee shall
also inform the decision to all concerned.

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-

(A)

(B)

Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation
Committee shall submit his recommendation of debarment of the alleged Bidder along
with a detailed report stating clearly the reasons for debarment to the Debarment
Committee within 30 (thirty) days from the date of termination of contract. The alleged
Bidder shall be intimated accordingly either electronically to his registered e-mail id or
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall
also inform the decision to all concerned.

The Debarment Committee upon receipt of the recommendation of Bid Evaluation
Committee shall scrutinize the documents. The Debarment Committee will hold a
hearing about the matter from the Bidder and issue necessary order within 10 (ten)
working days from the last date of hearing. The Debarment Committee, if satisfied after
hearing, shall forward the case to the Department for the order of debarment. The
Department in due course will issue debarment order disqualifying/prohibiting the
erring Bidder from participating in the bidding/procurement of all projects under the
Administrative Department, Government of West Bengal for a specified period. The
alleged Bidder shall be intimated accordingly either electronically to his registered e-
mail id or in writing to his postal address. Otherwise the Debarment Committee may
reject the recommendation of the Bid Evaluation Committee. The Chairperson of
Debarment Committee shall also inform the decision to all concerned.

STATUS OF SUSPENDED / DEBARRED BIDDER :-

(2)

(b)

Bidder placed under Suspension/Debarment by the competent authority will not be
allowed to participate in any procurement process under the Administrative
Department within the period of suspension/debarment. The earnest money of the
suspended Bidder shall stand forfeited to the Government.

If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall
not be qualified for Award for the said Bid and such Procurement Process will be
dealt with as per existing norms by simply excluding the erring Bidder.

If the Suspension/Debarment Order is issued after award of a Government
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be
prejudiced by the said Order provided that the said offence(s) committed by the
Debarred Bidder is not connected with the awarded project/contract.

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge
in respect of the Tender contract and all correspondences concerning rates, claims, change
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in specifications and/or design and similar important matters will be valid only if
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender
is made with Officers other than the Engineer-in-charge for speedy execution of works, the
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and
workmanship shall also be valid. In case of dispute relating to specification and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will
however invariably take decisions relating to tender contract or as mentioned in the
relevant rules and clauses of the contract document with the approval of the Tender
Accepting Authority.

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without
assigning reason thereof to the bidder. The accepting authority reserves the right to reject
any or all of the tenders without assigning any reason thereof to the bidder/contractor.

Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be
considered for acceptance by the Department. In such cases, the Tender will be cancelled.

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will
prevail.

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the
Contractor for payment of compensation on account of idle labour on such grounds
including non-possession of encumbrance free land.

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to
machines becoming idle or any circumstances including untimely rains, other natural
calamities, like strikes etc.

Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after
work order / commencement and before final completion of the work) is to be borne by the
contractor/bidder. Original challan of those materials, which are procured by the bidder,
may be asked to be submitted for verification.

Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall
be deducted from the Gross value of all Works Bill in terms of Finance Department order.
Also it is instructed to register his/her establishment under the Act, with the competent
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner
of the region.

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in
the contract.

Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017,
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the
Contractor/Bidder. No extra payment will be made as a reimbursement or as
compensation for these. The rates of supply and finished work items are inclusive of these
taxes and charges.

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own
cost.

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for
laying out the work and for taking and checking measurements for which no extra
payment will be made.

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents,
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the
condition and nature of works and ascertain difficulties that might be encountered in
executing the work, carrying materials to the site of work, availability of drinking water and
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other human requirements & security etc. Work on river banks may be interrupted due to
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to damage by climate conditions. No
claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and
execution of the scheme for which the tendered rate and contract will not stand invalid.
The Contractor will not be entitled to any claim or extra rate on any of these accounts.

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to
be maintained at site by the Contractor and the same has got to be issued from the
Engineer-in-Charge before commencement of work. Instructions given by inspecting
officers not below the rank of Assistant Engineer will be recorded in this book and the
contractor must note down the action to be taken by him in this connection as quickly as
possible.

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A
suitable Work Programme based on time allowed for completion of work as per e-NIT is to
be submitted by the contractor within 7 (seven) days from the date of receipt of work order
which should satisfy the time limit of completion. The contractor should inform in writing,
within 7 (seven) days from the date of receipt of work order, the names of his authorized
representatives who are to remain present at site daily during work execution who will
receive instructions of the work, sign measurement book, bills and other Government
papers etc.

Clause 57. No compensation for idle labour, establishment charge or on other reasons
such as variation of price indices etc. will be entertained.

Clause 58. All possible precautions should be taken for the safety of the people and work
force deployed at worksite as per safety rule in force. Contractor will remain responsible for
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must
deal with such cases as promptly as possible. Proper road signs as per PWD practice or
any other sign board for safety purpose as per requirement by the concerned
Administrative Department will have to be erected by the Contractor at his own cost while
operating in public thoroughfares.

Clause 59. The Contractor will have to maintain qualified technical employees and/or
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or
vulnerable items are completed before impending monsoon or rise in river flood water level
or for other suitable reasons.

Clause 61. Quantities of different items of work mentioned in the tender schedule or in
work order are only tentative. In actual work, these may vary considerably. Payment will be
made on the basis of works actually done in different items and no claim will be
entertained for reduction of quantities in some items or for omission of some items. For
execution of quantitative excess in any item or supplementary new items of work as
decided by the Department, approval of the Superintending Engineer / Chief Engineer /
Government would be required, depending on whosoever be the Tender Accepting
Authority, before making such payment.

Clause 62. In order to cope up with the present system of e-billing, supply of
departmental materials is generally not allowed. However, if in special circumstances,
Departmental materials may be issued to the Contractor/Bidder to the extent of
requirements as assessed, those may be recovered from the Running Account Bill and/or
Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the
Engineer-in-Charge. The rejected materials must be removed by the contractor from the
site at his own cost within 24 hours of issue of the order to that effect. The rates in the
schedule are inclusive of cost and carriage of all materials to worksite. The materials will
have to be supplied in phase with due intimation to the Assistant Engineer concerned in
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet
containing the name of the Manufacturers, Test Report etc. will also be submitted on each
occasion. Engineer-in-Charge may conduct independent test on the samples drawn
randomly before according approval for using the materials at site. In this regard decision
of Engineer-in-Charge shall be final and binding.

Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by
Government in the manner indicated above. For bridge works, highly technical works of
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge
to whom full facts must be placed for such permission, import and employ skilled labour
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported
labour” shall mean “labour imported primarily from other States and secondarily, from the
distant districts of the State of West Bengal.” In case where the contactor fails to secure
unskilled local labour or to engage imported labour, the contractor shall employ labour
locally recruited by Government or labour imported by Government at the rate to be
decided by the Superintending Engineer of the works concerned, whose decision as to the
circumstances in which employment of such labour is of mutual advantage to Government
and the contractor, will be final and binding on the parties.

Clause 65. All queries and disputes arising out of the works tender contract is to be
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in
writing for decision within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, both for
the work and use by his workers, etc., for road rollers and for all tools and plant, etc.,
required on the work.

Clause 67. Contractor will be responsible for the payments of all water charges payable to
the Corporation Municipality / Panchayat or any other water works authority including a
Government Department concerned.

Clause 68. If the contractors shall desire an extension of the time for completion of the
work under clause 5 of the contract, no application for such extension will be entertained if
it is not received in sufficient time to allow the Executive Engineer to consider it and the
Contractor will be responsible for the consequences arising out of his negligence in this
respect.

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or
cables, where necessary, and he will not be entitled to any extra payment on this account.

Clause 70. Contractors in the course of their work should understand that all materials
obtained in the work of Dismantling, Excavation, etc., will be considered Government
property and will be disposed of to the best advantage of Government.

Clause 71. In case of very special case of circumstances, if any Departmental materials
are issued, there may be delay in obtaining the materials by the Department and the
Contractor is, therefore, required to keep himself/herself in touch with the day to day
position regarding the supply of materials from the Engineer-in-charge and to so adjust the
progress of the work that his labour may not remain idle nor may there be any other claim
due to or arising from delay in obtaining the materials. It should be clearly understood that
no claim whatsoever shall be entertained by the Department on account of delay in
supplying materials.

Clause 72. No compensation for any damage done by rain or traffic during the execution
of the work will be made.

Clause 73. Whenever a work is carried out in municipal area, electric lights or electric
danger signals whenever available shall be provided by the contractors on the barriers as
well as paraffin lights. Facilities for the electric connection will be made by this Department
but the Contractor will bear all the expenses.
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and
carriage to place of working.

Clause 75. The Contractors should give complete specifications showing the method of
execution and the quantity and quality of materials they intend to use per hundred square
metre area.

Clause 76. In cases where water is used by the Contractor he will be required to deposit
in advance with the Executive Engineer the charges for water which are to be calculated in
accordance with the schedule of miscellaneous rates in the Canal Act.

Clause 77. It must be clearly understood by the Contractor that no claim on account of
enhanced rates on those already accepted, due to fluctuations arising out of any situation
will be entertained during the currency of this contract for the work as per schedule
attached to the agreement and the additional work, if any, under Clause 12 of the contract.

Clause 78. In the event of emergency the Contractor will be required to pay his labour
everyday and if this is not done, Government shall make the requisite payments as would
have been paid by the contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove
any materials, which are considered by him to be a danger or inconvenience to the public
or cause them to be removed at the contractor’s cost.

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed
to the places fixed by the Engineer-in-charge and nothing extra will be paid.

Clause 81. The Contractor shall not allow any rubbish or debris to remain on the
premises during or after repairs, but shall remove the same and keep the place
neat and tidy during the progress of the work. The Engineer-in-charge may get the site
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the
latter shows slackness in observing this clause.

Clause-82. Construction materials brought at site shall not be stacked at random. The
contractor shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors.

The Government means Government in the concerned Works Department.

The Department means the Secretary of the concerned Department or his/her authorized
representative.

The Divisional Officer means the Executive Engineer of the concerned Works Department
for the time being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Section Officer of the Section concerned.

Superintending Engineer in the concerned works Department is the final Authority
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived
on the basis of market rate analysis for supplementary items, and the authority for
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated
power.

Chief Engineer in the concerned Works Department is the technical head of the
Directorate and is also the Tender Accepting Authority for all works of value above Rs.
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2.00 crore. Excess work over individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting authority and
verified by the Superintending Engineer / Chief Engineer subject to the total value of
work upon completion is within the technically sanctioned cost and that there is no
major deviation from original scope of work in the tender. Any supplementary
tender/item/work in connection with the main tender is to be taken up with the
approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with
the approval of appropriate Government irrespective of the value of tender.

Words importing the singular number only include the plural number and vice versa.
Irrespective of the accepting authority, Divisional officer shall be the authority

signing agreement for all tenders of value more than Rs. 3.00 lakh up to any
amount on behalf of the State.

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge
under clause 10:

Particulars Rates at which the materials will be Place of delivery
charged to the contractor
Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

(Name in full) (Name in full)
*Signature of Contractor/Agency *Signature of Executive Engineer/
with official seal containing Assistant Engineer
Principal office address on behalf of the Governor of the

State of West Bengal with official seal
containing designation & address

* To be authenticated on each and every page of the contract document by all parties.
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