## Government of West Bengal Irrigation & Waterways Directorate Office of the Executive Engineer Metropolitan Drainage Mechanical Division Jalasampad Bhawan(4th floor) Salt Lake City, Kolkata-700091 Telephone No-03323345768 Email Id: eemdmdiwd@redifmail.com

Memo No.- 597/6E-II(Pt-II)

Dated-01/06/2016

NIT No..... MDMD /06 of 2016-17

## Time Schedule of Tender Procedure:-

Sl. No.	Activity	Date & Time	Remarks
1.	Last Date & Time for application for purchase of Tender form	10.06.2016 up to 17:00 Hrs	
2.	Last Date and time for issue of Tender Paper	10.06.2016 up to 17:00 Hrs.	To be made available with the departmental website as referral
3.	Last Date & Time for Dropping Tender Paper	13.06.2016 at 15:00 Hrs.	
4.	Date & Time for Opening of tender in the office of Executive Engineer,Metropolitan Drainage Mechanical Division	13.06.2016 after 15:30 Hrs.	/indicative advertisement.

## **LIST OF WORKS**

Sl. No.	Name of Work/Scheme/Project	Amount put to Tender (Tender Value) (₹)	Earnest Money Deposit (₹)	Time allowed for completion (in days)	Source of fund	Minimum eligibility of the contractor/bidder for participating in the tender
1	2	3	4	5	6	7
1	Engagement of Sr. Electrician and Helper for Electrical maintenance for 11 KV substation, Transformer, Switchgear, LT Panel, Street light, L.T.O.H. line and electrical equipments at Additional Uttarbhag Pumping Station during the year 2016-17.	Rs. 229643.00	Rs. 4593.00	232 (Two Hundred Thity Two) Days.	Non Plan	Bona fide contractors/bidders having credential of execution of similar nature of work of value 30% of the amount put to tender (tender value) within the last 5 years on the date of publishing of NIT.
2	Supplying & erection and re-staraining of L.T.O.H. line including servicing, overhauling & repairing LT Panel Board, DB, Mainswitch, street light fittings, re-wiring godown, gear room etc. including servicing, repairing of steel rolling shutter & supplying electrical materials at Addl. Uttarbhag Pumping Station during the year 2015-16.	Rs. 482832.00	Rs. 9657.00	30 (Thirty) Days	Non Plan	-Do-

3	Necessary repairing of Rotor of 120 HP /90 KW, 415 Volt, 3 Ph. Squirrel Cage, Induction motor of Sl.No. 20105 DV, of 2 <sup>nd</sup> Addl. Chowbhaga Pumping Station during the of 2016-17.	Rs. 83426.00	Rs. 1669.00	30 (Thirty) Days.	Non Plan	-Do-
4	Engagement of working personnel for operation of 250 cusec MAN pumps (Vertical turbine pumps), including running repair maintenance of pump related works as and when required at Uttarbhag Pumping Stations during the year 2016-17.	Rs. 300300.00	Rs. 6006.00	183 (One Hundred Eighty Three) Days.	Non Plan	-Do-
5	Engagement of labour for cleaning of the inlet gratings from the floating debris at Addl. Chowbhaga Pumping Station during the year 2016-17.	Rs. 311321.00	Rs. 6226.00	168 (One Hundred Sixty Eight) Days.	Non Plan	-Do-
6	Dismantling the M.S.Gratings from its original position, Supply of 5 (Five) nos. newly fabricated M.S. bottom gratings including supply of steel materials to replace the old damaged bottom gratings and painting of all the gratings after through chipping, wire brushing and refitting the same to its original position at Addl. Uttarbhag Pumping Station during the year 2016-17.	Rs. 310751.00	Rs. 6215.00	30 (Thirty) Days.	Non Plan	-Do-
7	Dismantling of suction and delivery water pipe line and cooling pipe line including supplying and fitting & fixing plumbing materials, removing chokage and cleaning pipe line including supplying starter and servicing and overhauling of 2 HP (1.5 kw) Pump motor etc. at 2 <sup>nd</sup> Addl. Chowbhaga Pumpint Station during 2016-17.	Rs. 67037.00	Rs. 1341.00	15 (Fifteen) Days.	Non Plan	-Do-
8	Special repair of vertical turbine pump (both mechanical & electrical) including supply of necessary spares for 3 <sup>rd</sup> Addl. Chowbhaga Pumping Station.	Rs. 360632.00	Rs. 7213.00	15 (Fifteen) Days.	State Core	-Do-
9	Engagement of unskilled labour for cleaning of Pump House and Pump House Campus at 2 <sup>nd</sup> . Addl. Chowbhaga Pumping Station during the year 2016-17 (w.e.f. 20.06.2016)	Rs. 112730.00	Rs. 2255.00	365 (Three Hundred Sixty Five) Days.	Non Plan	-Do-

Sd/-Executive Engineer Metropolitan Drainage Mechanical Division