
 

 

 

 

 

 

 

Government of West Bengal 

Irrigation & Waterways Directorate 

Office of the Executive Engineer-I  

Lower Damodar Irrigation Division Division 

Singur : Hooghly: Telephone No. 033-26300170 :  E-Mail ID-eeldi@gmail.com 

***************************************************************************************************** 

  Notice Inviting Tender No:- 01 of 2019-20 of Executive Engineer-I,  Lower Damodar Irrigation Division 

 

1. Separate Sealed Tenders in printed form invited by the Executive Engineer-I, Lower Damodar Irrigation Division on 

behalf of the Governor of West Bengal, for the Works as per  list attached herewith from eligible bonafied outsides 

having credential of execution similar nature of work of Value 30%  of the amount put to Tender within the last 5 years. 

2. a. Separate Tender should be submitted for each work as per attached List in Sealed Cover super scribing the name of 

the work on the envelop and addressed to the proper authority. 

b.   Submission of Tender by post is not allowed 

  3.   The Tender documents and other relevant particulars (if any) may be seen by the intending Tenderer  or   by their duly 

authorized representative during office hours between 11.00 A.M to 4 P.M on every working day, Up to 04.06.2019 in the 

Office of the Executive Engineer-I, Lower Damodar Irrigation Division. 

 

   4.    a.  Intending Tenderers should apply for Tender papers in their respective  Letter Heads enclosing  self attested copies 

of the following documents, original of which and documents like Registered Partnership (for Partnership farms) etc. are to 

be produced on demand , as well as during interview (if any). 

          i)       PTPC or PT deposit Challan, Trade License, Valid PAN issued by the IT Deptt., Govt. of India, Valid 15-digit Goods 

and Services Taxpayer Identification Number (GSTIN) under GST Act, 2017 etc.  
         ii)         Completion Certificate/ Payment Certificate (s) for the Single similar work at least 30% of the value of the  work 

for which Tender Paper  is desired, executed within last than 5 (Five)  years (to be determined from the actual year of  

completion, considering current financial year as Year-1). 

         iii)         A Statement showing number and value of works presently under execution by the tenderer under the Irrigation 

& Waterways Department and other Government Departments /Organization as stated in paragraph 4(b) here under. 

        Iv)          Declaration by the Applicant to the effect that there is no other applications for Tender Paper for work in this NIT 

in which he/she/they has/have common interest. Failure to produce any of the above document may be considered good and 

sufficient reason for non- issuance of tender paper. 

        b.     Completion Certificate issued by Competent Authority will normally be considered as credential. 

         A part from credentials of works executed under Irrigation & Waterways Department, credentials of works executed 

under Public Works & Public Works (Roads) Department , public Health Engineering  Department, Sundarban Affairs  

Department & other state Government Department, Zilla  Parishads, WBHIDCO,WBSEDCL, KMDA, KMW & SA,KMC, HRBC, 

Engineering Department of Central  Government and Organizations like Railways,  KoPT, and Mackintosh Burn  Ltd.  

Westinghouse Saxby Farmer Ltd. &  Britania Engineering Ltd. may also be Considered. Completion certificates are to be  
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countersigned by the Executive / Divisional Engineers of the respective State/ Central Government Department, or Office of 

the equivalent rank, if those are issued by some other authority. 

             Over and above the Completion Certificate from the competent authority regarding payment received so far 

for the work (even if the full payment might not have been received) supported by Bank statement showing that the 

corresponding amount of payment has actually been deposited in the bank, will have to be produced in the cases of works 

executed under Departments /Organizations other than Irrigation & Waterways Department, failing which credentials may 

not be considered. 

       c.      Any suppression/misrepresentation of fact will automatically debar the applicant from participating in any tender 

under the Division/ Circle for at  least 3 (Three) years from the date of detection, in addition to such other Penal action as the 

Government may deem proper. 

5.   Intending tenderer not satisfied with the decision of the Tender Paper issuing Authority may prefer an appeal to the next 

superior Officer. Concerned Chief engineer will be the Appellate Authority for high Value Tenders. Necessary communication 

regarding his appeal to the Appellate Authority must be brought to the notice of such Authority within two working days after 

the issue of Tender Paper and copy of such communication   should also be submitted to the Tender Paper issuing Authority 

within the same period failing which no such appeal will be entertained. 

6.  a. Tender Paper in available on free of cost in the Office the Executive Engineer-I, Lower Damodar  Irrigation Division, 

Singur, Hooghly, I & W Directorate within the specified date and time as per attached list by the intending tenderer  or by 

their duly authorized  representatives. 

       B. No Tender Paper will be supplied by post. 

       c. No Tender Paper will be issued on the date of opening of tenders after expiry of date and time mentioned in the Notice. 

7.   Before submitting any Tender the intending Tenderer should make themselves acquainted thoroughly with the local 

conditions prevailing by actual inspection of the site and take into considerations all factors and difficulties likely to be  

involved in the execution of work in all respect including transportation of materials, communication facilities, climate 

conditions, nature of soil, availability of local labourers and market rate prevailing in the locality etc. as no claim what so ever 

will be entertained on  these accounts afterwards. In this connection tenderers may contact the office of the undersigned up 

to 06.06.2019 between 11.00 A. M and 4.00 P.M  

 

8.   Cost towards Earnest Money Deposit (EMD) must be submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) / 

Deposit Call Receipt (DCR) of any scheduled bank of India having a branch in West Bengal in favour of Executive Engineer-I, 

Lower Damodar  Irrigation Division payable at Hooghly District, validity for which will be 80 (Eighty) days from the date of 

submission of tender, Payment in any other form e.g NSC,KVP, etc. will not be accepted. 

9. The Tenderer should quote the rate both in figure and in words on the basis of Percentage above/ below or at par the 

Schedule of Rates attached with the Tender Form and also in the space provided in the Tender Form. 

10.  Any Tender containing over writing is liable to be rejected.  

 

11.  All corrections are to be attested under the dated signature of the tenderer. 

 

12.   When the tenderer sign his Tender in an Indian Language, the total amount tendered should also be written in the same 

Language. In the Case of illiterate tenderer the rates tendered should be attested by an witness. 
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13.   The tenderer who will sign on behalf of a Company or Firm must produce the registered documents (within 3 days from 

the date of opening the Tender) in support of his competency to enter into an Agreement on behalf of the Company or the 

Firm under the Indian Partnership Act. Failing which the Tender will not be considered and the deposited Earnest Money will 

be forfeited. 

14.    Any Letter or other instrument submitted separately in modification of the sealed tender may not be entertained. 

15.    The tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be 

maintained for the work, with their technical qualifications, failing which the tender may be liable to rejection. 

16.    Conditional Tender, which does not fulfill any of the above condition, and is incomplete in any respect, is liable to 

summarily rejection. 

17.    GST, Royalty, Building & other Construction Workers Cess and all other statutory Levy/ Cess etc. will have to be borne by 

the Contractor (he will have to produce necessary documentary evidence of his having done so at the time of receiving the 

payment for the work). 

It may further be noted that GST Registration Certificate will have to produce before receiving payment, necessary deduction 

as per present Government Order or as may be notified by the Finance Department from time to time will be made.  

18.    The Tender Accepting Authority does not bind himself to accept the lowest tender and reserves the right to reject any or 

all of the tenders received without assigning any reason whatsoever the intending tenderers and also reserves the right to 

distribute the work amongst more than one tenderers. 

19.   The Tender will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted by 

him. 

20.    The Tender will be opened as specified in the list of works, in presence of the participating tenderers or their duly 

authorized representatives who may be present at time of opening and who may also put their signatures in the Tender 

Opening Register. 

20.    The successful Tenderer will have to execute the duplicate copies of his tender which will have to be obtained by free of 

cost in the office of  the Executive Engineer-I, Lower Damodar Irrigation Division, within  7 (Seven) days from the  date of 

receipt of the intimation of acceptance of  his tender failing which the Earnest money shall forthwith stand forfeited in favour 

of the Government and the Communication of acceptance of the tender shall automatically stand cancelled. 

22. If any tenderer withdraws his tender  before its acceptance or refuses  / fails to convert it into a reason contract 

within a reasonable time, without giving any satisfactory explanation for such withdrawal/  refusal / failure he shall be 

disqualified for submitting any Tender in this Division / Circle for a minimum period of one year and his case will be referred to 

the Government for order as to what further action will be taken against him. 

23. The successful tenderer will have to abide by the provisions of the West Bengal Contract Labour (Regulation and 

Abolition) Rules, 1972 and such other Acts as may be applicable as will be force from time to time. 

24. Materials such as Cement M.S. Rod, R.C.C, hume Pipes, M.S. Sheet Piles etc. if available in stock, will be issued by the 

Department to the Contractor for the work as per Issue Rate fixed by the Engineer-In-Charge. Site of issue of materials as 

mentioned in the list of Materials to be supplied departmentally to the Contractor is furnished with the tender documents for 

the work. Any other materials not listed therein, if supplied by the Department, the Issue Rate for such materials will be fixed 

by the Engineer-In-Charge. 
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25. Hire Charge for Tools & Plants Machinery, if Issued Departmentally, will be recovered from the contractor at such 

rates as will be fixed by the Engineer-In-Charge. The period of hire charges of all Tools & Plants Machinery issued from the 

Government go down will be counted from the date of their issuance from the go down and upto the date of return into the 

same go down and the hire charges will be recovered from the Contractor accordingly. All tools & Plants Machinery issued to 

the Contractor must be returned in good condition. In case of any damage, the cost of repair to such damage or replacement 

will be recovered from Contractor. 

26. In the following cases a Tender may be declared informal and unacceptable  

 a. Correction, alteration, additions etc. if not attested by the tenderer. 

 b. Earnest Money Deposit (EMD) in the form of Bank Draft (BD)/ Bankers Cheque (BC)/ Deposit Call Receipt (DCR) of 

any Schedule Bank of India in favour of Executive Engineer-I, Lower Damodar Irrigation Division, payable at Kolkata if not 

deposited. 

 c. If the Tender Form is not properly filled in respect of the general description of the work Estimated cost, Rate of 

deduction of Security Deposited, etc. in page 2 and other pages as are required to be filled in. 

 d. If the specified pages of the Tender Documents are not signed by the Tenderer. 

 e. If the Tender is not submitted in a Cover properly sealed and the Serial No. of work is not indicated on the cover. 

27.   Additional Performance Security for works tenders in the Irrigation & waterways Department. 

The “Additional Performance Security” shall be obtained from the successful L1 bidder, if the accepted bid value is below 20% 
of the estimated amount put to tender. 

This Additional Performance Security shall be equal to 10% of the tendered amount i.e the L1 bid price. 

The Additional Performance Security shall have to be submitted by the selected bidder after issuance of Letter of 
Acceptance/Letter of Invitation (LoA/LoI) and before Award of Contract (AoC) in the form of “Bank Guarantee” of any 
Schedule Bank, payable at Kolkata or /in West Bengal, as per specific format of I & W.Deptt. If the bidder fails to submit the 
Additional Performance Security within seven working days from the date of issuance of LoA/LoI, its Earnest Money Deposit 
(EMD) will be summarily forfeited. 

The said Bank guarantee (BG) shall have to be valid up till the end of the contract-Agreement period including extended time 
period till 100% physical completion of work in all respects and shall be renewed accordingly if required. The said Bank 
Guarantee shall remain in custody of the DDO & executive Engineer in-charge of the work, which shall be returned to the 
bidder/contractor immediately after successful physical completion of the work as per contract. 

If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at any time during 
the pendency of the contract period after serving suitable notice to the contractor/bidder agency. 

Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the tendered 
work shall be governed as per relevant clauses of the tender Contract-Agreement which will in no way be affected / altered due 
to this Additional Performance Security. 

28. For the return of the earnest money of the unsuccessful tenderer (S) he/they is/are to apply to the Executive 

Engineer-I, Lower Damodar Irrigation Division giving the reference to the work NIT No. date of Tender amount and mode of  

--Contd.P/5-- 

 



--P/5-- 

Earnest Money deposited – all in a complete form. The Earnest Money of all Tenders other than lowest tenderer in each case 

may be refunded, after acceptance of the rate in the comparative statement, as early as possible. 

29. To verify the competent capacity and financial stability of the intending tenderer(s) the Tender Paper Issuing 

Authority may demand production of any necessary documents as it may deem necessary. 

30.      Deduction of Security deposit from progressive Bill of the Contractor in respect of the tendered work will be made as 

per existing Govt. norms.  

31. The Payment of R/A as well as Final Bill for any work will be made according to the availability of fund and no claim 

due to delay in payment will be entrained. 

32. Normally Tender Paper for not more than one work in any one NIT will be issued to an applicant who may indicate the 

Sl. Nos. of the work in the order of priority. However, depending on response to various serials in the NIT Tender Paper Issuing 

Authority may Issue Tender paper for any serial even though it may not be preferred by the applicant. 

33.  Categorization of Works:- 

a. Earthwork :          Earthwork in excavation / filling for embankment canal, drainage channels executed  

                                                    under Irrigation & Waterways Department. 

 

b. Protection Work:          All kinds of river/ channel,  Bank/ embankment , protection works (with boulder, C.C.  

                                                     Blocks, revetment works, Sausage,  Brick Blocks, Dry Brick Pitching etc. 

 

c. Lining Work :                        All kinds of water face lining / brick block pitching / dry brick pitching in irrigation canal /    

                                                    drainage channels etc.   

                         

d. Hydraulic Structures:             Aqueducts, Regulators, Syphons, Bridges across Waterways, Sluice, Dams, Barrages etc.  

e. M.S. Structural Works etc. : Gates of all kinds, electrical installation, pumps and allied machinery.  

34. Schedule of important dates in the offline Tender 

(I) Last date of Application:  04.06.2019 upto 16.00 Hrs. to the Executive Engineer-I, 

                                                   Lower Damodar Irrigation Division.   

                                     

(II) Purchase of Tender :       06.06.2019 up to 16.00 Hrs. from the Office of the Executive Engineer-I,  

                                                   Damodar Irrigation Division.  

                     

(III) Dropping of Tender:        11.06.2019 Up to 14.00 Hrs. In the office of The Executive Engineer-I, 

                                                   Lower Damodar Irrigation Division. 

 

(IV) Opening of Tender:        11.06.2019 after  14.00 Hrs. In the office of The Executive Engineer-I, 

                                                  Lower Damodar   Irrigation Division. 

 

 

(SOMNATH DEV) 

Executive Engineer-I 

Lower Damodar Irrigation Division 
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Memo. No. :-995/ 1(27)                                                                                         Dated:- 28.05.2019 

 

Copy forwarded for information and wide circulation to: 

 

 

              1.    The Chief Engineer- (West), Irrigation & Waterways Directorate, Sadhanpur, Purba Bardhaman. 

 

2.     The Deputy Secretary (Works), Irrigation & Waterways Department, Kolkata- 91. 

 

3. The Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman. 

 

4. The District Magistrate, Purba Bardhaman / Howrah / Hooghly/Pashim Medinipur. 

 

5. The Sabhadhipati, Zilla Parishad, Purba Bardhaman / Howrah / Hooghly/ Pashim Medinipur. 

 

6. The Executive Engineer, Damodar Head Works Division. 

 

7. The Executive Engineer, R.B.I. Division. 

 

8. The Executive Engineer, B.I. Division. 

 

9. The Executive Engineer, D.C. Division. 

 

10. The Executive Engineer-II, Lower Damodar Irrigation Division. 

 

11. The Deputy Secretary Vigilance Commission, Kolkata- 700 091. 

 

12. Office Notice Board, Lower Damodar Irrigation Division. 

 

13. The Sr. D.A.O of Lower Damodar Irrigation Division. 

 

14. The Estimating Section of Lower Damodar Irrigation Division. 

 

15. The Sub-Divisional Officer, Champadanga/Jamalpur/ Memari/Arambagh/ Singur/Chinsurah/Chandannagar Irrigation 

Sub-Division. 

 

 

 

(SOMNATH DEV) 

Executive Engineer-I 

Lower Damodar Irrigation Division 
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LIST OF WORKS OF N.I.T NO. 01 OF 2019-20 OF EXECUTIVE ENGINEER-I, LOWER DAMODAR IRRIGATION DIVISION. 

Circulated vide this office Memo No. 995/1(27) Dated-28.05.2019 

Cost of Tender Paper & Form No.: Nil & 2911 

Accepting Authority: Executive Engineer-I, Lower Damodar Irrigation Division 

 

Sl.No 
Name of Work 

Amount put 

to tender 

(Rs.) 

Earnest 

Money 

(Rs.) 

Time 

allowed for 

completion 

Source 

of Fund 

Eligibility 

of 

Contractor 

1 Supplying of empty cement polythene bag      ( Capacity 

50 kg) in good condition to Khanakul Irrigation Section 

under Arambagh Irrigation Sub Division for flood 

protection measures 

4,82,090.00 9,642.00 7 days 
Non 

Plan 

               

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

2 Supplying of empty cement polythene bag      ( Capacity 

50 kg) in good condition to Arambagh Irrigation Section 

under Arambagh Irrigation Sub Division for flood 

protection measures 

4,85,485.00 9,710.00 7 days 
Non 

Plan 

3 F.P.M to the left embankment of river Sankari at 

Damodarpur RLI within Block & P.S.-Arambagh under 

Arambagh Irrigation Sub Division 

4,78,551.00 9,571.00 21 days 
Non 

Plan 

4 Clearing and removing weeds & floating water hyacinth 

at different straches of Metekhal in between ch. 0.00 to 

ch. 496.00 under Champadanga Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

4,67,624.00 9,352.00 
Upto 31st 

October'19 

Non 

Plan 

5 Clearing and removing weeds & floating water hyacinth 

at different straches of Metekhal in between ch. 496.20 

to ch. 760.00 under Champadanga Irrigation Sub-

Division of Lower Damodar irrigation Division. 

4,26,675.00 8,534.00 
Upto 31st 

October'19 

Non 

Plan 

6 Clearing and removing weeds & floating water hyacinth 

at different straches of DY- N/3 in between ch. 262 to 

ch. 495.00 under Champadanga Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

1,49,375.00 2,988.00 
Upto 31st 

October'19 

Non 

Plan 

7 Clearing and removing weeds & floating water hyacinth 

at different straches of DY- K/1 in between ch. 215 to 

ch. 432.00 and Dy K/1A in between ch 0.00 to 323.00  

under Champadanga Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

2,93,306.00 5,866.00 
Upto 31st 

October'19 

Non 

Plan 

8 Clearing and removing weeds & floating water hyacinth 

at different straches of River Koushiki in between ch. 

445.00 to ch. 720.00 under Champadanga Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

3,37,783.00 6,756.00 
Upto 31st 

October'19 

Non 

Plan 

9 Clearing and removing weeds & floating water hyacinth 

at different straches of River  Kana Damodar in between 

ch. 1128.00 to ch. 1722.00 under Champadanga (I) Sub-

Division of Lower Damodar irrigation Division. 

 

4,60,808.00 9,216.00 
Upto 31st 

October'19 

Non 

Plan 

10 Clearing and removing weeds & floating water hyacinth 

at different straches of Disty- D/2 in between ch. 0.00 to 

ch. 467.50 under Champadanga Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

 

2,01,488.00 4,030.00 
Upto 31st 

October'19 

Non 

Plan 

11 M/R to canal & canal embankments at different straches 

of D2 Canal in between ch. 0.00 to ch. 465.00 in Block- 

Jangipara of Antpur Irrigation Section under 

Champadanga (I) Sub-Division of Lower Damodar 

irrigation Division. 

 

1,30,312.00 2,606.00 21 days 
Non 

Plan 



12 Clearing and removing weeds & floating water hyacinth 

at different straches of Kana Damodar in between ch. 

285.00 ( Manirambati) and  ch. 753.00 ( Sarampara) 

under Champadanga Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

2,42,042.00 4,841.00 
Upto 31st 

October'19 

Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

13 Clearing and removing weeds & floating water hyacinth 

at different straches of Kana Damodar in between ch. 

753.00 (  Sarampara) and  ch. 1001.00 (Loknath) under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,77,900.00 5,558.00 
Upto 31st 

October'19 

Non 

Plan 

14 M/R to KD in between ch. 286.00 to 1001.00, P.S- 

Jamalpur & Tarakeswar, Block -Jamalpur & Tarakeswar 

under Champadanga Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

79,535.00 1,591.00 15 days 
Non 

Plan 

15 Supplying Mazdoor (Male) for operating of different 

regulator gate for Kharif irrigation and guarding 

Damodar Left embakment under Champadanga 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

4,68,924.00 9,378.00 
Upto 31st 

October'19 

Non 

Plan 

16 Clearing and removing water hyacinth and jungle in 

between ch,. 500.00 & ch. 950.00 of Canal D/1 under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

3,05,459.00 6,109.00 
Upto 31st 

October'19 

Non 

Plan 

17 Clearing and removing water hyacinth and jungle in 

between ch,. 960.00 & ch. 1400.00 of Canal D/1 under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,98,672.00 5,973.00 
Upto 31st 

October'19 

Non 

Plan 

18 Clearing and removing weeds & floating water hyacinth 

and jungle cutting  at different straches of Dy.- Canal 

D/2 in between ch. 467.00 &  ch. 837.00  and ch. 900 to 

ch. 930.00 in District- Howrah under Champadanga 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

1,22,920.00 2,458.00 
Upto 31st 

October'19 

Non 

Plan 

19 Clearing and removing weeds & floating water hyacinth 

and jungle cutting  at different straches of Dy.- Canal 

D/2 B in between ch. 0.00 &  ch. 150.00 under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

46,196.00 924.00 
Upto 31st 

October'19 

Non 

Plan 

20 Clearing and removing weeds & floating water hyacinth 

and jungle cutting  at different straches of Dy.- Canal 

D/1 in between ch. 1400.00 to ch. 1590.00 under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,12,539.00 2,251.00 
Upto 31st 

October'19 

Non 

Plan 

21 Clearing and removing weeds & floating water hyacinth 

and jungle cutting  at different straches of Dy.- Canal K/1 

in between ch. 0.00 to ch. 150.00 under Champadanga 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

72,962.00 1,459.00 
Upto 31st 

October'19 

Non 

Plan 

22 Clearing and removing weeds & floating water hyacinth 

and jungle cutting  at different straches of Kana Nadi in 

between ch. 735.00 to ch. 1221.00 under Champadanga 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

2,48,648.00 4,973.00 
Upto 31st 

October'19 

Non 

Plan 

23 Clearing and removing weeds & floating water hyacinth 

and jungle cutting  at different straches of River Koushiki 

in between ch. 0.00 to ch. 445.00 under Champadanga 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

 

2,21,235.00 4,425.00 
Upto 31st 

October'19 

Non 

Plan 



24 Silt clearance and also clearing and removing weeds & 

floating water hyacinth and jungle cutting  at different 

straches of Dy. Canal N 2 in between ch. 0.00 to ch. 

200.00 and Dy. Canal N 2 A in between ch. 0.00 and ch. 

108.00 under Champadanga Irrigation Sub-Division of 

Lower Damodar irrigation Division. 

1,81,522 3,630.00 
Upto 31st 

October'19 

Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

25 Repair rain cuts and clearing jungle zof the bank of 

Dakatiya Khal in between ch. 0.00 and ch. 1115.00 

under Block & P.S- Jamalpur, Dhaniakhali, Tarakeswar, 

Haripal & Jangipara Dist- Purba Bardhaman & Hooghly. 

4,93,296.00 9,866.00 21 days 
Non 

Plan 

26 Clearing and removing weeds & floating water hyacinth 

at different straches of Ranner Khal  in between ch. 0.00 

( Paschim Gobindopur) and  ch. 276.00 (Tarakeawar-  

Howrah Railway Culvert) under Champadanga Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

4,57,967.00 9,159.00 
Upto 31st 

October'19 

Non 

Plan 

27 Clearing and removing weeds & floating water hyacinth 

at different straches of Ranner Khal  in between ch. . 

277.00 (Tarakeawar-  Howrah Railway Culvert) and  ch 

543.00 (26 No. Route) under Champadanga Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

4,41,373.00 8,827.00 
Upto 31st 

October'19 

Non 

Plan 

28 Clearing and removing weeds & floating water hyacinth 

at different straches of Ranner Khal  in between ch 

544.00 (26 No. Route) and  ch. 808.00 (Rani Bazar, 

Rajbalhat) under Champadanga Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

4,57,966.00 9,159.00 
Upto 31st 

October'19 

Non 

Plan 

29 Clearing and removing weeds & floating water hyacinth 

at different straches of Ranner Khal  in between ch. 

809.00 (Rani Bazar, Rajbalhat) and  ch. 1073.00 

(Dilakash, Jangipara) under Champadanga Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

4,52,278.00 9,046.00 
Upto 31st 

October'19 

Non 

Plan 

30 Clearing and removing weeds & floating water hyacinth 

at different straches of Dakatiya Khal  in between ch. 

0.00 (Gaimohan Sluice) and  ch. 557.00 (26 No. Route) 

under Champadanga Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

4,32,108.00 8,642.00 
Upto 31st 

October'19 

Non 

Plan 

31 Clearing and removing  water hyacinth and jungle 

cutting  in between ch. 0.00 to ch. 490.00 of Canal D/1 

under Champadanga Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

2,85,098.00 5,702.00 
Upto 31st 

October'19 

Non 

Plan 

32 Construction of 3 nos Culvert at connercting road of 

Kora to Mathsiali under Block & P.S- Jamalpur, Dist- 

Purba Bardhaman under Champadanga Irrigation Sub-

Division of Lower Damodar irrigation Division. 

3,83,231.00 7,665.00 45 days 
Non 

Plan 

33 Renovation of eroded bank of pond and side railing in 

north side, south side and east side of Champadanga (I) 

Sub-Division camnpus under Champadanga Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

4,62,042.00 9,241.00 45 days 
Non 

Plan 

34 Beautification by Paver block around the garden of 

Bunglow in Champadanga Irrigation Sub-Division of 

Lower Damodar irrigation Division. 

4,50,098.00 9,002.00 45 days 
Non 

Plan 

35 M/R to road and beautification by gardening in front of 

office building of Champadanga Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

3,17,121.00 6,342.00 45 days 
Non 

Plan 

36 Repair of embankment and rain cuts and aaalso jungle 

cutting at different straches of River Koushiki in 

between ch. 735.00 and ch . 1221.00 under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

 

1,48,316.00 2,966.00 21 days 
Non 

Plan 



37 Repair of embankment and rain cuts and aaalso jungle 

cutting at different straches of N/2 Canal in between ch. 

0.00 & ch . 140.00 and N/2 A Canal in between ch. 0.00 

and ch. 112.00  under Champadanga Irrigation Sub-

Division of Lower Damodar irrigation Division. 

1,63,902.00 3,278.00 21 days 
Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

38 Repair of embankment and rain cuts and aaalso jungle 

cutting at different straches of Dy. D/2 Canal in between 

ch. 467.00 & ch . 921.50 under Champadanga Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

2,60,577.00 5,212.00 21 days 
Non 

Plan 

39 M/R to right bank of Kable Khal near Madhupur in G.P.- 

Harinkhola-II, Block & P.S- Arambagh, Dist- Hooghly 

under Champadanga Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

4,71,545.00 9,431.00 30 days 
Non 

Plan 

40 M/R to strengthening of left bank of Mundeswari at 

Mathsiali in Block & P.S- Jamalpur, Dist- Purba 

Bardhaman under Champadanga Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

4,81,239.00 9,625.00 21 days 
Non 

Plan 

41 M/R to strengthening of left bank of Mundeswari at 

Murkunda in Block & P.S- Pursurah, Dist- Hooghly under 

Champadanga Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

4,82,073.00 9,641.00 21 days 
Non 

Plan 

42 Clearing Jungles & removing hyacinth in between ch. 

301.00 & Ch. 352.00 of Behula under Memari Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

2,79,390.00 5,588.00 
Upto 31st 

October'19 

Non 

Plan 

43 M/R to canal and canal bank of New Gangur in between 

ch. 25.00 and ch, 125.00, ch.140.00 and ch.210.00, 

ch.220.00 and ch. 270.00, ch.280.00 and ch. 360.00 

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,41,453.00 4,829.00 21 days 
Non 

Plan 

44 Paliative measure in between ch,360.00 & ch.853.00 of 

Behula under Memari Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

1,37,225.00 2,745.00 21 days 
Non 

Plan 

45 Paliative measure in between ch,0.00 & ch.200.00 of 

P.N.C. under Memari Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

77,496.00 1,550.00 21 days 
Non 

Plan 

46 M/R to both bank in between ch.225.00 to ch. 235.00 of 

Faringachi drainage khal (South) at Kelenai  under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,95,288.00 5,906.00 21 days 
Non 

Plan 

47 M/R to canal and canal bank of RBC in between ch. 

122.00 and ch. 125.00 under Memari Irrigation Sub-

Division of Lower Damodar irrigation Division. 

1,28,259.00 2,565.00 21 days 
Non 

Plan 

48 Supplying unskilled labour for guarding &operating to 

regulator gate & canal banks of Palla & Memari  (I) 

Section under Memari Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

3,66,993.00 7,340.00 
Upto 31st 

October'19 

Non 

Plan 

49 Clearing Jungles & removing hyacinth in between ch. 

331.00 & Ch. 760.00 of P.N.C. under Memari Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

1,66,802.00 3,336.00 
Upto 31st 

October'19 

Non 

Plan 

50 Clearing Jungles & removing hyacinth in between ch. 

0.00 & Ch. 330.00 of P.N.C. under Memari Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

1,77,662.00 3,553.00 
Upto 31st 

October'19 

Non 

Plan 

51 Clearing Jungles & removing hyacinth in between ch. 

971.00 & Ch. 1076.00 of Gangur under Memari 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

1,42,087.00 2,842.00 
Upto 31st 

October'19 

Non 

Plan 

52 Clearing Jungles & removing hyacinth in between ch. 

854.00 & Ch. 971.00 of Gangur under Memari Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

1,48,465.00 2,969.00 
Upto 31st 

October'19 

Non 

Plan 



53 Clearing Jungles & removing hyacinth in between ch. 

380.00 & Ch. 760.00 of Dhusi under Memari Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

2,00,009.00 4,000.00 
Upto 31st 

October'19 

Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

54 Clearing Jungles & removing water hyacinth   in 

between ch. 980.00 & Ch. 1130.00 of River Behula 

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,65,981.00 5,320.00 
Upto 31st 

October'19 

Non 

Plan 

55 Clearing Jungles & removing water hyacinth   in 

between ch. 161.00 & Ch. 325.00 of River Upper  Behula 

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,37,164.00 4,743.00 
Upto 31st 

October'19 

Non 

Plan 

56 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 160.00 of River Upper  Behula 

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,31,996.00 4,640.00 
Upto 31st 

October'19 

Non 

Plan 

57 Clearing Jungles & removing water hyacinth  in between 

ch. 221.00 & Ch. 240.00 of Canal New Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,65,954.00 3,319.00 
Upto 31st 

October'19 

Non 

Plan 

58 Clearing Jungles & removing water hyacinth  in between 

ch. 5.00 & Ch. 120.00 of Canal New Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,73,470.00 3,469.00 
Upto 31st 

October'19 

Non 

Plan 

59 Clearing Jungles & removing water hyacinth   in 

between ch. 86.00 & Ch. 221.00 of River Faringachi 

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,73,929.00 3,479.00 
Upto 31st 

October'19 

Non 

Plan 

60 Clearing Jungles & removing water hyacinth   in 

between ch. 1589.00 & Ch. 1735.00 of River Lower 

Branch of Behula under Memari Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

1,88,099.00 3,762.00 
Upto 31st 

October'19 

Non 

Plan 

61 Clearing Jungles & removing water hyacinth   in 

between ch. 230.00 & Ch. 365.00 of River Faringachi 

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,09,562.00 4,191.00 
Upto 31st 

October'19 

Non 

Plan 

62 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 313.00 of Canal LBC under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,27,017.00 4,540.00 
Upto 31st 

October'19 

Non 

Plan 

63 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 330.00 of Canal G-1A under  

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,33,149.00 4,663.00 
Upto 31st 

October'19 

Non 

Plan 

64 Clearing Jungles & removing water hyacinth   in 

between ch. 125.00 & Ch. 450.00 of Canal G-1 under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,31,946.00 4,639.00 
Upto 31st 

October'19 

Non 

Plan 

65 Clearing Jungles & removing water hyacinth  in between 

ch. 1591.00 & Ch. 1777.00 of Drainage Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,35,552.00 4,711.00 
Upto 31st 

October'19 

Non 

Plan 

66 Clearing Jungles & removing water hyacinth  in between 

ch. 1405.00 & Ch. 1590.00 of Drainage Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,34,393.00 4,688.00 
Upto 31st 

October'19 

Non 

Plan 

67 Clearing Jungles & removing water hyacinth  in between 

ch. 1218.00 & Ch. 1404.00 of Drainage Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,35,552.00 4,711.00 
Upto 31st 

October'19 

Non 

Plan 



68 Clearing Jungles & removing water hyacinth  in between 

ch. 60.00 & Ch. 370.00 of Dhusi under Memari Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

1,86,847.00 3,737.00 
Upto 31st 

October'19 

Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

69 Clearing Jungles & removing water hyacinth   in 

between ch. 1430.00 & Ch. 1587.00 of River Behula  

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,02,270.00 4,045.00 
Upto 31st 

October'19 

Non 

Plan 

70 Clearing Jungles & removing water hyacinth   in 

between ch. 1040.00 & Ch. 1120.00 of River Gangur  

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,40,562.00 2,811.00 
Upto 31st 

October'19 

Non 

Plan 

71 Clearing Jungles & removing water hyacinth  in between 

ch. 1121.00 & Ch. 1218.00 of River Gangur  under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,40,644.00 2,813.00 
Upto 31st 

October'19 

Non 

Plan 

72 Clearing Jungles & removing water hyacinth   in 

between ch. 240.50 & Ch. 360.00 of Canal New Gangur  

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,87,066.00 3,741.00 
Upto 31st 

October'19 

Non 

Plan 

73 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 90.00 of Canal Old Gangur  

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,02,232.00 2,045.00 
Upto 31st 

October'19 

Non 

Plan 

74 Clearing Jungles & removing water hyacinth   in 

between ch. 90.50 & Ch. 180.00 of Canal Old Gangur  

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,01,668.00 2,033.00 
Upto 31st 

October'19 

Non 

Plan 

75 Clearing Jungles & removing water hyacinth   in 

between ch. 1280.00 & Ch. 1420.00 of River Behula   

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

2,02,993.00 4,060.00 
Upto 31st 

October'19 

Non 

Plan 

76 Clearing Jungles & removing water hyacinth   in 

between ch. 1130.00 & Ch. 1278.00 of River Behula   

under Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,90,675.00 3,814.00 
Upto 31st 

October'19 

Non 

Plan 

77 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 172.00 of Lower Behula Link 

channel   under Memari Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

2,31,788.00 4,636.00 
Upto 31st 

October'19 

Non 

Plan 

78 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 150.00 of Canal G-3   under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,55,435.00 3,109.00 
Upto 31st 

October'19 

Non 

Plan 

79 Clearing Jungles & removing water hyacinth  in between 

ch. 151.00 & Ch. 300.00 of Canal G-3   under Memari 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

1,54,394.00 3,088.00 
Upto 31st 

October'19 

Non 

Plan 

80 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 90.00 of Canal G-2   under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,00,571.00 2,011.00 
Upto 31st 

October'19 

Non 

Plan 

81 Clearing Jungles & removing water hyacinth   in 

between ch. 604.00 & Ch. 734.00 of river Behula  under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,63,566.00 3,271.00 
Upto 31st 

October'19 

Non 

Plan 

82 Clearing Jungles & removing water hyacinth   in 

between ch. 534.00 & Ch. 600.00 of River Behula  under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,11,071.00 2,221.00 
Upto 31st 

October'19 

Non 

Plan 



83 Clearing Jungles & removing water hyacinth in between 

ch. 314.00 & Ch. 510.00 of Canal LBC  and ch. 0.00 to ch. 

134.00 of Canal G-5 under Memari Irrigation Sub-

Division of Lower Damodar irrigation Division. 

3,06,399.00 6,128.00 
Upto 31st 

October'19 

Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

84 Clearing Jungles & removing water hyacinth   in 

between ch. 480.00 & Ch. 610.00 of Canal RBC  under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,26,064.00 2,521.00 
Upto 31st 

October'19 

Non 

Plan 

85 Clearing Jungles & removing water hyacinth   in 

between ch. 256.00 & Ch. 300.00 and ch. 353.00 to ch. 

362.00 of Behula under Memari Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

91,865.00 1,837.00 
Upto 31st 

October'19 

Non 

Plan 

86 Clearing Jungles & removing water hyacinth  in between 

ch. 301.00 & Ch. 352.00  of Behula under Memari 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

1,24,711.00 2,494.00 
Upto 31st 

October'19 

Non 

Plan 

87 Clearing Jungles & removing water hyacinth   in 

between ch. 256.00 & Ch. 300.00 and ch. 353.00 to ch. 

362.00 of Behula under Memari Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

1,09,883.00 2,198.00 
Upto 31st 

October'19 

Non 

Plan 

88 Supplying unskilled labour for guarding &operating to 

regulator gate & canal banks of Sultanpur, Satgachia, 

Baidyapur & Boinchee (I) Section under Memari 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

4,40,392.00 8,808.00 
Upto 31st 

October'19 

Non 

Plan 

89 Clearing Jungles & removing water hyacinth   in 

between ch. 360.00 & Ch. 435.00  of Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

90,499.00 1,810.00 
Upto 31st 

October'19 

Non 

Plan 

90 Clearing Jungles & removing water hyacinth   in 

between ch. 0.00 & Ch. 135.00  of Behula under Memari 

Irrigation Sub-Division of Lower Damodar irrigation 

Division. 

1,39,824.00 2,796.00 
Upto 31st 

October'19 

Non 

Plan 

91 Clearing Jungles & removing water hyacinth   in 

between ch. 136.00 & Ch. 256.00  of Behula under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,41,659.00 2,833.00 
Upto 31st 

October'19 

Non 

Plan 

92 Clearing Jungles & removing water hyacinth   in 

between ch. 363.00 & Ch. 534.00  of Behula under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,56,672.00 3,133.00 
Upto 31st 

October'19 

Non 

Plan 

93 Clearing Jungles & removing water hyacinth   in 

between ch. 731.00 & Ch. 853.00  of Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

 

1,45,638.00 2,913.00 
Upto 31st 

October'19 

Non 

Plan 

94 Clearing Jungles & removing water hyacinth   in 

between ch. 585.00 & Ch. 730.00  of Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,45,881.00 2,918.00 
Upto 31st 

October'19 

Non 

Plan 

95 Clearing Jungles & removing water hyacinth   in 

between ch. 436.00 & Ch. 584.00  of Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

1,45,225.00 2,905.00 
Upto 31st 

October'19 

Non 

Plan 

96 M/r to canal and renovation of outlet channel from ch. 

146.00 to ch. 148.50 of R/B of canal New Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

 

4,84,240.00 9,685.00 45 days 
Non 

Plan 



97 M/r to canal and renovation of outlet channel from ch. 

148.60 to ch. 151.00 of R/B of canal New Gangur under 

Memari Irrigation Sub-Division of Lower Damodar 

irrigation Division. 

4,72,068.00 9,441.00 45 days 
Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

98 Repairs to inspection path at right bank of canal LBC 

from ch. 57.00 to 74.00 under Memari Irrigation Sub-

Division of Lower Damodar irrigation Division. 

4,28,051.00 8,561.00 21 days 
Non 

Plan 

99 M/r to left bank in between ch. 71.00 to ch. 81.00 of 

Behula under Memari Irrigation Sub-Division of Lower 

Damodar irrigation Division. 

2,20,193.00 4,404.00 21 days 
Non 

Plan 

100 M/r to canal and canal bank at ch. 1186.00 River  

Gangur at Gopaldaspur under Memari Irrigation Sub-

Division of Lower Damodar irrigation Division. 

3,29,246.00 6,585.00 45 days 
Non 

Plan 

101 Clearing & removing water hyacinth and junglres of 

Ulora Cut Channel under Memari Irrigation Sub-Division 

of Lower Damodar irrigation Division. 

1,01,358.00 2,027.00 
Upto 31st 

October'19 

Non 

Plan 

102 M/R to inspection path over DL embankment in 

between Battis Bigha (ch. 59.10 Km) to Pool Matha (Ch 

62.80 Km) under Jamalpur Irrigation Sub-Division. 

3,37,581.00 6,752.00 21 days 
Non 

Plan 

103 M/R to inspection path over DL embankment in 

between Kalna (ch. 63.80 Km) to Dhapdhara (Ch 65.80 

Km) under Jamalpur Irrigation Sub-Division. 

3,06,699.00 6,134.00 21 days 
Non 

Plan 

104 Emergent repair to rain cuts and ghogs in between 

Battis Bigha to Pool Matha and Jor Bundh xto Dakshin 

Mohanpur in DL embakment under Jamalpur Irrigation 

Sub-Division. 

3,00,016.00 6,000.00 21 days 
Non 

Plan 

105 Supplying of sand and empty cement bags for flood 

preparedness  under Jamalpur Irrigation Sub-Division. 
3,03,190.00 6,064.00 7 days 

Non 

Plan 

106 M/R to canal & canal banks in between ch 651.00 & ch. 

730 of Branch- I Canal  under Boinchee (I) Section of 

Jamalpur Irrigation Sub-Division. 

4,44,221.00 8,884.00 21 days 
Non 

Plan 

107 M/R to inspection path of Branch-2  from ch. 400.00 to 

417.00  under Jamalpur Irrigation Sub-Division. 
4,30,511.00 8,610.00 21 days 

Non 

Plan 

108 M/R to inspection path of Branch-II from ch. 57.00 to 

78.00  under Chanchai Section of Jamalpur Irrigation 

Sub-Division. 

3,71,418.00 7,428.00 21 days 
Non 

Plan 

109 M/R to regulator gate structures at Hiranyagram ( at ch 

60.00 of Canal Kana Nadi), Garolmuri ( at ch. 285.00 of 

canal Kana Nadi) & Paharpur ( at ch. 132.00 of Canal 

Kana Damodar ) along with new Gan-way of Garolmuri 

Reg. Gate under Jamalpir (I) Section within Jamalpur 

Irrigation Sub-Division. 

4,85,425.00 9,709.00 45 days 
Non 

Plan 

110 M/R to guard wal at ch. 40.00 of drainage channel 343 

with strengthening of canal bank at u/s of Simla & 

Berala regulartor gate of Br-I canal under Jamalpur 

Irrigation Sub-Division.  

4,59,521.00 9,190.00 45 days 
Non 

Plan 

111 Renovation of canal out let with repaining of damaged 

canal syphone at ch. 55.00 of Dy. 1/3 under Jamalpur 

Irrigation Sub-Division.  

3,49,053.00 6,981.00 45 days 
Non 

Plan 

112 M/R to damaged regulator with bridge & Khalasi shed at 

ch. 780.00 of Br-I canal under Jamalpur (I) Sub-Division. 
4,49,443.00 8,989.00 45 days 

Non 

Plan 

113 Clearing & removing water hyacinth and jungle  in 

between ch. 0.00 & Ch. 141.00 of Dy. 1/3 and ch. 0.00 & 

79.00 of Old edden canal under Boinchee (I) Section of 

Jamalpur Irrigation Sub-Division. 

1,39,591.00 2,792.00 
Upto 31st 

October'19 

Non 

Plan 

114 Removal of  water hyacinth, debris and jungle  in 

between ch. 0.00 & Ch. 100.00 of drainage channel 343 

and ch. 0.00 & 145.00 of Water course 1/M under 

Boinchee (I) Section of Jamalpur Irrigation Sub-Division. 

93,191.00 1,864.00 
Upto 31st 

October'19 

Non 

Plan 



115 Annual maintenance and upkeeping of rest shed, garden 

and jungle cutting of office compound under Jamalpur 

Irrigation Sub-Division. 

1,44,676.00 2,894.00 One year 
Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 

of similar 

nature of 

single work 

within last 

(Five) 

years. 

116 Raising of boundary wall at Dhaniakhali Section Office 

under dhaniakhali (I) Section within Jamalpur Irrigation 

Sub-Division. 

4,76,116.00 9,522.00 45 days 
Non 

Plan 

117 M/R to canal & canal banks in between ch 0.00 & ch. 

490 of N/1  under Dhaniakhali (I) Section of Jamalpur 

Irrigation Sub-Division. 

4,80,954.00 9,619.00 
Upto 31st 

October'19 

Non 

Plan 

118 Supplying unskilled labour for guarding, clearing 

&operating to regulator gate at Chanchai, DhaniaKhali, 

Vastara (I) Section under Jamalpur Irrigation Sub-

Division of Lower Damodar irrigation Division. 

4,93,402.00 9,868.00 
Upto 31st 

October'19 

Non 

Plan 

119 Supplying unskilled mazdoor labour for patrolling & 

watching of N1 and N 1 A canal, canal bank, canal 

hydraulic structures, bridges under Jamalpur Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

1,90,836.00 3,817.00 Six months 
Non 

Plan 

120 Supplying unskilled mazdoor labour for patrolling & 

watching of N1 B and KN 4 canal, canal bank, canal 

hydraulic structures, bridges under Jamalpur Irrigation 

Sub-Division of Lower Damodar irrigation Division. 

1,90,836.00 3,817.00 Six months 
Non 

Plan 

121 M/R to canal & canal banks in between ch 0.00 & ch. 

400 of N/1 B  under Dhaniakhali (I) Section of Jamalpur 

Irrigation Sub-Division. 

4,72,200.00 9,444.00 
Upto 31st 

October'19 

Non 

Plan 

122 M/R to canal & canal banks in between ch 0.00 & ch. 

221.00 of N/1 A  under Dhaniakhali (I) Section of 

Jamalpur Irrigation Sub-Division. 

3,94,297.00 7,886.00 
Upto 31st 

October'19 

Non 

Plan 

123 Clearing & removing water hyacinth and jungle  in 

between ch. 413.00 & Ch. 573.00 of Kana Nadi  under 

Dhaniakhali (I) Section of Jamalpur Irrigation Sub-

Division. 

4,49,239.00 8,985.00 
Upto 31st 

October'19 

Non 

Plan 

124 M/R to canal & canal banks in between ch 0.00 & ch. 

256.00 of KN 4  under Dhaniakhali (I) Section of 

Jamalpur Irrigation Sub-Division. 

4,11,142.00 8,223.00 
Upto 31st 

October'19 

Non 

Plan 

125 M/R to banks of pond in Dhaniakhali Banglow under 

Dhaniakhali (I) Section of Jamalpur Irrigation Sub-

Division. 

4,78,118.00 9,562.00 45 days 
Non 

Plan 

126 M/R to canal & canal banks in between ch 30.00 & ch. 

160.00 of Branch- I  and ch. 5.00 & 25.00 of Old Branch- 

I Canal, under  Chanchai (I) Section of Jamalpur 

Irrigation Sub-Division. 

4,81,609.00 9,632.00 21 days 
Non 

Plan 

127 M/R to banglow footpath arount the pond under 

Dhaniakhali Irrigation section within Jamalpur Irrigation 

Sub-Division.  

4,82,761.00 9,655.00 45 days 
Non 

Plan 

128 Repairing of Ghoghs and jungles cutting in canal bed in 

between ch. 249.00 to ch. 256.00, ch. 260.00 to 355.00, 

ch. 370 to 400.00 of Canal Branch- 2/2 withinin Vastara 

(I) section of Jamalpur Irrigation Sub-Division. 

1,23,082.00 2,462.00 
Upto 31st 

October'19 

Non 

Plan 

129 M/R to canal & canal banks in between ch 42.00 & ch. 

165.00 of Branch- II Canal  under  Chanchai (I) Section of 

Jamalpur Irrigation Sub-Division. 

4,00,067.00 8,001.00 21 days 
Non 

Plan 

130 M/R to canal & canal banks in between ch 2885.00 & ch. 

2944.00, ch. 2951 & 2985.00 of Eden Canal under  

Chanchai (I) Section of Jamalpur Irrigation Sub-Division. 

3,07,451.00 6,149.00 21 days 
Non 

Plan 

131 Supplying unskilled mazdoor labour for operating & 

clearing of different  regulator gate Jamalpur, Boinchee 

& Jougram   (I) Section under Jamalpur Irrigation Sub-

Division of Lower Damodar irrigation Division. 

 

4,89,312.00 9,786.00 
Upto 31st 

October'19 

Non 

Plan 



132 Clearing & removing water hyacinth and jungle  in 

between ch. 285.00 & Ch. 413.00 of Kana Nadi  under 

Dhaniakhali (I) Section of Jamalpur Irrigation Sub-

Division. 

3,64,966.00 7,299.00 
Upto 31st 

October'19 

Non 

Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Outside 

bonafied 

Contractor 

having 30% 

credential 
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single work 

within last 

(Five) 

years. 

133 M/R to canal & canal banks in between ch 18.00 & ch. 

29.00, ch. 161.00 & 174.00 of Branch - I canal under  

Chanchai (I) Section of Jamalpur Irrigation Sub-Division. 

3,92,103.00 7,842.00 21 days 
Non 

Plan 

134 Urgent repair  to canal & canal banks in between ch 

218.00 & ch. 222.00,  of Kana damodar  under  Jamalpur 

(I) Section of Jamalpur Irrigation Sub-Division. 

4,44,210.00 8,884.00 30 days 
Non 

Plan 

135 Oiling & cleaning work of regulator gates and clearing & 

removing water hyacinth and jungle  in between ch. 

0.00 & Ch. 110.00 of WC-270 and ch. 0.00 to ch. 44.00 

of Siptai Channel and ch. 0.00 to ch. 108.00 of Kalna 

Channel along with Raising & strengthening work of 

canal bank of Kalna channel  under Jamalpur (I) Section 

within Jamalpur Irrigation Sub-Division. 

2,10,723.00 4,214.00 
Upto 31st 

October'19 

Non 

Plan 

136 Clearing & removing water hyacinth and jungle  in 

between ch. 49.00 & Ch. 202.00 of Branch -II and ch. 

37.00 & 156.00 of Br- I Canal under Chanchai (I) Section 

of Jamalpur Irrigation Sub-Division. 

1,71,807.00 3,436.00 
Upto 31st 

October'19 

Non 

Plan 

137 Removing water hyacinth, jungles including repairing 

bank  in between ch. 183 & Ch. 410.00 of Branch -2/1 

canal  under of Jamalpur Irrigation Sub-Division. 

1,16,313.00 2,326.00 
Upto 31st 

October'19 

Non 

Plan 

138 Repairing of Ghoghs and jungles cutting in canal and 

canal bed in between ch. 1.00 to ch. 90.00, ch. 103.00 to 

123.00, ch. 165.00 to 192.00 of Canal Branch- 2/2 within 

Vastara (I) section of Jamalpur Irrigation Sub-Division. 

1,25,130.00 2,503.00 21 days 
Non 

Plan 

139 Repairing and closing cuts and ghoghs in canal banks 

including removing jungles in between ch 0.00 & 130.00 

of Old Branch -2 under Jamalpur Irrigation Sub-Division. 

1,50,343.00 3,007.00 21 days 
Non 

Plan 

140 Repairing and closing cuts and ghoghs in canal banks 

including removing jungles in between ch 215.00 & 

447.00 of Branch -2 under Jamalpur Irrigation Sub-

Division. 

2,44,389.00 4,888.00 21 days 
Non 

Plan 

141 M/R to canal & canal banks in between ch 175.00 & ch. 

650.00 of Branch- I Canal  under  Boinchee (I) Section of 

Jamalpur Irrigation Sub-Division. 

3,55,848.00 7,117.00 21 days 
Non 

Plan 

142 Removing water hyacinth, jungles including repairing 

bank  in between ch. 1.00 & Ch. 180.00 of Branch -2/1   

under of Jamalpur Irrigation Sub-Division. 

2,51,689.00 5,034.00 
Upto 31st 

October'19 

Non 

Plan 

 
Schedule of important dates in the offline Tender 

 

1. Last date and time of receipt of application for tender papers      :  04.06..2019 Upto  16.00 Hrs. 

 

2. Last date and time of issuance of tender documents                       :  06.06.2019 Upto  16.00 Hrs. 

 

3. Date and time of receipt of tenders       :  11.06.2019 Upto  14.00 Hrs 

. 

 4. Date and time of opening tenders                                          :  11.06.2019  After  14.00Hrs. 

 

 5. Place of opening tenders                                                                     :    In the office of the Executive Engineer-I, 

                                                                                                                             Lower Damodar Irrigation Division, Singur.   

 

 

 

(SOMNATH DEV) 

Executive Engineer-I 

Lower Damodar Irrigation Division 


