Government of West Bengal
Irrigation & Waterways Directorate
Office of the Chief Engineer & Project Director
State Project Management Unit,
West Bengal Major Irrigation and
Flood Management Project



Jalasampad Bhawan, 9th floor Salt Lake City, Kolkata-700 091 e-mail: <u>ce.pd.wbmifmp@gmail.com</u>

1ST Corrigendum/Addendum to RFB Reference No.: WBMIFMP/PD/NCB/23-24/RONDIA-IB <u>Dated 30/11/2023</u> (Tender ID: 2023_IWD_609366_1)

In connection with the REQUEST FOR BIDS (RFB) E-Procurement Notice communicated vide RFB Reference No: **WBMIFMP/PD/NCB/23-24/RONDIA-IB** Dated: **30/11/2023**, the following corrections are made due to some unavoidable circumstances:

Sl. No	Page No.	Reference	In place of	To be read as
(1)	(2)	(3)	(4)	(5)
1.	4 of RFB	Paragraph No. 9	A pre-bid meeting will be held on 07/12/2023 at 14:00 Hours IST to clarify the issues and to answer questions on any matter that may be raised at that stage as stated in ITB Clause 7.4 of 'Instructions to Bidders' of the bidding document. Bidders are advised to download the bidding document prior to the pre-bid meeting in order for bidders to have a good understanding of the scope of work under this contract for discussion and clarification at the pre-bid meeting.	A pre-bid meeting will be held on 11/12/2023 at 14:00 Hours IST to clarify the issues and to answer questions on any matter that may be raised at that stage as stated in ITB Clause 7.4 of 'Instructions to Bidders' of the bidding document. Bidders are advised to download the bidding document prior to the pre-bid meeting in order for bidders to have a good understanding of the scope of work under this contract for discussion and clarification at the pre-bid meeting.
2.	72 of RFB	Appendix to Technical Part Form CON – 2: Historical Contract Non-Performance, Pending Litigation and Litigation History	January 2015 specified in Section III, Evaluation and	☐ Contract non-performance did not occur since 1st January 2016 specified in Section III, Evaluation and Qualification Criteria, Sub-Factor 2.1. ☐ Contract(s) not performed since 1st January 2016 specified in Section III, Evaluation and Qualification Criteria, requirement 2.1

[D. Sengupta]

Chief Engineer & Project Director WBMIFMP, I&WD, Govt of WB