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Government of West Bengal 

Irrigation & Waterways Directorate 
Office of the Executive Engineer, Kangsabati Canals Division No.-II 

P.O.-Khatra, Dist.-Bankura, PIN-722140, Ph.: 03243-255236, email: k.c.div.no.ii@gmail.com 
 

 

NOTICE INVITING e-TENDER  
 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26. 
Memo No. 1458                                                                                                                        Dated- 31.12.2025 

 
 

Encrypted electronic bids are hereby invited by the Executive Engineer, Kangsabati Canals Division No-
II, Khatra under Kangsabati Circle-I, Irrigation & Waterways Directorate on behalf of the Governor of 
the State of West Bengal through a single stage two part e-Procurement System; (Part I: Techno-
commercial bid and Part II: Financial bid) for the ‘LIST OF WORKS’ given in the next page from eligible 
bonafide contractors/agencies/bidder shaving specified Pre-Qualification (eligibility) credential for execution 
of works of similar nature and desired financial capabilities. The technical bid in Part-I would require the 
bidder to qualify for the next phase of financial bid: Part-II, in which L1 bid price would determine the final 
selection and acceptance of a bidder for award of the Procurement of Goods & Works contract. 
 

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the 
Government of West Bengal e-Procurement website having URL https://wbtenders.gov.in and locate the 
instant tender by typing WBIW/EE in the search engine provided therein, or by logging-in using their 
assigned User ID and password.They may also visit the official websiteof the Irrigation &Waterways 
Department, Government of West Bengal www.wbiwd.gov.into locate the same e-Tender by scrolling the “e-
Procurement” link. 
 

Contractors/bidders willing to take part in the e-Tender are required to obtain a valid Digital Signature- 
Certificate (DSC) from any of the authorized ‘Certifying Authorities’ (CA) under Controller of Certifying 
Authorities (CCA), Department of Electronics & Information Technology (DEIT), Govt. of India. (viz. NIC, n-
Code Solution, Safe scry pt, e-Mudhra Consumer Services Ltd, TCS, MTNL, IDRBT) or as notified by the 
CA /Finance Department, Go WB from time to time. DSC is given as a USB e-Token. After obtaining the 
Class 2 or Class 3 Digital Signature Certificate (DSC) from any of the above CA, they are required to 
register the fact of possessing the DSC through the registration system available in the above mentioned 
websites. A list of such licensed CAs’ are also available in the CCA website cca.gov.in. The prospective 
contractors / bidders may contact the Departmental e-Tendering Help desk located at the 7th Floor of 
Jalasampad Bhavan at Bidhannagar, Sector-II, Kolkata, through e-mailsirrigationhelpdesk@gmail.com and 
dvcsc6816@gmail.com or Telephone No. 033-23346098 and the State Level e-Procurement Help Desk 
located at the Ground Floor of Jalasampad Bhavan through e-mail wbehelpdesk@gmail.comor Ph:(033)-
2334 5161 on any working day between 10.30AM-5.30PM for any query on e-Tendering procedure, 
obtaining DSC and free of cost training on e-Procurement procedure.  
 
Intending contractors/bidders are required to download the e-Tender documents directly from either of the 
websites stated above. This is the only mode for submission of a tender. The interested bidders eligible 
for the tender are required to submit their bids through the e-Procurement System using their valid DSC e-
Token with assigned PIN using login ID and password. Details of e-filing procedure for participating in e-
tenders under State Government have also been explained in the ‘Bidders’ Manual’, available in the 
Departmental website www.wbiwd.gov.in.  
 
 

Last date & time of submission of bid electronically, is on  17.01.2025 till 13:00 Hours IST 
 
The applicant bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this 
e-Notice Inviting Tender (e-NIT). He/she should particularly go through the minimum desired Pre-
qualification (PQ) works credential & financial eligibility criteria and satisfy himself/herself of all the 
mandatory eligibility requirements. Bidders desirous of participating in the e-Tender should submit bids only 
if they fulfill the minimum PQ eligibility criteria and are in possession of all the required PQ Credential 
documents “in original” as these may be summoned by the Tendering authority for verification purposes.  
 

All information published in the website consisting of e-NIT and other related documents uploaded by the 
selected bidder, WB Works Contract Form No.2911, Bill of Quantities (BOQ), EMD exemption order, if any, 
corrigenda and drawings etc. if any, shall form a part of the Agreement / contract document. 
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LIST OF WORKS 
 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26. 
 

Sl. 
No. 

Name of Work//Project/Procurement* 

Estimated 
Amount 

put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnes
t 

Money 
(EMD) 
(Rs.) 

Time 
allowed for 
completion 
(In English 
Calendar  

days) 

Source 
of fund 

 

Minimum eligibility criteria to match the 
Prequalification (PQ) credential in terms of execution 

of similar completed previous works contract  

Physical Milestones for 
completion of each work 

within stipulated time 
(Refer to Clause 17 of the 

General Terms & 
Conditions of e-NIT) 

1 2 3 4 5 6 7 8 

01 

MR of Super Passage at ch. 
70.00 of Dy. 3A of R.B.M.C. under 
K.L.B. Subdivision No-II 
Mukutmanipur Under K.C. 
Division No.-II Khatra Bankura. 

R
s.

   
4,

6
4,

9
74

.0
0 

R
s.

  9
,2

99
.0

0 

120 Days  

S
D

S
 

       Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender:  

   A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs. 1.40 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

      (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.40  Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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02 

IPM to canal bank Ch:186.00 to 
Ch:220.00 of Dy- 1 of L.B.F.C for Rabi 
Irrigation under K.L.B. Sub-Division 
No.-II of K.C Division No- II, Khatra 
under S.D.S. during 2025-26 

R
s.

   
3,

3
6,

5
44

.0
0 

R
s

.  
67

3
1.

0
0 

120 Days  

S
D

S
 

      Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

   A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.1.01 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

      (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.01 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

03 

 

M/R to canals   in between Ch. 
146.00 &  Ch.220.00  of  LBFC for 
Rabi Irrigation 2025-26 of H.Q. 
Section  under K.C. Sub-Division 
No.-III of K.C. Division No.-II in Block 
& Ps- Khatra, Dist.-Bankura Under 
SDS(M). 

 

 

R
s

. 
  

1,
63

,7
51

.0
0 

R
s

. 
  

3,
27

5
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs. 0.50 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

     (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 0.50  Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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04 

Urgent maintenance of Canal 
Lining including Strengthening of 
Embankment in between ch. 
35.00 to ch. 40.00 of Dy.- 7 of 
IMC for Rabi Irrigation under 
SDS(Maintenance) of K.C. Sub-
Division No.-V under Kangsabati 
Canals Division No.-II during the 
F.Y.-2025-26 

R
s

.  
 3

,1
9,

4
36

.0
0 

R
s

.  
 6

,3
8

9.
00

 

120 Days  

S
D

S
 

      Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

   A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.0.96 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

     (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 0.96  Lakhs.) 

 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

05 

M/R to Canal  RBMC  (From 
Ch.907 to Ch.922,Ch.951.00 to 
Ch.961.00 & Ch.967.00 to 
Ch.988.00) during Rabi irrigation 
2025-26 of Matgoda-I Section 
under K.C. Sub- Division No.- VIII 
within K.C. Division No.- II, 
Khatra, Bankura, under SDS (M). R

s
.  

  3
,0

2
,3

6
7

.0
0 

R
s

. 
 6

,0
47

.0
0 

120 Days  

S
D

S
 

      Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

    A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 0.91 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

      (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  0.91  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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06 

M/R to Clearing Jungle Main 
Canal Filling Zones at Ch.103 to 
111,131 to 147, 164 to 211 , 211 
to 239, 243.50 to 245 and 260 to 
368 of KMC(U) for Rabi Irrigation 
2025-26  of Kankradara  Section 
under K.C. Sub-Division No.-III of 
K.C. Division No.-II in Block & 
P.S. Khatra , Dist.- Bankura, 
under SDS(M). 

R
s.

  
 4

,7
9,

8
61

.0
0 

R
s.

   
9,

5
9

7.
00

 

120 Days  

S
D

S
 

      Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

   A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.44 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

     (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.44  Lakhs.) 

 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

07 

Urgent maintenance of Canal 
Lining including Strengthening of 
Embankment in between ch. 
47.00 to ch. 50.00 of Dy.- 7 of 
IMC for Rabi Irrigation under 
SDS(Maintenance) of K.C. Sub-
Division No.-V under Kangsabati 
Canals Division No.-II during the 
F.Y.-2025-26). 

R
s.

  2
,3

6
,2

15
.0

0 

R
s

. 4
,7

2
4

.0
0 

120 Days  

S
D

S
 

      Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

    A . Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 0.71 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

     (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  0.71  Lakhs.) 

 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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08 

MR to Clearing Jungle Main 
Canal Filling Zones at Ch.371 to 
400 , 462 to 487 and 515 to 
691.50  of KMC(U) for Rabi 
Irrigation 2025-26  of Persola   
Section under K.C. Sub-Division 
No.-III of K.C. Division No.-II in 
Block & P.S. Sarenga  , Dist.- 
Bankura, under SDS(M). 

R
s

.  
 4

,7
7,

2
92

.0
0 

R
s

.  
 9

,5
46

.0
0 

120 Days  

S
D

S
 

     Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

   A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.44 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

    (Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.44 Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

09 

MR to Canal  RBMC  (From 
Ch.611.00 to Ch.622.00 
Ch.634.00 to Ch.644.00 
Ch.650.00 to Ch.664.00 
Ch.671.00 to Ch.700.00 
Ch.740.00 to Ch.753.00 and 
Ch.754.00 to Ch.761.00) during 
Rabi irrigation 2025-26 of 
Sonagara Section under K.C. 
Sub- Division No.- VIII within K.C. 
Division No.- II Khatra Bankura 
under SDS (M). 

R
s

. 
  

4,
84

,2
23

.0
0 

R
s

.  
  9

,6
8

4
.0

0 

120 Days  

S
D

S
 

     Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

   A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.46 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.46  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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10 

Urgent Maintenance of Canal 
Slope Lining including  
Strengthening of canal 
Embankment in between ch. 
36.00 to ch. 40.00 of Dy.- 6 of 
IMC for Rabi Irrigation under 
SDS(Maintenance) of K.C. Sub-
Division No.-V under Kangsabati 
Canals Division No.-II during the 
F.Y.-2025-26 

R
s.

   
 3

,5
7

,4
4

1.
0

0 

R
s.

   
7,

1
49

.0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically 
qualify for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs  1.08  Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.08  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

11 

M/R to Canal  RBMC  (From 
Ch.761 to Ch.771, Ch.772.00 to 
Ch.783.00, Ch.792.00 to 
Ch.795.00, Ch.802.00 to 
Ch.822.00, Ch.848.00 to 
Ch.859.00 & Ch.874.00 to 
Ch.879.00) during Rabi irrigation 
2025-26 of Matgoda-II Section 
under K.C. Sub- Division No.- VIII 
within K.C. Division No.- II, 
Khatra, Bankura, under SDS (M) 

R
s

. 
  

 3
,8

5
04

8
.0

0 

R
s

. 
 7

,7
01

.0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.16 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.16  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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12 

M/R to Canals from ch. 141.00 to 
ch. 145.00  of  Dy- 8 of S.M.C. at 
Mouza-Dhanara, Gopisagar in 
P.S. - Khatra in District- Bankura 
under SDS(Maintenance) of K.C. 
Sub-Division No-V under 
Kangsabati Canals Division No.-II 
during the financial Year- 2025-
26. 

R
s.

  
 4

,6
8,

0
59

.0
0 

R
s

.  
9,

3
61

.0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.41 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.41  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

13 

M/R to Canals from ch. 158.00 to 
ch. 162.00 including debris 
clearance of canal from ch. 
155.00 to ch. 164.00 of  Dy- 8 of 
S.M.C. at Mouza-Dhanara, 
Gopisagar in P.S. - Khatra in 
District- Bankura under 
SDS(Maintenance) of K.C. Sub-
Division No-V under Kangsabati 
Canals Division No.-II during the 
financial Year- 2025-26 

R
s.

  4
,7

1
,7

64
.0

0 

R
s

. 
  

9,
43

5
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs  1.42 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.42  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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14 

M/R to Inspection Path in 
between Ch . 371.00 to Ch. 477 
.00 of KMC (U) for Rabi Irrigation 
2025-26 of Persola Section under 
K.C. Sub-Division No.-III of K.C. 
Division No.-II in Block & P.S. 
Sarenga, Dist.- Bankura, under 
SDS(M) R

s.
  

 3
,5

3,
9

95
.0

0 

R
s

7
,0

8
0

.0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.07 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.07  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

15 

Maintenance & Repairing of 
Canal Slope Lining In between 
Ch. 17.00 to Ch. 20.00 including 
strengthening of embankment In 
between Ch. 13.00 to Ch.16.00 & 
Ch. 18.00 to Ch. 20.00 of Dy-2 of 
IMC under Silabati Section under 
SDS(maintenance) of K.C. Sub-
division No-V under K.C Division 
No- II, Khatra during F.Y.2025-26 

R
s

. 
  

4,
35

,0
76

.0
0 

R
s

. 
 8

,7
02

.0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.31 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.31  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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16 

Maintenance & Repairing of 
Canal Slope Lining including 
strengthening of embankment In 
between Ch. 12.00 & Ch. 16.00 of 
Dy-1 of IMC under Silabati 
Section under SDS(maintenance) 
of K.C.Sub-division No-V under 
K.C Division No- II, Khatra during 
F.Y.2025-26 

R
s.

  
 4

,7
1,

3
12

.0
0 

R
s

.  
9,

4
26

.0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs 1.42 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.42  Lakhs.) 

 
As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

17 

M/R to Canals in Between Ch. 2.00 
& 80.00 of DY-05 and operation & 
Maintenance of  H/R Gates at Dakai 
Ch. 254.00 of KMC(U) for   Rabi 
Irrigation 2025-26 of Kankradara 
Section under K.C. Sub-Division No.-
III of K.C. Division No.-II in Block & 
P.S. Khatra, Dist.- Bankura, under 
SDS(M) 

R
s

. 
  

3,
05

,3
96

.0
0 

R
s

. 
  

 6
,1

08
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.0.92 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 0.92 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021 
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18 

Urgent Maintenance & Repair of 
Both Side Canal lining from ch. 
210.00 to ch. 212.00,repairing of 
Outlet Structure at ch. 205.00 and 
resectioning of canal from ch. 
205.00 to ch. 211.00  including 
Strengthening of canal from ch. 
211.00 to ch. 217.00  of  Dy- 8 of 
S.M.C. at Mouza-Bena in P.S. - 
Khatra in District- Bankura under 
SDS(Maintenance) of K.C. Sub-
Division No-V under Kangsabati 
Canals Division No.-II during the 
financial Year- 2025-26 

R
s.

   
4,

7
7

,7
12

.0
0 

R
s

. 
  

 9
,5

5
4.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.1.44 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.44 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

19 

M/R to Canals of DY-08 and 
operation & Maintenance of  H/R 
Gates at Natundihi Ch.558.00 of 
KMC(U) for   Rabi Irrigation 2025-26 
of Persola Section under K.C. Sub-
Division No.-III of K.C. Division No.-II 
in Block & P.S. Sarenga, Dist.- 
Bankura, under SDS(M) R

s
. 

  
1,

86
,9

07
.0

0 

R
s

.  
  3

,7
3

8
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.0.57 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 0.57 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021 
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20 

M/R to Inspection Path in between 
Ch.75.00 to Ch.204.00 of KMC (U) 
for Rabi Irrigation 2025-26 of 
Kankradara Section under K.C. Sub-
Division No.-III of K.C. Division No.-II 
in Block & P.S. Khatra, Dist.- 
Bankura, under SDS(M) R

s.
  

 4
,3

0,
7

97
.0

0 

R
s

. 
  

 8
,6

1
6.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.1.30 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.30 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

21 

M/R to Inspection Path in between 
Ch . 204.00 to Ch. 254 .00 of KMC 
(U) for Rabi Irrigation 2025-26 of 
Kankradara Section under K.C. Sub-
Division No.-III of K.C. Division No.-II 
in Block & P.S. Khatra, Dist.- 
Bankura, under SDS(M) R

s
. 

  
3,

09
,1

98
.0

0 

R
s

. 
  

 6
,1

84
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.0.93 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 0.93 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021 
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22 

M/R to Inspection Path in between 
Ch . 254.00 to Ch. 370 .00 of KMC 
(U) for Rabi Irrigation 2025-26 of 
Kankradara Section under K.C. Sub-
Division No.-III of K.C. Division No.-II 
in Block & P.S. Khatra, Dist.- 
Bankura, under SDS(M) R

s.
  

 4
,5

4,
7

18
.0

0 

R
s

. 
  

 9
,0

9
4.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.1.37 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.37 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

23 

M/R to Inspection path over Right 
Bank rom Ch.200 to Ch.241 of Supur 
Main Canal f during Rabi watering 
under State Development scheme  
of K.C-Sub-Division No-V under 
K.C.Divn No - II. Khatra, Bankura 
during F.Y-2025-26 R

s
. 

  
4,

75
,8

82
.0

0 

R
s

. 
  

 9
,5

18
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.1.43 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.42 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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24 

"Repairing to raincut at Ch.395.20 of 
SMC during Rabi watering under 
State Development scheme  of K.C-
Sub-Division No-V under K.C.Divn 
No - II.Khatra,Bankura during F.Y-
2025-26'' 

R
s.

  
 1

,5
9,

0
72

.0
0 

R
s

. 
  

 3
,1

8
1.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.0.48 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 0.48 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

25 

"M/R to SMC Filling zones in b/w 
Ch.250.0 & Ch.548.0 including 
Jungle cutting,supply of earth filled 
gunny bag  to repair raincut during 
Rabi watering under State 
Development scheme  of K.C-Sub-
Division No-V under K.C.Divn No - 
II.Khatra,Bankura during F.Y-2025-
26.'' 

R
s

. 
  

4,
67

,6
08

.0
0 

R
s

. 
  

 9
,3

52
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.1.41 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees 1.41 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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26 

"Installation of guard posts and 
signboards at vulnerable locations 
near canal structures to prevent 
accidents, under the Hatirampur 
section of KC Sub-Division No. V, KC 
Division No. II, in the blocks and PS 
of Hirbandh and Khatra, District 
Bankura" R

s.
  

 2
,4

3,
1

05
.0

0 

R
s

. 
  

 4
,8

6
2.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.  0.73 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  0.73 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

27 

“Urgent patch repairing of 
inspection path (Left Embankment) 
in between Ch. 110.00 and Ch. 
140.00 of I.M.C. under state 
development scheme of K.C.Sub-
division No-V under K.C Division No- 
II, Khatra for F.Y.2025-26". R

s
. 

  
4,

72
,8

78
.0

0 

R
s

. 
  

 9
,4

58
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.  1.42 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.42 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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28 

M/R to Inspection Path from Ch.-
48.50 to Ch. 66.500 of Right Bank of 
SMC under K.C. Sub Division No-V of 
K.C. Division No. –II under State 
Development Scheme in Block 
Khatra during the Year 2025-26 

R
s.

  
 4

,8
5,

5
26

.0
0 

R
s

. 
  

 9
,7

1
1.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.  1.46 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.46 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

29 

"Repairing to raincut at Right bank 
at Ch.346.0 of SMC during Rabi 
watering under State Development 
scheme  of K.C-Sub-Division No-V 
under K.C.Divn No - 
II.Khatra,Bankura during F.Y-2025-
26'' R

s
. 

  
1,

26
,2

25
.0

0 

R
s

. 
  

 2
,5

25
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.  0.38 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  0.38 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
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30 

M/R to Inspection Path In between 
Ch.670.50  to Ch. 700.50 of R.B.M.C 
for Rabi Irrigation under Sonagara 
Section of K.C.Sub-Division No.-VIII 
under K.C.Division No.- II, 
Khatra,Bankura, During the year -
2025. R

s.
  

 2
,7

8,
1

09
.0

0 

R
s

. 
  

 5
,5

6
2.

0
0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.  0.84 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  0.84 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

31 

"I.P.M. to canal bank in between 
Ch. 0.00 and Ch. 120.00 of  DY 3 of 
R.B.M.C. Under of K.C Division No.-II 
" 

R
s

. 
  

3,
52

,3
13

.0
0 

R
s

. 
  

 7
,0

46
.0

0 

120 Days  

S
D

S
 

Summary of minimum eligibility requirement to technically qualify 
for the next stage of financial bid in this tender: 

A. Technical PQ Credential:  
i. The bidder must have satisfactorily completed at least 1 (one) 

‘similar nature’ work under Government Sector within last 
5( five)  FYs on the date of publication of this NIT of Gross 
monitory value of Rs.  1.06 Lakhs (Gross monitory value is 
calculated based on final billed value is the Credential 
Certificate (CC) multiplied by inflationary factor completed 
within the preceding five FYs of similar in nature, of Gross 
notional Value not be less than 30% of the amount put to 
tender of the work for which the bidder chooses to participate 
in this NIT.  

(Brief description of PQ work credential desired with 
corresponding PQ eligibility amount in Rupees  1.06 Lakhs.) 

As per Work Programme 
prepared and uploaded 
by the Tender Inviting 
Authority in the form of 
Bar Chart in  Form-7,  
 

 
(*) Consortium & Joint Venture are not permitted to bid in this e-tender. 
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1. Eligibility for participation in e-tenders under National Comparative Bidding (NCB) 

 

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered 
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of 
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union 
Government Departments/ Other State Government Departments/ Engineering Wings of GoI /IRCON/RVNL/NHPC, 
Autonomous Project Authority and other similar organizations of GoI and State Governments/PSU and Corporations 
of Government of India and other States  having  successfully completed at least one similar nature project and not 
otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the 
subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of value upto Rs. 45.00 
lakh 
 

2.     Participation in more than one serial of work out of list of works published in one e-NIT. 
 

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have 
been published in that e-NIT, subject to fulfillment of all of the following conditions: 
 
a. There should be full compatibility(matching between the technical PQ credential submitted by the bidder in the 

form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B III) relating 
to any work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any 
particular serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate 
along with relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility 
criteria specified for that work. Normally there should be separate CC along with relevant documents for each of 
the serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly written on 
the body of the CC and also on the other documents stated under Clause 3.2B III. However, the bidder will also 
reserve the right to submit one CC along with relevant documents for bidding in more than one serial of work, 
provided cumulative technical PQ credential of all such serials should be fulfilled by one single CC. In such case 
also, serial numbers of the relevant works for which the CC is submitted should be clearly written on the body of 
the CC by the bidder. Omission of serial numbers on the body of the CC and also on the other documents stated 
under Clause 3.2B III, in case of bidding for more than one serial will lead to rejection of all the bids. 

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three 
financial years within preceding five financial years, as stated under Clause 7V, should not less than the 
summation of turnover requirements of the relevant individual serial of works for which the bidder intends to bid.  
 

 

3. Submission of bid 
 

3.1   General procedure for submission of e-bid 
 

Bidsaretobesubmitted electronically in the on-line mode through the e-Procurement portalwww.wbtenders.gov.in. All 
documents uploaded by the Tender Inviting Authority forms an integral part of the works contract/Agreement. 
Contractors/bidders are required to upload the entire tender documents along with all other relevant PQ credential 
documents as asked for in the e-NIT, electronically, through the above portal within the stipulated date and time as 
notified in the e-NIT. Tenders are to be submitted intwo parts/folders atthe same timeforeach work, one being 
‘ TechnicalProposal’and the other ‘FinancialProposal’.The contractor/bidder should carefully go through all the 
documents of the e-tender and upload the scanned copies of his/her/their original documents in ‘Portable Document 
Format’ (PDF) files in the designated links in the web portal as their ‘Technical Bid’. He/she needs to fill up the 
financial offer/bid price/ rates in percentage above or below or ‘At-Par’ in the downloaded BOQ of the work in the 
designated cell in ‘Excel sheet only’, and upload the same in the designated link of the portal as their ‘Financial 
Bid’. Documents uploaded are virus scanned and required to be digitally signed using their ‘Digital Signature 
Certificates’ (DSC). Contractors/bidders should especially take note of all the Addenda or Corrigenda notices 
related to the e-Tender and upload all of these documents forming a part of their e-bid as tender document. 
Documents digitally signed and uploaded in the e-Tender portal by the contractors/bidders containing requisite 
information & financial bid/rate comprising ‘Technical bid’ and ‘Financial bid’are submitted concurrently, which 
cannot be changed after end date and time fixed for submission of the e-Tender.Extension of last date for e-bid 
submission or insertion of any of Addendum/Corrigendum, if unavoidable is to be notified as per Finance Department 
guidelines in the e-Procurement Portal, Departmental website, Newspapers and in Notice boards. Whenever any 
corrigendum is issued irrespective of the content (date corrigendum or otherwise), due date of submission of bid will 
be extended by 7 (seven) calendar days to be published before expiry of the last date for original validity period of bid 
submission. Extension of last date and time for bid submission by issuance of a Corrigendum shall not be treated as 
2nd Call or Re-tender. 
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3.2   Technical Proposal 
The Technical Proposal should contain scanned PDF files of all documents in the following standardised 
formatsintwo part coversor folders. 

Cover No Cover Document Type Descriptions 
1 Pre-Qual/Technical .pdf NIT_Corrigendum 

.pdf Agreement_2911 

.pdf Forms 

.pdf/jpg BAR_CHART 
2 Finance .xls BOQ 

 
 

3.2 A  Descriptions of Technical (Pre-Qual) Covers 
 
i. ‘NIT_Corrigendumfolder’: e-Notice Inviting Tenderis to be downloaded in entirely, digitally signed and uploaded 

during e-bid submission in “NIT_Corrigendum” folder. ‘Corrigenda/Addenda’ if published in connection with the 
NIT is to be digitally signed and uploaded in the ‘NIT_Corrigendum’ folder merged with e-NIT documents during e-
bid submission. 
 

ii.   ‘Agreement_2911’ folder: Contract /Agreement in WB Form No. 2911 published in the e-Tender is to be 
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911 folder. 

 

iii. ‘Forms’ folder: Applications for e-Tender: videself declaration format in specimen Form-1 , 
        Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered 

under different serials of this particular e-NIT vide specimen Form-2, and self declaration on antecedents and 
performance of the bidder in specimen Form-4. 

        All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder. 
 

iv. BAR_CHART folder: BAR CHART/Work Programmes in other Networking Methods prepared by TIA in pdf file 
defining the Physical Milestones of the construction period for implementation of the project is to be  downloaded by 
the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART” folder 

 

3.2A.NOTE: 
 

i.    Contractors/bidders are required to keep track in the e-Procurement website www.wbtenders.gov.in for all the 
Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the bidding 
period and upload the same, digitally signed by him/her along with their e- bid. Tenders submitted without 
Addendum/Corrigendum are liable to be treated as incomplete and thereby liable for disqualification or rejection. 

 

iii.  Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self declarations’ 
or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders 
from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronic bids. 

 
 

3.2 B. MyDocument[ OID* Cover] containing: 
It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be 
submitted under the OID cover folders as detailed below: 
 
My Document Format for uploading in the OID folder:- 
 

Sl. 
No. 

Category Sub-category Sub-category description Remarks    
if any 

I Certificates 1. certificates.pdf  
2. GST_registration_ 
certificates.pdf 
 

1 Latest Professional Tax Payment Certificate 
(PTPC) or, PT deposit challan for current financial 
year or Government Order for exemption in other 
States where ever applicable. 
 

Refer to 
Clause 
3.2C(I) for 
details 

2 Valid PAN Card in the name of bidder/organisation 
 

3 Income Tax Return of current Assessment year or, 
IT Return of immediate preceding Assessment year 
whichever is ;attest available 

4 Valid GSTIN under GST Act & Rules 
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II Company 
Details 

companydetails.pdf 1 
companydetails.pdf 2 
 

1 For Proprietorship Firms, Partnership Firms, 
Registered Companies, Registered Co-operative 
Societies 
Valid Trade License/ acknowledgement or Receipt of 
application for Trade License/ Revalidation 
OTHER REQUIREMENTS:- 

Refer to 
Clause 
3.2C(II) for 
details 

2 For Partnership Firms: 
Legally valid Partnership Deed, Form-VIII/ 
Memorandum of Registration of Registrar of Firms 

3 For Companies: 
Incorporation Certificate, Memorandum of Articles of 
ROC, List of current owners/ Directors/Board 
Members 

4 For State Registered Co-operative Societies: 
Society Registration certificate from ARCS of the 
State, Society by-Laws, latest available Auditor’s 
Report of Directorate of Co-operative Audit within 
proceeding five years as per Societies Act & Rules 
 

III Credential 
of works 

1. Credential pdf 1 
2. Credential pdf 2 

 
 

1 
 
2 

Work Order/ Award of Contract or LOA/LOI duly 
authenticated by issuing authority. 
Pre-Qualification (PQ) Work credential of one 100% 
completed work as desired in the NIT as the 
Credential Certificate (CC) duly authenticated by 
competent authority. 
3. BoQ of submitted credential is prefered 

to be uploaded. 

Refer to 
Clause 
3.2C(III) for 
details 

IV Financial 
credential 

Payment 
certificate.pdf  

All 100% Payment Certificates of competent authorities 
during preceding Five FY. IT Return of bidder in thee FY 
,or Audited Profit & Loss Accounts statement of any 
three financial years within the zone of preceding five 
financial years whichever is available. 

Refer to 
Clause 
3.2C(IV) for 
details 

* OID denotes Other Important Documents. 
 

Note: 
 

i. It is desirable though not mandatory that all documents stated above in PDF files shall be uploaded by bidders only 
in specified designated folders. No off-line document will be accepted and considered during tender evaluation 
stage from bidders before publishing of final selection of L1 by publication of FBE sheet verification by TEC may be 
undertaken directly from PQ Credential issuing authority. 

ii.    Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice (e-
Notice Inviting Tender) 

 

3.2 C(I)Certificate/s:  The documents mentioned below under Serial a, b & c are to be uploaded as ‘PDF’ files in    
Certificate.pdf1 (name of the file should be “certificates.pdf”) 
The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate.pdf2 file 
 

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for current 
financial year/Waiver Order of competent authority in other States if applicable. 

b. Valid PAN Card of the bidder/s are required; 
c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT 

Act & Rules, whichever latest available with the bidder. 
d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the bidder 

to be uploaded in ‘GST registration certificate pdf’. 
 

3.2C(II) All documents mentioned in tabular format under Clause 4.2B and also explained below should be uploaded 
during electronic bid submission in PDF files with thename of file should be “companydetails.pdf” 

 

i. For Partnership Firms:Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII,’ 
issued under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms. In case a Partnership Firm is 
yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted.  

 

ii.     For Companies:Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt of 
application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies 
(ROC) under the Indian Companies Act, List of owners/ Directors/Board Members are to be uploaded with the e-bid. 

 

iii.   For State Registered Co-operative Societies: 
 

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-Laws 
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for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all 
amendments. 

b.  Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative, Government of 
West Bengal within preceding five financial years as per Societies Act & Rules. 

 

3.2C(III)   Eligibility criteria based onCredential of work/Prequalification Work Credential “credential.pdf” 
 

i.    Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing 
authority is to be submitted under Technical cover (name of file should be “credential.pdf 1). 

ii.     Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as 
the Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf 2). 

iii. BoQ of submitted credential is prefered to be uploaded. 
 

3.2C(IV)PQ Financial credential:In ‘payment certificate.pdf’folder under OID cover 
a. Disqualification during PQ evaluation of financial capabilityof bidder shall not be decidedduring technical bid 

evaluation by TEC up to work of Rs 45 lakh, as no minimum financial capacity is fixed, except if reveals from 
documents beyond any doubt of the financial liquidity &bankruptcy of the bidder, determining absolute incapacity to 
execute the work. 

b. i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years,  
or,ii. ValidIncome Tax Returns for preceding three FY, or,  
iii. Audited Profit & Loss Accounts statements of three FY,any one of i, ii, or iii as a complete set for three FY within 
zone of immediate preceding five FY is to be uploaded in ‘payment certificate.pdf’ folder under OID cover, else the 
bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for Profit & 
Loss accounts statement, if submitted. 

 

Note: a. If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts   for 
the number of years since inception are to be submitted under Technical cover and the average value would be 
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work 
Credential may also contain payment certificate and in those cases separate payment certificate is not required. 

 

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where 
ever the forms and documents are uploaded by the Tender Inviting Authority, the same is to be downloaded, duly 
filled up, converted to pdf file, and again uploaded after digital signing, forming a part of tender document.These 
formats are specimens or samples only and deviation from specimen format is not a sufficient ground for rejection 
of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in e-Procurement portal, 
filled up completely and again uploaded with their electronic bid. No offline document is acceptable from bidders 
by TEC during evaluation stage. 

 
3.3     Financial proposal / bid under Financial cover:- 

 

The  financial  bid  should  contain  the  following  documents  in  one  cover  or folder. 
i. Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage 

above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate 
in the BOQ of the tendered work.  
 

ii.     Only the downloaded sheet of the above document in Excel format is required to be uploaded by the 
contractor/bidder. 
 

iii. BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected 
outright. Contractors/bidders willing to quote “at-par” rate shall need to write “0” in the ‘space’ provided for rates in the 
BOQ of the tendered work. 

4.     Tender Fee and Earnest Money Deposit (EMD) 
i.  Tender Fees: 

Entire set of e-Tender documents are made available free of cost through the State Government e-Procurement 
portal having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental website 
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender 
contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably charged for 
additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably 
determined by the Tender Inviting Authority as per existing Rules. 

 

ii.     (a) Earnest Money Deposit (EMD): 
Bidders are required make payment of Earnest Money (EMD) through the e-Payment banking system, on-line and should 
read in advance the instructions carefully, particularly those contained in the challan generated in the e-transaction of the 
portal, if opted for EMD payment through RTGS/NEFT. Only if the bidder is exempted from payment of EMD by the State 
Finance Department, the Govt order for such exemption is to be uploaded while opting for EMD exemption category. Any 
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misjudgement and resultant non submission of EMD will lead to summarily rejection of the bid/\tender. The quantum of 
Earnest Money Deposit has been revised as 2 % of the amount put to tender or Rs. 10 Lakh, whichever is lower for 
amount put to tender upto value of Rs. 25 crore. 
 
(b) Additional Performance Bank Guarantee: 
“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1 
bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender BOQ. This 
Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid price. 
The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including 
extended time period till 100% physical completion of work in all respects and shall be renewed within validity period 
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge 
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per 
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at 
any time during the pendency of the contract period after serving proper notice to the contractor/bidder agency. 
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the 
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be 
affected / altered due to this Additional Performance Security. 
As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW), dated: 06.08.2018, the entire Security Deposit or the 
Performance Security may be released after physical and financial completion of the project but before expiry of the 
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of 

RBI which should remain valid till the expiry of the defect liability period. 
 

c)      Finance department memorandum no-201-F(Y) dated 18.01.2021 is to be followed in respect of performance 
security until further order. 
 

4A.     Login by bidder: 
a. A bidder desirous of taking part in e-tender floated by the State Government shall login to the e-Procurement portal of 

the Government of West Bengal www.wbtenders.gov.in using his/her login ID and password by using their valid DSC. 
b. He/she will select the tender to bid and initiate payment of pre-defined EMD fixed for that tender by selecting from 

either of the following payments modes: 
i. Net-Banking (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment through ICICI Bank 

Payment Gateway; 
ii. RTGS/NEFT in case of off-line payment through bidder’s bank accounts in any Bank approved by RBI in India. 
 

4B. EMD payment procedure: 
a. Payment by Net Banking out of any listed bank through ICICI Bank Payment Gateway: 
i. On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway 

(along with a string containing a Unique ID) where he/she will select the Bank through which he/she wants to 
electronically transact the EMD. 

ii. Bidder will make the payment after entering his Unique ID and password of the bank to process the e-transaction. 
iii. Bidder will receive a confirmation message on registered mobile phone regarding success/failure of the transaction. 
iv. If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of 

the State Government maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for 
collection of EMD against unique codes for identification of the tendering authority. 

v. If the transaction is failure, the bidder will again try for payment by going back to the first step. 
 

b.  Payment through RTGS/NEFT: 
i. On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-filled challan having the 

details to process RTGS/NEFT transaction. 
ii. The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his/her own 

designated Bank account. 
iii. Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with which  

the bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable the 
NEFT/RTGS process to complete, in order to verify the payment made and continue with his/her bidding process. 

iv. If verification is successful, the fund get credited to the respective Pooling account of the State Government 
maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for collection of EMD. 

v. Hereafter, the bidder will go to e-Procurement portal for final submission of his/her e-bid within pre-assigned last date 
of submission of e-tender. 

vi. If the payment verification is unsuccessful, the amount will be returned automatically by the system to the bidder’s 
bank account. 

 

Note: EMD made through RTGS/NEFT would require additional 2 to 3 bank working days after date of transaction in the 
bank before the procedure is completed for enabling the bidder to continue with the bidding process in the on-line 
final bid submission. Thus, the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire 
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process of submission of e-tender is completed within last date of on-line submission of his/her tender. However, 
Net-banking transaction through ICICI bank payment Gateway would be on real time basis. 

 
 
 
 
 

4C. Refund/Settlement Process for EMD: 
 

i. After decrypting/admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would be 
published in the Portal after two working days, and thereafter at least after four working days, the Final technical 
evaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in the e-
Procurement portal by the tender inviting authority done so that status of the all bids as qualified or disqualified; 
based on the Final Bid Evaluation Sheet (FBE) is made available to all bidders along with the details of the 
unsuccessful bidders to ICICI Bank by the e-Procurement portal through web services. 

ii. On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process the 
EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they 
made the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean the 
date on which information on rejection of bid is uploaded to the e-Procurement portal by the Tender Inviting Authority. 

iii.   Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically 
qualified bidders other than that of the L1 will be refunded, through an automated e-process, to the respective 
bidders’ bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank 
working days where T will mean the date on which information on rejection of financial bid is uploaded to the e-
Procurement portal by the tender inviting authority.  

iv. As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-Procurement 
portal for transfer to Government Receipt under Public Accounts of the State through GRIPS where under the 
security deposit will also be collected in connection with the work. 

v. All refunds will be made mandatorily to the Bank account from which the payment of EMD was initiated. 
vi. If the e-tender is cancelled, then the EMD would be reverted to the original bidder’s bank account automatically after 

such cancellation order is processed online by the Tender Inviting Authority. 
vii.    TIA reserves the right to forfeit the EMD electronically in case of breach/violation of tender rules as defined under 

clause 8&9. 
 
 
 

5.     Credential Certificate (CC) as Prequalification Work Credential: 
 

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of 
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be 
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as 
valid. 

 

ii. It is desirable that CC should preferably contain the name with designation, postal address of office, contact 
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to 
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing 
authority indicating successful and satisfactory completion. Illegible certificates, absence of contact details making it 
time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by 
the Bid Evaluation Committee (TEC).  

 
 

iii. Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the 
Government of West Bengal will be considered. CC of 100% completed works executed under any other State / 
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Govt. Undertaking / 
Govt. Enterprises or Government Institutions or Local Government Bodies(Municipalities, Zilla Parishad & 
Panchayat Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued 
by an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project 
Manager of the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat 
Samities and Municipalities shall be the BDO &  Executive Officers or equivalent administrative officers respectively. 
It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West 
Bengal for verification purposes.  

 

6. Pre Qualification (PQ) eligibility criteria 
 

 Prequalification (PQ)eligibilityof a contractor/ bidder based on one single 100% completed works contract and 
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below: 

 

6 I (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the 
current financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by the 
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following factors to take care of the inflationary effects to arrive at the gross notional amount. 
 
 
 
 
 
 
 
 

Year Description Multiplying factor to arrive at gross notional amount 

Current The financial year of floating of NIT   1.00 

1st 1year preceding the current financial year 1.08 

2nd 2years precedingthecurrentfinancial year 1.16 

3rd 3 years precedingthecurrentfinancial year 1.26 

4th 4 years precedingthecurrentfinancial year 1.36 

5th 5 years precedingthecurrentfinancial year 1.47 
 

Note:   For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one 
happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work 
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the 
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for 
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ 
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will be 
considered for determining the eligibility criteria of the individual contractors/bidders. 

 
6 II.  Financial proposal of any contractor/bidderwill come under consideration only when the Technical PQ criteria 

mentioned below are satisfied and fulfilled in the Technical Bid Evaluation stage. 
Gross notional amount calculated from Credential Certificate (CC) of a single works contractcompleted within the 
zone of immediate preceding five financial years on the date of this e-NIT, issued in favour of the contractor/bidder 
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30%of the 
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any 
prejudice, solely with the Bid Evaluation Committee (TEC). 

 

7.    Additional eligibilitycriteriaforparticipating inmorethan oneserial of work in a e-NIT 
If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in 
the same work, all the tenders would be rejected. 
 

8.  Penaltyfor suppression /distortionof facts and withdrawal of L1 bidder before acceptance of LOI 
 

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates 
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation 
Committee (HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified time 
frame, need arising due to any material deviations detected in the uploaded soft copies, leading to specific doubts 
which could not be cleared by enquiry from issuing authority of these documents or if there is any 
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the e-tender process at any stage 
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately 
bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as stated in Clause 
10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with intimation 
to the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the Government in 
the Irrigation & Waterways Department. Copy of the order/starting penal measures should invariably be 
communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order in 
the Departmental website in the link “List of suspended/debarred contractors”.  
 
 

9.     PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS  
A.   SCOPE: 

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers, 
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations 
committed during competitive bidding and contract implementation, or even later for the works under Irrigation & 
Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension 
and debarment order in the Departmental website with the approval of I&W Department in the designated link within 
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1(one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion of 
         Chief Engineer will place it before DTC/QBEC/DTTC for approval. 
 
 
 
 
 

B.   PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF 
GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT 

 A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any 
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless 
the same has been revoked by the competent authority. 

 A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or 
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall, 
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during 
the period of suspension / debarment unless the same has been revoked. 

C.   DEFINITION OF TERMS:- 
i. Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or 
       a Person/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any 
      procurement with the Department shall be referred as bidder. 

ii.   Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short): 
a. ‘Bid/Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 100.00 lakh (TEC) invited by the 
        Executive Engineer will be comprising of 
i)     Concerned Executive Engineer as Chairperson and Convener, 
 ii)    Assistant Engineer concerned to the work as Member,  
iii)    Another Assistant Engineer from Division as Member or the Junior Engineer posted as the Divisional Estimator.  

b.    or, Evaluation Committee constituted by the Department from time to time.  

iii. Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer 
containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The 
list would be displayed prominently in the designated link in website of the Department clearly stating the period of 
suspension/debarment. 

iv. Contract implementation: A process of undertaking a project in accordance with the contract /Agreement 
documents. 

v. Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from 
participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal for 
a given period. 

vi. Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways 
Department, Government of West Bengal. 

vii. Department: Irrigation & Waterways Department, Government of West Bengal  

viii.    Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process 
          and/or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any 
          procurement with the Department shall be referred as entity. 
 
ix.    Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under 
        Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition 
        Act, 2007 and IT Act, 2000 as amended. 
 
x.     Procurement: It is the act of buying goods, services or works from an external source. It is favourable the goods, 
         services or works are appropriate and that they are procured at the best possible cost to meet the needs of the 
         acquirer in terms of quality and quantity, time and location. 
 
xi.     Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department, Government of West 
        Bengal for procurement. 
 
xii.   Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation & 
       Waterways Department for a period of 6 (six) months when an offence is made against a bidder. 
 
D GROUNDS FOR SUSPENSION AND DEBARMENT 
i. Submission of eligibility requirements containing false information or falsified documents. 
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ii. Submission of Bids that contain false information or falsified documents, or the concealment of such information in 
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process. 
iii. Unauthorised use of one’s name/digital signature certified for purpose of bidding process. 
iv. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour. 
v. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any 
bidder, posting baseless allegation about any officer duly authorised by the Department, restraining any interested 
bidder to participate in the bidding process etc. 
vi.Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government without 
justifiable cause. 
vii.Refusal or failure to post the required performance security/earnest money within the prescribed time without 
justifiable cause. 
 
viiiSubcontracting of the contract or any part thereof without prior written approval of the procuring entity. 
ix.Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as 
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’ / 
‘Award of Contract’ etc. ultimately resulting in rescindment of contract. 
x. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any 
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the 
contract, ultimately resulting in rescindment of contract. 
xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or 
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid down 
in the contract. 
xii. Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment 
imposed by I&WD, any other Department of State Government and or Central Government. 
xiii. Wilful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting to 
substantial breach thereof without lawful and / or just cause(s). 
xiv.The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of 
Acceptance / Letter of Invitation (LoA/LoI) within next seven working days and before issuance of Award of Contract 
(AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West 
Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without any 
prejudice by the Tender inviting authority. 
E.  CATEGORY OF OFFENSE: 
      a. First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of offense. 
      b. Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations 

inaccordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a 
period  of 2 years. 

     c.Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv), committed by 
aparticular bidder/contractor/supplier on more than one occasion would be considered as second degree of 
offense.Period of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence in 
addition to other penal provisions contained in 1st degree offence. 

F.  Procedure and Rules of Debarment : 
      Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the 
       Corrigenda issued from time to time , as may be seen in the Notification link of the Departmental website 
      wbiwd.gov.in 

G. PENALTY FOR OFFENSE: 

a. For committing 1st degree offense any of the cases referred under Clause 9 E (i) to (v), forfeiture of earnest money 
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is 
detected after award of the contract and if the offender happens to be the agency selected for work, and such 
selection is made due to oversight, forthwith termination of the contract and determination of contract value in 
accordance with clause 3(ix) (c) of West Bengal Form No. 2911, and simultaneous debarment for a period of six 
months. Further, in case the offense is detected after completion of work and payment of final bill the Work credential 
earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential for securing 
other works contracts in the Irrigation & Waterways Department, together with debarment for a period of six months. 

 

b. For committing 1st degree offense in any of the cases referred under Clause 9 E (vi), (vii),(xiii) to (xv), forfeiture of 
earnest money and debarment for a period of one year. For committing offenses under Clause 9E (xv), debarment 
period shall be for one calendar year preferably from the date on which the due date for submission of BG had 
expired (i.e 8thor 15thworking day from date of receipt of LOA /LOI) by the Departmental Debarment Committee to be 
notified in the Departmental website. 

 

c.     For committing 1st degree offense in any of the other cases under Clause 9 E (viii) to (xii), termination of contract and 
its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911, including debarment for a period 
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of two years. 
 

d.      For committing 2nd degree offenses under above all categories, period of debarment will be twice the corresponding 
period for 1st degree offenses, in addition to other penal provisions for 1st degree offense. 

 
 
 
 
 
 

10.   Taxes& duties to be bornebythe Contractor/bidder 
        In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender 

should offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods & 
services, labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST,                                   
SGST, IGST), Construction Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess 

         will have to be borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after 
considering all these charges, and no separate payment towards any of the statutory taxes rents or levies shall be 
made by the work implementing authority.  

 
 

11.    Siteinspection prior tosubmission of tender 
         Before submitting a e-tender, the intending contractor/bidder should make themselves acquainted thoroughly with 

the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into 
consideration all probable factors and difficulties to be involved during execution of the work as per specification in 
all respects including transportation of materials, communication facilities, climate  conditions, nature of soil, 
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be 
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the designated 
Assistant Engineer/Executive Engineer Kangsabati Canals  Division No.II in between 11.30 hours to 16.30 hours on 
any working day, prior to the date of last date for submission of bid in the e-tender. 

 
12.    Conditionaland incompletetender 
         Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained until 

completion of e-Tender process by way of acceptance of L1 bid by the competent Tender Accepting 
Authority/Government.  

 
13.    Opening&evaluation of tender 
13.1  Opening of a TechnicalProposal 
        All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open 

tenders without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each 
tender value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time.  

 For e-tenders bids are to be invited in two parts under a two-bid electronic system. 
i. TechnicalproposalwillbeopenedbytheTender Inviting Authority or his/her authorised representative/selectronically in 

the official website using their authorised valid Digital SignatureCertificate/s (DSC). 
ii.   Intending contractors/bidders mayremainpresentiftheysodesire. 
iii.    Technical cover documents (vide Clause 3.2.A) will be opened /decrypted  first and if found in order, Cover (Folder) 

for OID(vide Clause 3.2.B) will be opened/ decrypted. If there is any material deficiencyin either of theTechnical 
cover documents,the e-bidis liable tobe disqualified &rejected. 

iv.     Decrypted(transformed into readable format) documents of the Pre-Qual Technical cover andthe OID (Other Important 
Document) Coverwillbe decrypted/downloadedby the TIA andhandedovertotheTechnical Bid Evaluation Committee 
(TEC). 

 
13.2  Process of Technical Evaluation in a tender 
         Within 24 hours of uploading the TBO summery sheet containing Preliminary Technical Qualification result, any ofthe 

aggrieved bidder, may seek clarification / redressal / review from the TEC on the list of bidders, inwriting/through e-
mail with supporting facts / figures / documents. If such clarification /review relates to eligibility ofother bidders, on the 
grounds of submission of false/ forged / manipulated / inappropriate credentials, modalitiesprescribed in the 
Departmental Notification shall be followed. In case, the review only seeks the eligibility of theapplicant himself, views 
of the Tender Evaluation Committee (TEC) would be communicated in writing to that bidderwithin next two (2) 
working days. If the bidder is not satisfied with the clarification of the TEC, he/she may appeal tothe concerned Chief 
Engineer within 24 hours of receipt of communication from the TEC. The concerned ChiefEngineer will dispose such 
complaints jointly, in associated with at least another available Chief Engineer withinnext 2 working days. Thereafter 
final Technical Evaluation Sheet (TBE) of the technically qualified bidders would beuploaded, after incorporating 
modifications if required. The TIA shall while uploading the final TBE summery sheetaccept or reject electronically the 
admitted bids based on the advice of TEC as per TBE summery sheet. Thus atthis stage the rejected bidders will get 
back their EMD. e-mail communication in official e-mail address of TIA orTAA shall be treated as a valid mode of 
communication. The minimum time period from date of TBO summerysheet uploading and TBE summery sheet 
uploading shall be 4 working days or more.Power is delegated to TEC to verify the authenticity of bid documents by 
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physically summoning the applicant bidderon the basis of specific doubts which could not be cleared, which shall be 
exercised in exceptional cases, offlineverification before issue of LOA needs to be avoided. Only when all other 
methods of undertaking verification havebeen exhausted, and there is ample reason to believe that fairness of the 
technical bid evaluation of the tendercannot be ensured without such action. Prima-facie, if there is not enough 
reason to doubt the authenticity of the biddocuments, physical summon of the bidder shall be avoided, as after 
determination of L1 bid in financial biddin grand before issuance of LOA, all the on-line documents would be verified 
with the originals by the Accounts &estimating branches of the designated Executive Engineer, and reported to the 
Tender Accepting Authority prior to the issuance of LOA. 

 
 
 
13.3   Uploading the list of technically qualified contractors/bidders 
 

i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible contractors/bidders 
having successfully qualified in the Technical Evaluation stage for a particular serial of work whose financial 
proposal will be thus considered, is uploaded on the web portal/s. 

 

ii. While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further 
clarification/information or seek verifications of original hard copy of any of/ all the documents already submitted 
on-line, and if these cannot be produced withinstipulatedtimeframe,their bids will beliablefor rejection. 

 
13.4 Opening andEvaluation of FinancialProposal/bid 
 

i. Financial proposals of thebidders/contractors declared technically qualifiedby the Bid/Tender EvaluationCommittee 
(TEC) willbeopenedelectronically by the Tender Inviting Authority intheweb portalstated above onthepre-notifieddate 
and time. 

ii. The encryptedcopieswillbedecrypted andtherateswill beread outtothe contractors/ biddersremainingpresentat that 
time, else they may login their respective e-tender accounts to see the (CS) comparative statement in the web 
portal. 

iii. After opening the financial proposal, the preliminary summary result containing interalia 
thenamesofcontractors/biddersandtheratesquotedby them will be uploaded and the result will be made available in 
the e-tender platform. 

iv. If the Tender Accepting Authority (TAA) issatisfiedthattherateobtainedisfairandreasonableand thereis 
noscopeoffurther loweringdownofrate, he/she mayafter having thecomparative statementtest checked by the 
Divisional Accountant / Divisional Accounts Officer attached to his office and after their acceptance upload the 
financial bid evaluation summarysheet orresultcontainingthenameofcontractors/bidders andtheratesquotedby 
themagainsteachwork. 

v. Ifthereisanyscopeforloweringdownofrateintheopinionof the Tender Accepting Authority being abnormally high, i. e 
above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2nd or 3rd re-
tender. No post tender negotiations are permitted. 

vi. Ifthereisanyscopeforloweringdownofrateintheopinionof the Tender Accepting Authority being abnormally high above 
10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No post tender 
negotiation is permitted.  

vii. If there is no contractor/bidder or the number of contractors / bidders in the 1st tender is less than three, the e-tender 
has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder 
falls below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2nd call e-Tender or even 3rd 
call e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders with 
wide publicity of Re-tender notices through electronic and print media. 

viii. Finalresultafter acceptance of the rate by the Tender Accepting Authority, if within the delegated power of acceptance 
wouldhavetobeuploadedin the e-Procurement platform. Otherwise, the matter may be referred to the Government 
Appointed DTC and the appropriate Government for decision.  

ix. The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate 
quoted by that bidder after declaration of financial bid evaluation result. 

x. If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a 
situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value above 
Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but upto Rs. 10.00 lakh. 

 
13.5  Tender Accepting Authority (TAA) 

Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will 
function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having 
tender value within his/her range of acceptance. 

      As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 100.00 Lakh 
would be as follows: 

i. For e-Tenders of value up to Rs 100.00 lakh (above Rs 5.00 lakh and up to Rs 100.00 lakh): Executive Engineer 
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Kangsabati Canals Division No-II, I&W Directorate. 
ii.  For tenders of value up to Rs 1.0 Lakh relating to works only, is to be tendered in a single bid system in off-line mode 

to be accepted by Assistant Engineer, KangsabatiCanals  Division No-II, I&W Directorate. [off-line single bid system 
Manual Tenders] on the basis of technically sanctioned costs. 
 

13.6 Procedure to be followed for final acceptance of  tender & Award of Contract 
i. The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not 

accepted, reference is to be made to the appropriate Government for orders as to which of the contractor /bidder the 
work should be awarded. 

ii.    Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power to 
the Executive Engineer up to Rs 100.00 lakh, and at least three valid bids have been received in the financial bid 
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess 
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value above Rs 5.00 
lakhupto5% above amount put to tender and also 5%excessover administratively approved amount, proposal for 
revised administrative approval/Expenditure sanction would have to be submitted to the Government, but acceptance 
of tender and issue of work order may not be kept pending for want of revised approval. 

iii.   Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the 
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be 
less than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of 
excess over administratively approved amount, revised administrative approval would have to submitted to the 
Government but acceptance of tender, and issue of work order may not be kept pending for want of Revised 
Administrative Approval/ Revised Financial sanction. 

iv.   If the response to an e-Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall 
be published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior to invitation 
of Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first ‘Notice 
Inviting e-Tender’ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i) 
it was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii) 
advertisements in the widely circulated Newspapers were properly published and (iii) other related procedural 
matters were observed in its entirety. 

v.    If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC 
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with 
Finance Department Memorandum and other relevant orders in vogue at the time of publication of the e-tender. 

vi.   For acceptance of L1 bid after 2nd / 3rd re-tenders is still above 10% of the Tender Value (Amount put to tender), upon 
specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall have to be sent 
to the Finance Department for decision. 

vii. All above tender rules applies for all types of works and procurements i.ePlan, Non Plan, deposit works tenders. 
 

14.    General guidelines for acceptance of e-Tender 
 Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender 

Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1 
rate. 

 
15.   Signing of formal tender contract/agreement after acceptance of e-tender 

 

Thecontractor/bidder,whosebidisapprovedfor acceptance,shallwithin15daysof thereceiptof Letter of Invitation (LOI) 
or LetterofAcceptance(LOA)in his / her favour,will havetoexecute a ‘Formal Agreement’withtheEngineer-in-Charge 
inquadruplicateinW.B.F.2911 and all other contract documents,entire set of whichmay beobtained free of cost fromthe 
office of the designated Executive Engineer, Kangsabati Canals DivisionNo.II in-charge of the work tendered. 
If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of 
the AOC in the e-Procurement portal or the despatch date of official communication for signing of the 
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring 
from future participation in Government tenders, immediate forfeiture of the Earnest Money deposited in the 
tender, other penal actions as stipulated under clause 9 & 10 of the e-NIT, the Departmental Notification and also 
contained in  contract W.B Form No. 2911/ Agreement. 
 

16. Payment against bills raised by the contractor 
Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the 
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under this 
contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with the 
provisions of the GST Act, 2017.  
ThepaymentofRunning Accountaswellasfinalbillforanyworkbased on progress and performancewillbemadeaccordingto 
availabilityoffundandnoclaim due todelayinpaymentwill beentertained.  
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17.    No cost escalation in any form is included in the Tender Contract Agreement. 
 
18.   Bid validity 
 The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of 

bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of 
the contractor/bidder (s) to that effect. 

 
19.   Definition of Physical Milestones: 
 The time allowed  for carrying out  the work  as entered in the tender shall be strictly observed by the contractor, 

and which shall be reckoned  from the date on which the order to commence work is given to the contractor. The 
work shall throughout the stipulated period of the contract be proceeded with all due diligence. Time being 
deemed to be the essence of contract on the part of the contractor; the contractor shall be bound in all cases, to 
achieve the ‘Milestones’ as specified by the Engineer-in-Charge with the AOC, defining pertaining to the work. 
The contractor within 15 days of receipt of Letter of Acceptance shall submit a work programme commensurate 
with period of construction in the form of a Bar Chart work programme, stating the timeline of such different 
Milestones. In the event of the contractor failing to comply with any of the conditions related to achieving the 
‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable 
to pay compensation. 
If the contractor fails to commence and/or maintain required progress over the total time allotted for its full 
completion and fails to complete the work and clear the site on or before the end of contract period or extended 
date of completion, he/she shall, without prejudice to any other rights or remedy available under the law on 
account of such breach, pay as agreed compensation to the implementing Department. This will also apply to 
items or group of items for which a separate period of completion has been specified.  

 
20.  Withdrawal of bid in a Tender 

Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission and 
has been accepted for further processing, is not allowed. EMD will be forfeited by the Government and the L1 
bidder/contractor penalised in terms of clause 8 referred earlier would be applicable. 
 

21.  Critical dates of this e-Tender 
 

Sl. 
No. 

Activity Date & Time Remarks 

1. Publishing Date 08.01.2026 at 10:00 Hrs. 

To be made 
available with 

the e-NIT in the 
website 

2. Document Download start date 08.01.2026 at 10:00 Hrs. 

3. Bid submission start date 08.01.2026 at 10:00 Hrs. 

4. Document Download end date 17.01.2026 at 13:00 Hrs. 

5. Bid submission end date 17.01.2026 at 13:00 Hrs. 

6. 
Technical Bid opening date with 
preliminary result (TBO Sheet) 

19.01.2026 at 13:00 Hrs. 

7. 
Uploading of the list of 
Technically qualified final list of 
bidders (TBE Sheet) 

To be decided by EE with at least 4 (Four) clear 
working days after Technical Bid uploading 

date in order to enable registering of grievance 
and decision of Appellate authority, if any ). To be notified to 

all bidders 
through e-mail & 

SMS through 
auto-generation 
in the system. 

8. 
Financial Bid opening date 
(FBO Sheet) 

To be suitably decided by TIA 

9. 
Uploading of CS (Comparative 
Statement)  and uploading of 
Final FBE Sheet 

To be suitably decided by EE(TAA) 

10. 
Uploading of the Letter of 
Invitation / Acceptance LOI/LAO 

-do- 
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11. 
Uploading of Award of Contract  
(AOC) (Work Order) 

-do- 

TIA: e-Tender Inviting Authority (Assistant Engineer/Executive Engineer) 
TAA: e-Tender Accepting Authority (Executive Engineer) 
 

 
 
 

Special Terms & Conditions of the contract 
 
1.  The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract 

and all correspondence concerning rates, claims, change in specifications and/or design and similar important matters 
will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is 
made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be valid unless 
copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional 
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also 
be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision, approval of materials and workmanship. In case of dispute relating to specifications and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however take all decisions 
relating to works contract only after recommendation/ advice of the Tender Accepting Authority. If there is more than 
the Executive Engineer assigned for the tender, the Chief Engineer would designate the Engineer-in-Charge for the 
work. 

2.  Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders 
with same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the 
bidders. The tender accepting authority reserves the right to reject any or all tenders without assigning sufficient 
justification thereof to the bidder/contractor. No additional or excess work or additional items of work beyond the 
tendered amount would be generally allowed. All excess, supplementary or substitute supplementary items of work, if 
unavoidable are to be accepted by the Tender Accepting Authority only if the total value of work on completion is 
within the tendered amount. The exiting contract would be terminated after achieving work up to tendered cost (gross 
value) and balance work would be taken up afresh after fresh sanction and new tender, except in the interest of public 
services, in rare & special cases under specific approval of the Government. 

3.  The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules, 
1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating 
thereto as will be in force from time to time.  

4.  Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on 
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to 
inflationary effects or any other reason is not permitted during construction period or extended time period of contract. 

5.  Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle or 
any circumstances including untimely rains, other natural calamities, strikes etc. 

6.  All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC or 
commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax 
invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for 
verification if required.  

7. Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works bills. 
Also it is instructed to compulsorily register his/her establishment under the Act, under the competent registering 
authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing PF and ESI 
benefits of workers. The bidder should be mandatorily be registered online with Employees Provident Fund 
Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and complaints 
due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even if the TIA is by 
default the Principal employer  

8. Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted for 
any reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice 
Inviting Tender. 

9.  GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges 
and other Statutory Government Taxes as applicable during project implementation are to be paid by the 
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax invoice/bills 
needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical milestones 
showing separately the tax charged in accordance with the provisions of GST Act, 2017. 

10.   All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have 
to be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all 
damages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of 
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work. 
11.  The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for laying 

out the work and for taking and checking measurements for which no extra payment will be made. 
12.   The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender 

and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be 
encountered in executing the work, carrying materials to the site of work, availability of drinking water and other 
human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons 
e.g. sudden rise in water levels, inundation during flood, inaccessibility of working site for carriage of materials. 
Engineer-in Charge may order the contractor to suspend work that may be subjected to damage by climate conditions. 
No claim will be entertained on this account. There may be variation in alignment, height of embankment or depth of 
cutting, location of revetment, structures etc. due to change of topography, river condition and local requirements etc. 
between the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid. 
The contractor will not be entitled to any claim or extra rate on any of these accounts. 

13.   A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor 
and the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given by 
inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must note 
down the action to be taken by him in this connection as quickly as possible. 

14.  The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire 
construction period. 

15.   All possible precautions should be taken for the safety of the people and work force deployed at worksite as per 
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s 
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. 
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display 
boards containing brief description and name of project with completion target dates shall be erected at a prominent 
location at the work site by the contractor for public awareness.Insurance of workers and materials is the responsibility 
of the bidder during entire construction period.  

16.  The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing 
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will be entertained. 

17.  The contractor will have to accept the work programme as per modifications and priority of work fixed by the 
Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon 
or rise in river flood  water level or commencement of canal irrigation water release or for other suitable reasons. 

18.  Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only 
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually completed 
in different items as per specifications and codes, and no additional claim will be entertained for reduction of quantities 
in some items or for omission of some items. For execution of any additional item or supplementary works within the 
tendered value with the total completion value remaining within the accepted tendered cost, approval of the Tender 
Accepting Authority/Government in the Irrigation & Waterways Department would be required. 

19.  In order to cope with the present system of e-pradan billing, departmental supply of construction materials is 
discouraged. However, Departmental materials may  be issued to the contractor/ bidder to the extent of requirements 
as assessed and following accounts procedure in the Treasury system of bill payment and in instalments as decided 
by the Engineer-in-Charge. Issue of materials may be of three categories. 

a) Materials issued directly to the work and subject to recovery. 
b) Materials issued from departmental go down and subject to recovery. 
c) Materials issued free of cost. 

 Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for 
reconciliation of accounts, if materials are issued to the contractor.  

 

20.  Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials 
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect. The 
rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be 
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with the 
progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute 
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be 
submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly 
before according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final 
and binding. 

21.  For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to 
be carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall 
remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made 
by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus 
materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost 
within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the 
bill.Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021 
 

WBIW/EE/KCD2/eNIT-06/2025-26                                     Page 33 of 71 

 

of actual requirement. No claim will be entertained for non-issuance of such materials in time but reasonable 
extension of time will be granted. All materials, whatever be the category thereof, shall be properly stored by the 
contractor in suitable go downs near the site of work at his own cost & under no circumstances whatsoever shall any 
material be removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor 
shall be responsible for any damage, wastage or loss of such materials. 

22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which 
have been issued departmentally. 

23.  Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one or 
successive instalments as may be decided by the Engineer-in-Charge.  

 
24.  Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go down 

if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of 
cement by more than 5% over the final consumption statement drawn up as per consumption rate specified in the 
Schedule will be recovered at a penal rate shown in schedule. 

25.  Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-
down where such material is available in marketable length/quantities. While issuing the same, for any particular work 
the quantity actually required as per approved drawing shall only be issued. While executing the work, it will be 
responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the 
work. Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum of steel issued will 
be made at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a 
penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet 
piles and structural steel members as well. 

26.   The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard 
Codal provisions and good industry practice. In the absence of any such provision in some items, the tending authority 
reserves the right to adopt suitable International Code/specifications/standards. 

27. All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of 
the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days. 

 
28. In reference to the Memo No-20-W/2024-25, dated- 19.07.2024 of the Secretary to the Irrigation & Waterways   

Department “ Contractor(s) should have to ensure the mandatory engagement of job card holders as unskilled 
workers for execution of awarded work, in order to implement the “KARMASHREE” scheme launched by the 
State Government (The Kolkata Gazette notification no-1140 PRD-33011/1/2024-MGNREGA SEC, on dated-
07.03.2024.) They also have to submit periodic statement on such engagement of the Engineer-in- Charge in 
the format.”  

 
  
29. SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS. 
 
 

Sl. 
No 

Name of 
materials 

Issue rate 
(in `) 

Unit 

Penalty recovery rate 
for loss or misuse or 
wastage (if otherwise 

not mentioned 
specifically in the SoR) 

Place of delivery 

      

No Departmental Supply of Construction Materials 

 
 
 
 
 

(Digital Signature verified) 
 

 
Sd/- 

Executive Engineer 
Kangsabati Canals Division-II, 

Irrigation & Waterways Directorate 
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FORM 1  
 

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self declaration 
of the bidder) 

 
 

APPLICATION FOR e-TENDER 
 
 

To, 
The Executive Engineer 
Kangsabati Canals Division-II, Khatra, I&W Directorate. 
 
e- Tender No:- WBIW/EE/KCD2/eNIT-06/2025-26 
 
Serial No. of Works applied for:-SL………. 
 
Amount put to e-Tender: Rs……  
 
Dear Sir, 

Having examined the Technical cover, OID cover & all other e-NIT documents, I/we hereby would like to state that 
I/we wilfully accept all your conditions and offer to execute the work as per the tenders rules in e-NIT, terms & conditions, 
specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB Form No. 2911involving the 

e-Tender and Serial no of work stated above. I/We acknowledge that the making of our bid shall be regarded as an 
unconditional and absolute acceptance of the terms & conditions of the e-NIT.  I/We also agree to remedy the defects 

after/during execution of the above work in conformity with the conditions of contract, specifications, drawings, bill of 
quantities and addenda/corrigenda. 

Dated this ________ day of _________________  2025___ 
Full name of Bidder / Contractor: _____________________________________ 
Name in full of Signatory/s*: _____________________________ 
In the capacity* of:  ____________________________ 
Duly authorized to sign bid  
for & on behalf of (Name of Firm): _____________________________________ 
(In block Capital letters or typed) 
 
Office address with seal: ..................................................................................................................... 
Telephone no(s) (office): ______________________________ 
Mobile No: _____________________________ 
Fax No: ______________________ 
E mail ID: _______________________________  

*In case of Joint Venture & Consortium the Lead Member to submit this format. 
 
 
 
 
 
 
 

(DIGITAL SIGNATURE OF BIDDER) 
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FORM – 2 

Declaration against Common Interest 
( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self 

declaration of the bidder) 
 
 

 
Ref: - e-NIT No. WBIW/EE/KCD2/eNIT-06/2025-26                                       e-Tender ID No………………. 
 
Work Sl. No. -………. 

 

To, 

The Executive Engineer 

Kangsabati Canals Division-II, Khatra, 

Irrigation & Waterways Directorate  

 
I/We,Sri/Smt. ,the authorized signatory on behalf of 

. . . .. . . . . .. . .. .. . .. . . . . .. . .. . .. . .. . . .. . . . . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. .dohereby affirm that I/We/any of the member 

of.......................................................... bidding against e - NITNo. .................................................. Sl.No. ...................... do 

not have any common interest either as apartnerinany partnership firm/consortium/Joint Venture or as Proprietor/ Principal 

Share Holder of any other Firm/Company in the same serial for the work I/we want to participate. 

 

Dated this ________ day of _________________  2025___ 

Full name of Bidder / Contractor: _____________________________________ 

Authorised Signatory: _____________________________ 

In the capacity of:  ____________________________ 

Duly authorized to sign bid  

for & on behalf of (Name of Firm): _____________________________________ 

(In block Capital letters or typed) 

 

Office address with seal: ........................................................................... 

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________ 

E mail ID: ______________________________ 

 
 

*In case of Joint Venture & Consortium the Lead Member to submit this format. 

 
 

                                                                                                                      (DIGITAL SIGNATURE OF BIDDER) 
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FORM– 3 
Power of Attorney for signing of Contract/Tender Agreement * 

(May be submitted if the bidder is a Company, Autonomous Body, Undertaking, Corporation, and NGO, in plain paper or otherwise in any legally 
acceptable format  which shall be treated as the self declaration of the bidder) 

Know all men by these presents, I/We,  …………………………… (name of the firm andaddressoftheregisteredoffice)do 
herebyirrevocablyconstitute, nominate, appoint  and  authorise  Mr./Ms  (Name).........................son/daughter of 
……………………………………….         andpresentlyresidingat……………………….………………………………….., who 
is presently employed with us/ the Lead MemberofourConsortium/Joint Venture 
andholdingthepositionof………………………….., asourtrueandlawfulattorney(hereinafterreferredtoasthe “Attorney”) todoin 
ournameandonourbehalf,allsuchacts, deeds and things as are necessary or required in connection with or incidental 
tosubmissionofourbidforthe***** Project proposed or being developed by the Governor of the State of West Bengal 
represented by the Superintending Engineer, ................................. Circle, Irrigation & Waterways Directorate, 
Government of West Bengal,     including but not limited to signing and submission of all applications, bids and other 
documents and writings, participate in bidders’ and otherconferencesandprovidinginformation/responsesto theAuthority, 
representing us in all matters before the Authority, signing and execution of all 
contractsincludingtheAgreementandundertakingsconsequent toacceptanceof ourbid,andgenerallydealingwiththe 
‘Authority’inallmattersinconnectionwith orrelatingtoorarisingoutofourbidforthesaidProjectand/oruponaward thereof to us 
and/or till the entering into ofthe Agreement with the Authority; 

ANDweherebyagreetoratifyandconfirm anddoherebyratifyandconfirm all acts, deeds and things done or caused tobe done 
by our said Attorney pursuant to andinexerciseofthepowersconferredby this Powerof Attorneyandthatallacts, 
deedsandthingsdonebyoursaidAttorney in exercise of the powers hereby conferred shall and shall always bedeemed to 
have been done by us. 

IN  WITNESS  WHEREOF   WE,   …………………………..,   THE   ABOVE NAMED PRINCIPALSHAVE EXECUTED THIS 
POWEROF ATTORNEY ON THIS ……………………… DAY OF …………………….., 20.…..For……………………………. 

(Signature Name date designation and address of the bidder/(s) & Contact No. & e-mail ID)  

Witnesses: (Full Name with permanent addresses and contact nos.) 

1. 
2. 

 

Signed & accepted                                                                                              
                                                                                                          Notarized 
 

Notes: 
1 ThemodeofexecutionofthePowerofAttorneyshouldbeinaccordancewiththe 

procedure,ifany,laiddownbytheapplicablelawin  Indiaandthecharterdocumentsof theexecutants andwhenitisso 
required,thesameshouldbeundercommonseal affixed in accordance with the required procedure. 

2 Whereverrequired,theBiddershouldsubmitforverificationtheextractofthe charter documents and documents such asa 
board or shareholders’ resolution/ power of attorney in favour of the person executing this Power of Attorney for the 
delegation of power hereunder on behalf of the Bidder. 

3 ForaPowerofAttorneyexecutedandissuedoverseas,thedocumentwillalso havetobelegalizedbytheIndianEmbassy 
andnotarizedinthejurisdictionwhere thePowerofAttorneyis beingissued.However,thePowerofAttorneyprovidedby 
Biddersfromcountriesthathavesigned theHagueLegislationConvention,1961 are not required to be legalized by the 
Indian Embassy if it carries a conforming Apostle certificate. 
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  This is only a specimen format and the bidder may submit any other legally valid format by bidder 
organisation except Proprietorship Firms. 

 

FORM –4 

Declaration on antecedents and performance  
( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self 

declaration of the bidder) 
 
 
 
 

 
Ref:- e-NIT No. WBIW/EE/KCD2/eNIT-06/2025-26                                            e-Tender ID No………………. 
 
 Work Sl. No.-…………. 

 

To, 

The Executive Engineer 

Kangsabati Canals Division-II, Khatra 

Irrigation & Waterways Directorate  

 
I/We,Sri/Smt.,theauthorized signatoryonbehalf 

of. . . . .. . . . . .. . .. . . . . .. . .. . . . .. . . . . . .. . .. . . . . .. .. . .. . .. . . . . .. . .. . . . . . .. . .. . . . . .. .. . .. . ..dohereby 

affirmthatI/We/anyofthememberof.......................................................... bidding against e - NITNo. 

.................................................. Sl.No. ...................... are not black listed or debarred from participation in State 

Government procurements and tenders in the Irrigation & Waterways Directorate, Government of West Bengal, other 

Departments of the State Government and Government of India on the date of publication of this Notice Inviting Tender 

(NIT). 

If at a latest stage this submission is found incorrect, the bidder company along with all its contingent 

members/owners/partners would be liable to penal actions as decided by the Government under the rules. 

Dated this ________ day of _________________  2025___ 

Full name of Bidder / Contractor: _____________________________________ 

Authorised Signatory: _____________________________ 

In the capacity of:  ____________________________ 

Duly authorized to sign bid  

for & on behalf of (Name of Firm): _____________________________________ 

(In block Capital letters or typed) 

 

Office address with seal: ........................................................................... 

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________ 

E mail ID: ______________________________ 
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          (DIGITAL SIGNATURE OF BIDDER) 

 
 

 

  
 

FORM-6* 

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY 
DEPOSIT 

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission of PDF of BG within 
15 working days after issuance of LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI approved Bank pledging Bank 

Guarantee of the required value and period in favour of Engineer-in-Charge is acceptable) 

To, 

The Executive Engineer 

Kangsabati Canals Division-II, Khatra. 
Irrigation & Waterways Directorate. 

 

WHEREAS                               (name and address of Contractor) (hereafter called “the Contractor”) has 
undertaken, in pursuance of Contract No:               dated               to execute                        (name of Contract 
and brief description of Works) (hereinafter called “the Contractor”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL 
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract: 

AND WHEREAS we                           (Indicate the name of the bank and branch) have agreed to give the 
Contractor such a Bank Guarantee: 

NOW THEREFORE we                  ;                    (Indicate the name of bank and branch) hereby affirm that we 
are the Guarantor and responsible to you on behalf of the Contractor, upto a total of                     Rs.             
(amount of guarantee)                             (in words). We undertake to pay you, upon your first written demand 
and without cavil or argument, a sum within the limits of                      (amount of guarantee) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We                              (Indicate the name of the bank and branch) hereby waive the necessity of your 
demanding the said debt from the contractor before presenting us with the demand. 

We                              (Indicate the name of the bank and branch) further agree to pay to you any money so 
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal. 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under 
and the contractor(s) shall have no claim against us for making such payment. 

We                                   (Indicate the name of the bank and branch) further agree that no change or addition to 
or other modification of the terms of the Contract or of the works to be performed there under or of any of the 
contract documents which may be made between you and the contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 
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We                            (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee 
except with the previous consent of you in writing. 

This guarantee shall be valid up to ----------------------------. It come into force with immediate effect and shall 
remain in force and valid for a period up to the time of completion of the work under the stated contract plus 
claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability 
against this guarantee is restricted to Rs            (Rs.                       ) and unless a claim in writing is lodged with 
us within the validity period, i.e up to………………………….of this guarantee all our liabilities under this 
guarantee shall cease to exist. 

Signed and sealed this                 day                of          20               at             

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the BANK by: 

               (Signature) 

(Name) 

   (Designation) 

                (Code Number) 

                 (Address) 

 

NOTES: 

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing the 

guarantee 

The address, telephone number and other details of the Head Office of the Bank as well as of issuing 
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned 
on the covering letter of issuing Branch. 
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                                                                                                                                         FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R of Super Passage at ch. 70.00 of Dy.-3A of R.B.M.C. under K.L.B. Subdivision No-II, Mukutmanipur,Under 
K.C. Division No.-II,Khatra Bankura.” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -01                                                                 Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 

 

 
 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.L.B. Sub-Division No.-II 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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                                                                                                                                         FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " IPM to canal bank Ch:186.00 to Ch:220.00 of Dy- 1 of L.B.F.C for Rabi Irrigation under K.L.B. Sub-Division No.-
II of K.C Division No- II, Khatra under S.D.S. during 2025-26.” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -02                                                                 Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 

 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.L.B. Sub-Division No.-II 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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                                                                                                                                         FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R to canals   in between Ch. 146.00 &  Ch.220.00  of  LBFC for Rabi Irrigation 2025-26 of H.Q.Section  under 
K.C.Sub-Division No.-III of K.C.Division No.-II in Block & Ps- Khatra, Dist-Bankura Under SDS(M).” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -03                                                                 Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 

 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " Urgent maintenance of Canal Lining including Strengthening of Embankment in between ch. 35.00 to ch. 40.00 
of Dy.- 7 of IMC for Rabi Irrigation under SDS(Maintenance) of K.C. Sub-Division No.-V under Kangsabati Canals Division No.-II 
during the F.Y.-2025-26.” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -04                                                                 Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R to Canal  RBMC  (From Ch.907 to Ch.922,Ch.951.00 to Ch.961.00 & Ch.967.00 to Ch.988.00) during Rabi 
irrigation 2025-26 of Matgoda-I Section under K.C. Sub- Division No.- VIII within K.C. Division No.- II, Khatra, Bankura, under 
SDS (M).” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -05                                                                 Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

 

Sd/- 
A.E./ Sub-Divisional Officer 
K.C. Sub-Division No.-VIII 

Khatra, Bankura 
 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R to Clearing Jungle Main Canal Filling Zones at Ch.103 to 111,131 to 147, 164 to 211 , 211 to 239, 243.50 
to 245 and 260 to 368 of KMC(U) for Rabi Irrigation 2025-26  of Kankradara  Section under K.C. Sub-Division No.-III of K.C. 
Division No.-II in Block & P.S. Khatra , Dist.- Bankura, under SDS(M).” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -06                                                                 Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " "Urgent maintenance of Canal Lining including Strengthening of Embankment in between ch. 47.00 to ch. 
50.00 of Dy.- 7 of IMC for Rabi Irrigation under SDS(Maintenance) of K.C. Sub-Division No.-V under Kangsabati Canals Division 
No.-II during the F.Y.-2025-26 ." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -07                                                                Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R to Clearing Jungle Main Canal Filling Zones at Ch.371 to 400 , 462 to 487 and 515 to 691.50  of KMC(U) for 
Rabi Irrigation 2025-26  of Persola   Section under K.C. Sub-Division No.-III of K.C. Division No.-II in Block & P.S. Sarenga  , 
Dist.- Bankura, under SDS(M)." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -08                                                                Total construction period: 120 days  
 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- "M/R to Canal  RBMC  (From Ch.611.00 to Ch.622.00,Ch.634.00 to Ch.644.00, Ch.650.00 to Ch.664.00,Ch.671.00 
to Ch.700.00,Ch.740.00 to Ch.753.00 & Ch.754.00 to Ch.761.00) during Rabi irrigation 2025-26 of Sonagara Section under K.C. 
Sub- Division No.- VIII within K.C. Division No.- II, Khatra, Bankura, under SDS (M)." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -09                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

 

Sd/- 
A.E./ Sub-Divisional Officer 
K.C. Sub-Division No.-VIII 

Khatra, Bankura 
 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " Urgent Maintenance of Canal Slope Lining including  Strenghthening of canal Embankment in between ch. 
36.00 to ch. 40.00 of Dy.- 6 of IMC for Rabi Irrigation under SDS(Maintenance) of K.C. Sub-Division No.-V under Kangsabati 
Canals Division No.-II during the F.Y.-2025-26 " 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -10                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R to Canal  RBMC  (From Ch.761 to Ch.771,Ch.772.00 to Ch.783.00, Ch.792.00 to Ch.795.00,Ch.802.00 to 
Ch.822.00,Ch.848.00 to Ch.859.00 & Ch.874.00 to Ch.879.00) during Rabi irrigation 2025-26 of Matgoda-II Section under K.C. 
Sub- Division No.- VIII within K.C. Division No.- II, Khatra, Bankura, under SDS (M)." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -11                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

Sd/- 
A.E./ Sub-Divisional Officer 
K.C. Sub-Division No.-VIII 

Khatra, Bankura 
 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- " M/R to Canals from ch. 141.00 to ch. 145.00  of  Dy- 8 of S.M.C. at Mouza-Dhanara, Gopisagar in P.S. - Khatra 
in District- Bankura under SDS(Maintenance) of K.C. Sub-Division No-V under Kangsabati Canals Division No.-II during the 
financial Year- 2025-26." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -12                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Canals from ch. 158.00 to ch. 162.00 including debris clearance of canal from ch. 155.00 to ch. 164.00 
of  Dy- 8 of S.M.C. at Mouza-Dhanara, Gopisagar in P.S. - Khatra in District- Bankura under SDS(Maintenance) of K.C. Sub-
Division No-V under Kangsabati Canals Division No.-II during the financial Year- 2025-26." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -13                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ “M/R to Inspection Path in between Ch . 371.00 to Ch. 477 .00 of KMC (U) for Rabi Irrigation 2025-26 of 
Persola Section under K.C. Sub-Division No.-III of K.C. Division No.-II in Block & P.S. Sarenga, Dist.- Bankura, under SDS(M).” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -14                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 

 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ Maintenance & Repairing of Canal Slope Lining In between Ch. 17.00 to Ch. 20.00 including stengthening of 
embankment In between Ch. 13.00 to Ch.16.00 & Ch. 18.00 to Ch. 20.00 of Dy-2 of IMC under Silabati Section under 
SDS(miantenance) of K.C.Sub-division No-V under K.C Division No- II, Khatra during F.Y.2025-26.” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -15                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 

 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ Maintenance & Repairing of Canal Slope Lining including strengthening of embankment In between Ch. 12.00 & 
Ch. 16.00 of Dy-1 of IMC under Silabati Section under SDS(maintenance) of K.C. Sub-division No-V under K.C Division No- II, 
Khatra during F.Y.2025-26.” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -16                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Canals in Between Ch. 2.00 & 80.00 of DY-05 and operation & Maintenance of  H/R Gates at Dakai Ch. 
254.00 of KMC(U) for   Rabi Irrigation 2025-26 of Kankradara Section under K.C. Sub-Division No.-III of K.C. Division No.-II in 
Block & P.S. Khatra, Dist.- Bankura, under SDS(M).” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -17                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ Urgent Maintenance & Repair of Both Side Canal lining from ch. 210.00 to ch. 212.00,repairing of Outlet 
Structure at ch. 205.00 and resectioning of canal from ch. 205.00 to ch. 211.00  including Strengthening of canal from ch. 
211.00 to ch. 217.00  of  Dy- 8 of S.M.C. at Mouza-Bena in P.S. - Khatra in District- Bankura under SDS(Maintenance) of K.C. 
Sub-Division No-V under Kangsabati Canals Division No.-II during the financial Year- 2025-26.”  

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -18                                                                Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Canals of DY-08 and operation & Maintenance of  H/R Gates at Natundihi Ch.558.00 of KMC(U) for   
Rabi Irrigation 2025-26 of Persola Section under K.C. Sub-Division No.-III of K.C. Division No.-II in Block & P.S. Sarenga, Dist.- 
Bankura, under SDS(M).”  

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -19                                                                Total construction period: 120 days  
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        Site 
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ “M/R to Inspection Path in between Ch.75.00 to Ch.204.00 of KMC (U) for Rabi Irrigation 2025-26 of 
Kankradara Section under K.C. Sub-Division No.-III of K.C. Division No.-II in Block & P.S. Khatra, Dist.- Bankura, under SDS(M).”  

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -20                                                                Total construction period: 120 days  

 
 

 Months 

 05 20 40 60 80 90 100 110 120 

A
C

T
IV

IT
Y

 

Mobilisation 
of Materials 

        

                                                                                                                    Maintenance and repair  

        Site 
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ “M/R to Inspection Path in between Ch . 204.00 to Ch. 254 .00 of KMC (U) for Rabi Irrigation 2025-26 of 
Kankradara Section under K.C. Sub-Division No.-III of K.C. Division No.-II in Block & P.S. Khatra, Dist.- Bankura, under SDS(M).”  

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -21                                                               Total construction period: 120 days  
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                                                                                                                    Maintenance and repair  

        Site 
Clearance 

 

  

 

 
 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Inspection Path in between Ch . 254.00 to Ch. 370 .00 of KMC (U) for Rabi Irrigation 2025-26 of 
Kankradara Section under K.C. Sub-Division No.-III of K.C. Division No.-II in Block & P.S. Khatra, Dist.- Bankura, under SDS(M).” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -22                                                               Total construction period: 120 days  
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        Site 
Clearance 

 

  

 

 
 
 
 

Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-III 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Inspection path over Right Bank rom Ch.200 to Ch.241 of Supur Main Canal f during Rabi watering 
under State Development scheme  of K.C-Sub-Division No-V under K.C.Divn No - II.Khatra,Bankura during F.Y-2025-26.” 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -23                                                               Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ "Repairing to raincut at Ch.395.20 of SMC during Rabi watering under State Development scheme  of K.C-Sub-
Division No-V under K.C. Divn No – II. Khatra, Bankura during F.Y-2025-26.'' 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,              Sl. No. -24                                                               Total construction period: 120 days  
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        Site 
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ "M/R to SMC Filling zones in b/w Ch.250.0 & Ch.548.0 including Jungle cutting, supply of earth filled gunny 
bag  to repair rain cut during Rabi watering under State Development scheme  of K.C-Sub-Division No-V under K.C. Divn No - II. 
Khatra, Bankura during F.Y-2025-26.'' 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                       Sl. No. -25                                                               Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ "Installation of guard posts and signboards at vulnerable locations near canal structures to prevent accidents, 
under the Hatirampur section of KC Sub-Division No. V, KC Division No. II, in the blocks and PS of Hirbandh and Khatra, District 
Bankura." 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                       Sl. No. -26                                                              Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ “Urgent patch repairing of inspection path(Left Embankment) in between Ch. 110.00 and Ch. 140.00 of I.M.C. 
under state development scheme of K.C.Sub-division No-V under K.C Division No- II, Khatra for F.Y.2025-26". 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                       Sl. No. -27                                                              Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Inspection Path from Ch.-48.50 to Ch. 66.500 of Right Bank of SMC under K.C. Sub Division No-V of K.C. 
Division No. –II under State Development Scheme in Block Khatra during the Year 2025-26. " 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                       Sl. No. -28                                                              Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ "Repairing to raincut at Right bank at Ch.346.0 of SMC during Rabi watering under State Development scheme  
of K.C-Sub-Division No-V under K.C. Divn No - II. Khatra Bankura during F.Y-2025-26'' 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                       Sl. No. -29                                                              Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 

K.C. Sub-Division No.-V 
Khatra, Bankura 

 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ M/R to Inspection Path In between Ch.670.50  to Ch. 700.50 of R.B.M.C for Rabi Irrigation under Sonagara 
Section of K.C.Sub-Division No.-VIII under K.C. Division No.- II, Khatra, Bankura, During the year -2025.'' 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                       Sl. No. -30                                                              Total construction period: 120 days  
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Sd/- 
A.E./ Sub-Divisional Officer 
K.C. Sub-Division No.-VIII 

Khatra, Bankura 
 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018) 
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FORM-7 

‘BAR CHART’ 
Tentative work programme for the work:  

Name of Work- “ "I.P.M. to canal bank in between Ch. 0.00 and Ch. 120.00 of  DY 3 of R.B.M.C. Under of K.C Division No.-II " 

e-N.I.T. No - WBIW/EE/KCD2/eNIT-06/2025-26,                         Sl. No. -31                                                            Total construction period: 120 days  
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Sd/- 

A.E./ Sub-Divisional Officer 
K.L.B. Sub-Division No.-II 

Khatra, Bankura 
 

Sd/- 
Engineer-in-Charge / Executive Engineer,  

Kangsabati Canals Division No.-II 
Khatra,Bankura. 

Months/Weeks/Days 



 
 

 

 
GOVERNMENT OF WEST BENGAL 

IRRIGATION & WATERWAYS DIRECTORATE 
OFFICE OF THE EXECUTIVE ENGINEER, KANGSABATI CANAL DIVISION NO-II. 

KHATRA, BANKURA. PHONE & FAX.: 03243-255236, e-mail: k.c.div.no.ii@gmail.com 

 

Memo No.   1458 / 1(15)               Dated :  31.12.2025. 

 

Copy forwarded to: 

1. The Sabhadhipati, Bankura Zilla Parishad. 

2. The Chief Engineer-South-West, I. & W. Dte., Khasjungle, Abash, Medinipur, Paschim Medinipur. 

3. The District Magistrate, Bankura. 

4. The Superintending Engineer, Kangsabati Circle-I, Kenduadihi, Bankura. 

5. The Executive Engineer, Bankura Irrigation Division, Bankura 

6. The Executive Engineer, Kangsabati Canals Division No.-III, Bishnupur. 

7. The Karmadhakshya, Krishi-o-Sech, Bankura Zilla Parishad, Bankura. 

8. The Director of Information & Cultural Affairs, Department of Information & Culture, 3rd Floor, 

Nabanna, Howrah. 

9. The District Information & Cultural Officer, Bankura 

10. The Sub-Divisional Officer, K.L.B. Sub-Division-II, I&WD, Mukutmanipur. 

11. The Sub-Divisional Officer, K.C. Sub-Division-V, I&WD, Khatra. 

12. The Sub-Divisional Officer, K.C. Sub-Division-VIII, I&WD, Raipur. 

13. The Sub-Divisional Officer, K.C. Sub-Division-III, I&WD, Khatra. 

14. The Divisional Accounts Officer of Kangsabati Canals Division No.-II, Khatra. 

15. Notice Board of the Kangsabati Canals Division No-II, Khatra. 

 

Sd/- 

                Executive Engineer 
              Kangsabati Canals Division No-II 
                Khatra, Bankura 
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